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TENDER NOTICE 

Tata Institute of Social Science 

V.N. Purav Marg, Deonar, 

Mumbai-400088. 

Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu 

Website: www.tiss.ac.in 

 

Tender Ref No.: TISSARCCIVIL26-27 Date:-06/02/2026 

 

 
Name Of the Work: Tender for ‘Annual Rate Contract for the General Civil, Electrical and 

Horticulture work at TISS, Mumbai Campus’ 

Estimated cost :- Total =Rs. 59,00,000/-  (14,75,000/- to fulfil the technical  

qualification criteria) including taxes 

Tender Fees :- NIL 

EMD :- Rs.30,000/- (Interest Free) 

Tender Validity :- 180 days from the last date of submission of tender 

Mode of Bidding :- Online/Offline (Open Tender/ Limited Tender) 

Type of Tender :- Percentage rate contract (Single bid/ Two Bid) 

Tender issue date :- 06/02/2026 11:00am 

Last date of 

Submission 
:- 26/02/2026 6:00pm 

Pre-bid meeting :- 16/02/2026 2:00pm 

Technical bid opening :- 28/02/2026 10:00am 

Financial bid opening :- 02/03/2026 10:00am 

Period of Completion :- One Year 01/04/2026 to 31/03/2027 

mailto:-rahul.shende@tiss.edu
http://www.tiss.ac.in/
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1. INSTRUCTIONS TO BIDDERS 

 

Online/ Offline Item rate Open/ Limited tenders are invited by The Registrar, Tata Institute 

of Social Sciences, Deonar, Mumbai- 400088 for ‘Annual Rate Contract for the General 

Civil, Electrical and Horticulture work at TISS, Mumbai Campus’ 

 

The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract 

which can be downloaded from TISS website, CPPP Portal from 06/02/26 to 26/02/26 up 

to 18.00 hrs. 

 

1.1 Timeline for execution of work:- 01/04/2026 to 31/03/2027 

 

1.2 Payment Cycle:- Monthly 

 

1.3 In case of limited tender enquiry, unsolicited bids will not be accepted. However if the bidder who 

is not requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, 

Infrastructure Development and Support division. After the scrutiny of the documents and confirming 

the reliability of the firm, the vendor my be allowed to bid for same work or next work of similar nature. 
In case of Open tender enquiry any vendor qualifying the eligibility criteria is permitted for bidding. 

1.4 Online Bidding:- Bids shall be submitted online using CPPP Portal. Instructions to submit the 

online bids are available on TISS website 

 

1.5 Offline Bidding:- Bids shall be submitted in sealed envelopes. 

 

Envelope No I– shall contain attested documents confirming qualification criteria, Signed 

copy of NIT and its conditions 

. 

Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and 

completed in all respects. This shall not include any conditions whatsoever. In case any 

conditions are included in Envelop no. II, the same shall not be taken into consideration. 

Further, the tender in such case is liable to be rejected. Both the sealed envelopes i.e. Part-I 

and Part-II should be covered in a third envelope which shall be sealed and should be submitted 

to “Office of Administrative Officer, Infrastructure development and support division, 

TISS, Mumbai 400 088”. Third envelop shall contain the Title of the tender, address and 

contact details of the bidder. 

1.6 The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case 

of online bid submission. 

Name: Tata Institute of Social Sciences 

Account Number: 3184969132 

IFSC Code: CBIN0281725 

Bank: Central Bank of India   Branch: Deonar 

Address: Opposite Deonar Bus Depot, Asiana Sion-Trombay Road, Deonar, Mumbai, 

Maharashtra, 400088 
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In case of Offline bid submission, EMD shall be accepted in the forms: 

(i) Banker's Cheque of a Commercial Bank 

(ii) Account Payee Demand Draft of a Commercial Bank 

(iii) Fixed Deposit Receipt (FDR) of a Commercial Bank 

(iv) Insurance Surety Bonds 

(v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a 

Commercial Bank. 

A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee 

also. In such cases 50% of earnest money or Rs. 20 lakh 

Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted 

in form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favor of the tender 

inviting authority. It is in the tenderer's own interest to keep the FDR valid as long as it is required. 

The Bank Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is valid for 

a period of 90 days for single bid works and 180 days for two bid system or more from the date of 

submission of the tender. 

EMD shall be drawn by the name:- ‘TATA INSTITUTE OF SOCIAL SCIENCES’. 

 

1.7 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of 

tendering process. On finalizing the tender process, the Institute will return EMD of 

unsuccessful bidders. The acceptance of tender shall rest with The Registrar, Tata Institute of 

Social Sciences, who does not bound to accept the lowest tender and reserves the right to reject 

any or all of the tenders received without assigning any reason. The Registrar reserves the right 

of acceptance of whole or any part of the tender and the tenderer shall be bound toperform the 

same at the rates quoted. Any attempt of influencing on tender process by the contractor shall 

not be entertained and his/her tendershall be rejected. Team of TISS may visit ongoing / 

completed work sites, establishments, manufacturing units, factoriesofthe bidder and may 

collect the feedback over telephone, e-mail, actual visit or by any other suitable means before 

award of contract and after verification of documents. The Bidder shall provide necessary 

facilities for this purpose. 

 

1.8 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy 

themselves about the nature of work, specification of work, challenges in work (way of 

transportation, height of structure, number of floors or height where work is to be executed, 

working hours, security check etc.) before submitting their tender and in general shall 

themselves obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect their bid. A tenderer shall deemed to have full knowledge of 

site, whether he inspects it or not and no extra charges con-sequent on any misunderstanding 

or otherwise shall be allowed. 

 

1.9 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to used at 

any point before finalization of tender process. Vendor shall provide the sample free of cost 

without any liabilities on Institute. All expenditure to be incurred for testing of samples e.g. 

packaging, sealing, transportation, loading, unloading etc. including testing charges shall be 

borne by the contractor. 

 

1.10 In case of annual rate contracts, the Contract may be extended for another year depending upon 



Page 4 | 25 Signature & Seal of Bidder 

 

 

the performance of the vendor. The contract extension is subject to approval of competent 

authority. As far as possible the Contract shall be extended over same terms and conditions. If 

any term, condition needs to be altered, omitted, added then this will be done with the mutual 

consent of both the parties with no financial implications. 

In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer 

In-charge. The competent authority shall take the decision. The extension of contract shall be limited 

for maximum two times. 

1.11 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility 

of the vendor. 

 

1.12 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 

180 days from the last date of submission of tenders. If any tenderer with draws his/her tender 

before the said period, or before issue of Letter of Intent, whichever is earlier, or makes any 

modifications in the terms and conditions of the tender which are not acceptable to the 

Department, then TISS shall forfeit the earnest money deposit of the bidder and the tenderer 

shall not be allowed to participate in the retendering process of the work. 

 

1.13 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any 

respect are liable to be rejected .Tenders received without EMD will be summarily rejected. 

1.14 Levy / Taxes payable by contractor: 

a. GST @18% on materials and services in respect of this contract shall be payable by 

the contractor. 

b. The contractor shall deposit royalty and obtain necessary permit as required for 

excavation and transport of soil, supply of the sand, Aggregate, Stone etc. from local 

authorities. TISS shall not have any liabilities in this regard. 

1.15 Notification of amendments to the tender document: If the technical specification requires any 

modification, suitable amendment to this tender document will be issued and the same will 

form part of the tender document. Prospective bidders are advised to regularly visit the TISS 

website or the CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any, 

will be notified only on the TISS website /CPP portal/Tender Wizard Portal and no separate 

advertisement will be made for this. 

 

1.16 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax 

on materials in respect of this contract, including state Sales tax and Turnover tax on transfer 

of property as per Works Contract Act etc. if any, shall be payable by the contractor and 

Government will not entertain any claim whatsoever in respect of the same. As per the 

directives of the Sales Tax Authorities, the tax due at the rates notified by the State Government 

from time to time, shall be deducted from the bills payable to the Contractors, for which TDS 

certificate shall be issued by the Department . 

1.17 Vendors who have a record of frequent defaults in timely completion of work, have been 

imposed liquidated damages, have received intimations for non-compliance or show-cause 

notices, have a history of inferior quality of work in TISS or any other institute, or those who 

have exhibited behavioural issues with staff, will not be considered for the bidding process 
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2 TECHNICAL BID/ ELIGIBILITY CRITERIA 

 

FOR ELIGIBILITY, ESTIMATED COST SHALL BE CONSIDERED 

AS Rs. 14,75,000/- INCLUDING TAXES 

 

2.1 Experience of having successfully completed works during the last 7 years ending previous 

day of last date of submission of tenders . 

2.2 Three similar completed works, each costing not less than the amount equal to 40% of 

estimated cost put to tender, or Two similar completed works, each costing not less than the 

amount equal to 60% of the estimated cost put to tender or One similar completed work of 

aggregate cost not less than the amount equal to 80% of the estimated cost. 

 

2.3 Turnover: Average annual financial turnover on construction works should be at least 50% of 

the estimated cost put to tender during the immediate last three consecutive financial years. 

 

2.4 Profit/Loss : The bidder should not have incurred any loss (profit after tax should be positive)in 

more than two years during available last five consecutive balance sheet, duly audited and 

certified by the Chartered Accountant . 

 

2.5 Solvency Certificate: Solvency of the amount equal to 40% of the Estimated Cost put to tender 

(ECPT). 

2.6 Notice Inviting Tender (NIT) along with all the conditions, terms of contract and bidder’s 

instructions duly signed by the bidder. 

 

 

2.7 List of Clients and on-going projects during last 3 years. 

 

2.8 Earnest Money deposit of Rs30,000/= (interest free) 

 

2.9 PAN Card copy. 

 

2.10 GST registration copy. 

 

2.11 The documents regarding the satisfactory performance of works, list of completed and ongoing 

works, personnel, establishment, plant, equipment, Registration certificate of CPWD, PWD, 

PSU, Government organizations, BMC, empanelment letter of reputed organizations/ 

institutions etc. may be incorporated. 

“Site visit is mandatory. Bidders submitting bids without carrying out the site 

inspection and without understanding the scope of work shall be liable for 

rejection.” 
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3. FINANCIAL BID 

 

3.1 Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid is 

given under conditions of contract. As the tender is percentage rate contract each bidder shall 

upload/fill the At par/ Above/ Below percentage (in figures as well as in words)over the 

estimated cost. This quoted percentage rate At par/ Above/ Below shall be applicable to each 

any every rate mentioned in BOQ.  . Total amount shall be written clearly in Numeric as well as 

in words. Bidders shall refrain to make any overwriting in bid sheet. Bidder shall compulsorily 

mention the Name of firm/ bidder in the bid sheet. 

 

3.2 The tender submitted shall be treated as invalid if:-  

1. The contractor does not quote percentage above/below on the total amount of tender or any 

section/sub head of the tender. 

 2. The percentage above/below is not quoted in figures & words both on the total amount of 

tender or any section/sub head of the tender.  

3. The percentage quoted above/below is different in figures & words on the total amount of 

tender or any section/sub head of the tender. 

 

3.3 In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will be asked 

to submit sealed revised offer in the form of letter mentioning percentage above/ below on 

estimated cost of tender including all sub sections/sub heads as the case may be, but the revised 

percentage quoted above/below on tendered cost or on each sub section/ sub head should not be 

higher than the percentage quoted at the time of submission of tender. The lowest tender shall be 

decided on the basis of revised offers. In case any of such contractors refuses to submit revised 

offer, then it shall be treated as withdrawal of his tender before acceptance and 50% of earnest 

money shall be forfeited. If the revised tendered amount of two more contractors received in 

revised offer is again found to be equal, the lowest tender, among such contractors, shall be 

decided by draw of lots in the presence of competent authority of the institute. 

 

 

3.5 While calculating percentage, vendor shall consider overheads and profit along with 

transportation and labour cost for installation. 
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4. Scope of Work 

1. The scope of work shall include Civil, Electrical, and Horticulture works as per the latest 

applicable CPWD Schedule of Rates (DSR). 

 

2. It is clarified that the rates mentioned in the CPWD DSR for Civil, Electrical, and 

Horticulture works are inclusive of GST. No GST correction factor (@ 0.973) shall be 

considered for billing purposes. 
 

3. Cost Index / Cost Adjustment shall not be applicable and no escalation on account of 

cost index shall be admissible during execution of the work. 
 

4. The works covered under this scope are related to the general maintenance of all existing 

buildings, structures, and services, as well as external development works within the 

Institute campus, including but not limited to roads, pathways, drains, landscaping, and 

allied infrastructure. 

 

 

Hire Charges of Plants & Machinery and Labour: 

 

The rates of hire charges of plants, machinery and labour are exclusive of GST, contractor’s profit, 

and overheads. Contractor’s profit @ 7.5% and overheads @ 7.5% (total 15%) shall be payable 

over and above the quoted hire charges. . In addition, For these items only, GST @ 18% shall be 

paid separately. 

 

The above provision of GST and 15% contractor’s profit and overheads shall be applicable only to 

hire charges of plants & machinery and labour.For all other items of work, GST shall be deemed to 

be included in the quoted rates, and no additional GST, overheads, or contractor’s profit shall be 

payable. 

 

 

The tender is primarily intended for execution of works at the Mumbai Campus. However, if 

required by the Institute, the successful bidder shall extend the same services at the same quoted 

rates for works at the Tuljapur, Guwahati, and Hyderabad Campuses, without any change in terms 

and conditions. 

 

 

Please note that the value “100” indicated in the BOQ is only for reference purposes. The vendor 

shall quote a single percentage above, below, or at par with this figure. The quoted percentage shall 

be uniformly applicable to all items of the BOQ, including hire charges of plant & machinery and 

labour components.
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5. CONDITIONS OF CONTRACT 

 
5.1 Performance guarantee (Interest-free):-  
The contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract 

as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank Guarantee/ 

Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of issue of work 

order or before commencement of work whichever is earlier. The performance guarantee shall be 

returned to the contractor, without any interest, after recording of the completion certificate for the work 

by the competent authority and submission of final bill by the contractor as per the joint measurement 

within 60 days. 

 
5.2 Security deposit (Interest free):-    
The Security Deposit at 5% of gross amount of the bill shall be deducted from each running bill as well 

as final bill of the contractor till the sum deducted will amount to Security Deposit of 5% of the tendered 

value of the work. Security deposit will be returned after completion of defect liability period. 

 
5.3 Measurement and records:- 
Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance of 

workers for any kinds of services and works. Vendor shall click before and after photographs of works 

at the time of execution. In case of maintenance of  plants, installations and machineries (Chillers, AHU, 

Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water heaters, Fire fighting 

installations, VRF, Split and window AC, Dinning hall equipments, Diesel Generator etc.) vendor shall 

produce the service and maintenance report. Vendor shall obtain the signature of end user as user 

satisfaction report in prescribed format. 

For Comprehensive/Non Comprehensive Maintenance work contractor shall maintain a work register 

and shall obtain the sign of end user at completion of work for every visit, register shall include date, 

executed work, quantity etc. Contractor shall produce the service report of each service as and when 

asked by Engineer In charge. 

 
5.4 Inspection  report :- 
Vendor shall obtain the inspection report from Engineer In charge after completion or part completion of 

work. 

 
5.5 Completion Certificate:- 
Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion 

certificate from Engineer In charge before submission of bill. 

 
5.6 Contractor Liable for Damages, defects during defect liability Period:- 
Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve months  

in case of work costing more than Rs. Ten lacs. If the contractor or his working people or servants shall 

break, deface, injure or destroy any part of building in which they may be working, or any building, 

road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, 

grass or grassland, or cultivated ground contiguous to the premises on which the work or any part is 

being executed, or if any damage shall happen to the work while in progress, from any cause whatever 

or if any defect, shrinkage or other faults appear in the work within twelve months (six months in the 

case of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of its 

completion shall have been given by the Engineer in- Charge as aforesaid arising out of defect or 
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improper materials or workmanship the contractor shall upon receipt of a notice in writing on that behalf 

make the same good at his own expense or in default the Engineer-in-Charge cause the same to be made 

good by other workmen and deduct the expense from any sums that may be due or at any time thereafter 

may become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a 

sufficient portion thereof. The security deposit of the contractor shall not be refunded before the expiry 

of twelve months (six months in the case of work costing Rs. Ten lacs and below except road work) 

after the issue of the certificate final or otherwise, of completion of work, or till the final bill has been 

prepared and passed whichever is later. In case of Maintenance and Operation works of E&M services, 

the security deposit deducted from contractors shall be refunded within one month from the date of final 

payment or within one month from the date of completion of the maintenance contract whichever is 

earlier. 

 
5.7 Payment on intermediate certificate to be regarded as Advances:- 
No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the work 

shall have been completed and certificate of completion given. For works estimated to cost over Rs. Five 

lac, the interim or running account bills shall be submitted by the contractor for the work executed on 

the basis of such recorded measurements. 

All such interim payments shall be regarded as payment by way of advances against final payment only 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, 

removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge 

relating to the work done or materials delivered forming part of such payment, may be modified or 

corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/are in accordance with the contract 

and specifications. Any such interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such 

payments be treated as final settlement and adjustment of accounts or in any way vary or affect the 

contract. 

 
5.8 Advance payment:- 

Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion of 

work or running amount bill for part completion of bill. Whereas advance payment may be granted in 

exceptional cases with approval of competent authorities. 

a) Secured advance on material:- Advance shall  be paid during the progress of the execution of the 

work up to 75% of the assessed value of any materials or an amount not exceeding 75% of the material 

element cost in the tendered rate of the finished item of the  

work, whichever is lower, which are in the opinion of the Engineer-in- Charge nonperishable, non-

fragile and non-combustible and are in accordance with the contract and which have been brought on the 

site in connection therewith and are adequately stored and/or protected against damage by weather or 

other causes but which have not at the time of advance been incorporated in the works. When materials 

on account of which an advance has been made under this sub-clause are incorporated in the work, the 

amount of such advance shall be recovered/ deducted from the next payment made under any of the 

clause or clauses of this contract. 

1) Advance payment to supplier:-Ordinarily, payments for services rendered or supplies made 

should be released only after the services have been rendered or supplies made. However, it may 

become necessary to make advance payments for example in the following types of cases :- 

(i) Advance payment demanded by firms holding maintenance contracts for servicing of 

Air-conditioners, computers, other costly equipment, etc.  
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(ii)  Advance payment demanded by firms against fabrication contracts, turn-key contracts 

etc. Such advance payments should not exceed the following limits : 

(a) Thirty per cent. of the contract value to private firms;  

(b) Forty per cent. of the contract value to a State or Central Government agency or a 

Public Sector Undertaking; or 

 (c) in case of maintenance contract, the amount should not exceed the amount payable 

for six months under the contract. 

Vendor may require to submit the bank guarantee against the advance payment. Any other form of 

security like corporate Indemnity Bond, FDR shall require the approval of competent authority. 

 
5.9 Bill submission & payment:- 
In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall 

submit the bill on or before the 5th day of the month. Bills submitted after this time frame shall be 

processed in the next month. Vendor shall be fully responsible for the delay in payment due to late 

submission of bill.  

Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance of 

labours and supervisors, before and after photographs of work and services, service and maintenance 

report of plants and machinery etc. along with the invoice. No bill shall be accepted without the 

attachment of the said documents. In case of Maintenance of plants, equipments and Machineries, 

report of satisfactory performance indicating no defect in the functioning of any equipments shall be 

produced with the submission of each bill over the letter head of the vendor. In the event of transfer of 

annual maintenance contact to the other vendor, The previous vendor shall handover the entire system 

in working condition to the new vendor. It is the responsibility of the new vendor to check and satisfy 

themselves for ‘no defect’ and healthy working condition of the plant, machinery, equipment, 

installation, system etc. Final bill and other payables shall not be settled for previous vendor until 

satisfactory handover of the system. If previous vendor fails to rectify defects in the system, same will 

be get rectified through the new vendor and the necessary rectification cost shall be deducted from the 

final settlement of the previous vendor. 

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor. 

 

 
5.10 Warranty and quality of material:- 

Any material/ fitting/ equipments to be installed in the institute shall be of ISI mark and IS standards 

unless and otherwise specified. No lower quality/grade material shall be allowed. Contractor shall 

surrender the removed material/fitting to Institute. Newly installed material shall be the property of 

institute and no claims shall be entertained. 

Any material provides, delivered, supplied shall cover the manufactures warranty.  If the OEM is the 

bidder minimum warranty shall be of one year. Replacement and repair of any material or installation 

is complete responsibility of the vendor at no extra cost. Warranty of any material or installation or 

equipment shall be considered as one year unless and otherwise specified. 

 
5.11 Supply of Water & Electricity: 

Water and electricity shall be supplied to the contractor by the Institute free of cost subject to the 

conditions:    

i) The Source of Water and Power Supply will be given at one point. All other arrangements have 

to be arranged by Contractor.   
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Ii.) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and 

laying of pipelines/ connection from existing main of source of supply as directed by Engineer-In-

charge.   

iii.) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will be 

incumbent on the contractor to make alternative arrangement for proper supply of the same at his/ 

their own cost in the event of any break down in the government water/ electricity mains so that 

the progress of his/ their work is not held up for the want of the same. No claim of damage or 

refund will be entertained on account of such break down. 

 
5.12 Unrealistic rates and negotiation:- 

In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full bid 

then tender shall be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender shall be disqualified and tender will be rejected. 

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest bidder 

shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation and to 

provide best possible revised rate for the individual item of bid, any part of bid or full bid. 

 
5.13 Determination of contract:- 
Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice to 

his/her any other right or remedy against the contractor in respect of any delay, inferior workmanship, 

any claim for damages and /or any other provisions of this contract or otherwise, and whether the date 

for completion has or has not elapsed, by notice in writing absolutely determine the contract in any of 

the following cases:  

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to  

rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or 

otherwise improper or un workman-like manner shall omit to comply with the requirements of such notice for a 

period of 7 days thereafter.  
ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall 

be final and binding) he/she will be unable to secure completion of the work by the date for completion 

and continue to do so after a notice in writing of 7 days from the Engineer-in-Charge.  

iii. If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and does not 

complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-

Charge.  

iv. If the contractor persistently neglects to carry out his/her obligations under the contract and / or 

commits default in complying with any of the terms and conditions of the contract and does not remedy 

it or take effective steps to remedy it within 7 days after a notice in writing is given to him/her in that 

behalf by the Engineer-in- Charge.  

v. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide 

methods of competitive tendering.  

vi. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 

with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise 

parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion 

thereof without the prior written approval of the Engineer-in-Charge.  

vii. In case of unlawful activities, use of lower standard material/fittings, inferior work quality, 
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breaks of contract etc. 

 

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have 

powers:  

a. To determine the contract as aforesaid (of which termination notice in writing to the contractor under 

the hand of the Engineer-in-Charge shall be conclusive evidence) upon such determination, the Security 

Deposit already recovered and Performance Guarantee under the contract, shall be liable to be forfeited, 

and shall be absolutely at the disposal of TISS. 

b. After giving notice to the contractor to measure up the work of the contractor and to take such whole, 

or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it to another 

contractor to complete the work. The contractor, whose contract is determined as above, shall not be 

allowed to participate in the tendering process for the balance work.  

viii. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action is taken under any of the 

provisions afore said, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof or actually performed under this contract unless and until the Engineer-in-Charge has certified in writing 

the performance of such work and the value payable in respect thereof and he/she shall only be entitled to be paid 

the value so certified.  
The contract may be terminated due to administrative reasons specified in writing within a month from 

the side of the Institute with the issue of written notice. 

The contract may be terminated with mutual consent with notice period of two months from the side of 

vendor and notice period of one month from the side of the Institute. 

 
5.14 Contractor liable to pay compensation even if contract is not determined: 

In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, shall 

have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event 

of any future case of default by the contractor and the liability of the contractor for compensation shall 

remain unaffected. In the event of the Engineer-in- Charge putting in force all or any of the powers 

vested in him under the preceding clause he may, if he so desires after giving a notice in writing to the 

contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final 

and binding on the contractor), use as on hire (the amount of the hire money being also in the final 

determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the 

works, or the site thereof, belonging to the contractor, or procured by the contractor and intended to be 

used for the execution of the work / or any part. 

 
5.15 Termination of Contract on death of contractor:- 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract 

without levy compensation to the contractor. 

 
5.16 Work not to be sublet  Action in case of in solvency:- 
The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. And 

if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 
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commence any insolvency proceedings or make any composition with his creditors or attempt to do so, 

or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either 

directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to 

any public officer or person in the employ of Institute in any way relating to his office or employment, 

or if any such officer or person shall become in any way directly or indirectly interested in the contract, 

the Engineer-in-Charge on behalf Registrar, Tata Institute of social sciences shall have power to 

terminate the contract with immediate effect. 

 
5.17 Compensation for delay of work (Liquidity damages):- 

If the contractor fails to maintain the required progress or to complete the work and clear the site on 

or before the contract or justified extended date of completion he shall, without prejudice to any other 

right or remedy available under the law to the Government on account of such breach, pay as 

compensation the amount calculated at the suitable rates may decide on the amount of accepted 

Tendered Value of the work for every completed 

 

 day / month (as determined). Damage suffered due to stated delay on the part of Contractor, 1% to 

10%per month of delay to be computed on per day basis on the accepted tendered value, based on 

quantum of damage suffered.  

Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 10 % of the accepted Tendered Value of work. 

 
5.18 Time Extension for delay:- 
The time allowed for execution of the works as stipulated in the contract or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in contract. If the Contractor commits default in 

commencing the execution of the work as aforesaid, TISS shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As soon as 

possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart for each 

mile stone and get it approved by the Department. The Chart shall be prepared in direct relation to the 

time stated in the Contract documents for completion of items of the works. It shall indicate the forecast 

of the dates of commencement and completion of various trades of sections of the work and may be 

amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the 

limitations of time imposed in the Contract documents, and further to ensure good progress during the 

execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds 

one month (save for special jobs for which a separate programme has been agreed upon) to complete the 

work as per the mile stones given.  

If the work(s) be delayed by:  

a. Force majeure, or  

b. Abnormally bad weather, or  

c. Serious loss or damage by fire, or  

d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or  

e. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract, or  

f. Non-availability of stores, which are the responsibility of TISS to supplier.  

g. Non-availability or break down of tools and plant to be supplied or supplied by TISS or  
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h. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor`s control, then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 

constantly his best endeavours to prevent or make good the delay and shall do all that may be reasonably 

required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

 
5.19 Deviations / Variations: Extent and Pricing:  
The Engineer-in-Charge shall have power    

(i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and     

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any  

other reasons and the contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in- Charge and such alterations, omissions, 

additions or substitutions shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do in the manner specified above 

as part of the works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided.  

 

5.20 Quantity deviation: 

1. Deviation means increase or decrease in quantities of agreement items.  

2. Deviations up to +/- 10% of agreement quantity will not require any sanction.  

3. Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation (including 

initial +/- 10%) 

All the deviated quantities shall be paid at agreement rates. 

 

5.21 Price deviation: 

The completion cost of any agreement for maintenance works including works of up gradation, 

aesthetic, special repair, addition/ alteration should not exceed two times the contract amount. 

Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with 

recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent 

authority with recorded reasons. 

 
5.22 Deviation and Time Extension:  
The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, will be extended, if requested by the contractor, as follows:  

i. In the proportion which the additional cost of the altered, additional or substituted work, bears to the 

original tendered value, plus  

ii. 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.  

 
5.23 Substituted Items and Pricing:  

i. If the market rate for the substituted item so determined is more than the market rate of the agreement 

item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the 
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agreement item (to be substituted) so increased to the extent of the difference between the market rates 

of substituted item and the agreement item (to be substituted).  

ii. If the market rate for the substituted item so determined is less than the market rate of the agreement 

item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the 

agreement item (to be substituted) so decreased to the extent of the difference between the market rates 

of substituted item and the agreement item (to be substituted).  

 
5.24 Extra Items:- 
Extra items are those which are not available in the contract. In the case of Extra  

Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as   

per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/below quoted 

contract amount. Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made 

as per the prevailing market rate. The rate(s) of extra items so determined by the Engineer-in-Charge 

shall be final and binding on the contractor, and shall not be arbitrable. 

 
5.25 Avoidance of sub-standard work:- 

The contractors are required to execute all works according to the specifications laid down, and in a 

proper workman like manner. The motto of the Department is to maintain quality, speed and economy in 

cost in the execution of any work. There is no compromise on the quality of work. 

When defects/deficiencies crop up during the maintenance period rectifying the same shall be done 

within the prescribed maintenance period. If the contractor does not rectify the defect or make good the 

deficiency, the work is got redone or rectified through another agency, or departmentally by employing 

skilled labourers, at the contractor's cost. 

 
5.26 Acceptance of sub-standard work:- 
In general, sub-standard works should not be allowed to occur, as they reflect poorly on the professional 

competence of the field staff and adversely affect the image of the Department. Acceptance of work 

below specifications and/or below acceptable levels of workmanship, and the resulting payment at 

reduced rates for such defective/deficient works is resorted to only for those items where materials 

conforming to the required specifications are not available, or where it is structurally impossible to get 

the work re-done or where in opinion of Engineer In charge, it is expedient to do so. Acceptance of sub-

standard work at reduced rates is done only under exceptional circumstances by the Engineer In charge 

or by the next higher authority. The total value of quantities of items at agreement rate for which the 

Engineer In charge or the higher official accepts sub-standard work in a contract shall not exceed 5% of 

the contract value. 

 
5.27 Action in case of work not done as per specifications:  

All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Engineer-in- charge, his authorised 

subordinates in charge of the work and all the superior officers of the Department or any organization 

engaged by the Department for Quality Assurance and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such officers has been 

given to the contractor, either himself be present to receive orders and instructions or have a responsible 

agent duly accredited in writing, present for that purpose. Orders given to the Contractor's agent shall be 

considered to have the same force as if they had been given to the contractor himself.  
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If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work or 

his/her subordinate officers or the officers of the organization engaged by the Department, that any work 

has been executed with unsound, imperfect, or un-skillful  

workmanship, or with materials or articles provided by him for the execution of the work which are 

unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the 

contractor shall, on demand in writing which shall be made within twelve months (six months in the 

case of work costing Rs. 10 Lakh and below except road work) of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that the 

same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work 

so specified in whole or in part, as the case may require or as the case may be, remove the materials or 

articles so specified and provide other proper and suitable materials or articles at his own charge and 

cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in his 

demand aforesaid, then the contractor shall be liable to pay compensation at the agreed rate for this 

default in such case the Engineer-in-Charge may not accept the item of work at the rates applicable 

under the contract but may accept such items at reduced rates. Decision of the Engineer-in- Charge to be 

conveyed in writing in respect of the same will be final and binding on the contractor. 

 
5.28 Suspension of work 

TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use of 

lower standard material/fittings, inferior work quality, break of contract etc. attributed on the part of 

Contractor. The work shall remain suspended until necessary rectifications are done and further 

intimation from Engineer In charge. No Compensation shall be given to the vendor for any loss incurred 

due to suspension of work. 

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any part thereof for 

such time and in such manner as the Engineer-in-Charge may consider necessary so as not to cause 

any damage or injury to the work already done or endanger the safety thereof for any of the following 

reasons:  

(a) On account of any default on the part of the contractor or; 

(b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor; or   

(c) For safety of the works or part thereof. The contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and carry out the instructions given in that behalf 

by the Engineer in- Charge. 

 
5.29 Foreclosure of contract due to abandonment or reduction in scope of work:  
If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be carried 

out, the Engineer- in- charge or competent authority shall give notice in writing to that effect to the 

contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim to 

any payment of compensation or otherwise whatsoever, on account of any profit or advantage which 

he/she might have derived from the execution of the works in full but which he did not derive in 

consequence of the foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates full amount for works executed at site. 

 

 

 



Page 17 | 25 Signature & Seal of Bidder 

 

 

5.30 Contractor to supply tools & equipment’s etc.:  
The contractor shall provide at his own cost all materials (except such special materials, if any, as may 

in accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery, tools & 

equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage, tackle and 

temporary works required for the proper execution of the work, whether original, altered or substituted 

and whether included in the specification or other documents forming part of the contract or referred to 

in these conditions or not, or which may be necessary for the purpose of satisfying or complying with 

the requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is 

entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the 

work.  

The contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the 

measurement or examination at any time and from time to time of the work or materials. Failing 

his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of the 

contractor and the expenses may be deducted, from any money due to the contractor, under the 

contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 

thereof. 

 
5.31 Lump sum provision in tender:  

When the estimate on which a tender is made include lump sums in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates, as are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-

Charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in 

writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regard to any 

sum or sums payable to him under the provisions of the clause. 

  
5.32 Labour laws to be complied by the contractor:  

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall also 

abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall 

also comply with the provisions of the building and other Workers (Regulation of Employment & 

Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any 

failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the 

resultant non execution of the work.  

 
5.33 Minimum wages act to be compiled with:  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour 

(Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws affecting 

contract labour that may be brought into force from time to time. 

 
5.34 Settlement of Disputes by Conciliation and Arbitration:- 

All questions and disputes relating to the meaning of the specifications, designs, drawings and 

instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the work 

or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating 

to the contract, designs, drawings, specifications, estimates, instructions, orders or otherwise concerning 
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the works or the execution or failure to execute the same whether arising during the progress of the work 

or after the cancellation, termination, completion or abandonment thereof shall be dealt with as per the 

standard arbitration procedures by appointing the arbitrator. The Appointment of arbitrator shall be 

dependent on amount of claim and other allied parameter. 

 
5.35 Confidential Information:  

The drawings, specifications, proto-type, samples and such other information furnished to the contractor 

relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential which shall 

be held by the contractor in confidence and shall not be divulged to any third party without the prior 

written consent of the Department. The contractor, therefore, binds himself, his successors, heirs, 

executors, administrators, employees and the permitted assignees or such other persons or agents 

directly or indirectly concerned with the work / supply to the confidential nature of the drawings, 

specifications, proto-type samples etc. It is a further condition of the contract that the contractor shall 

not, without prior written permission from the Department, transmit, transfer, exchange, and gift or 

communicates any such confidential information, and also the component, sub assembly, products, by-

products 

 
5.36 Tendered rates to cover overheads and profit: 
The rates quoted shall also cover the cost of necessary protection including labour, materials and 

equipment to ensure safety and protection against risk or accident, compensation for injury to life and 

damage to property if any, caused by the contractor’s operations connected with this work. The rates 

shall be firm and shall not be subject to change due to variations during the entire period of execution of 

the work in cost of materials, labour and conditions, or any other conditions. No separate claim on this 

account will be entertained by the Department.  

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for the 

complete work including supply and fixing with all materials and should be for all heights and depths, 

lifts and leads, lengths and widths involved in the work.  

The contractor when called for by the Department should furnish detailed rate analysis in support of the 

rates quoted by him against each item of the tender. The Department reserves the right to utilize the 

analysis thus supplied in settling the rate of any deviations or claims arising in this contract. 

 
5.37 Claims against the contractor:  
Whenever any claim against the contractor for the payment of a sum or money arises out of or under the 

contract, Department shall be entitled to recover such sum by appropriating in part or whole, the security 

deposit of the contractor and to sell any Government promissory notes etc. forming the whole or part of 

such security. In the event of the security deposit having been taken from the contractor, the balance or 

the total sum recoverable, as the case may be, shall be deducted from any sum then due or which at any 

time thereafter may become due from the contractor, under this or any other contract with the 

Department. Should this sum be not sufficient to cover the full amount recoverable, the contractor shall 

pay the Department, on demand the balance remaining due department shall have the right to cause an 

audit and technical examination of the work and the final bill of the contractor including all supporting 

vouchers, abstracts etc. to be made after payment of the final bill and if as a result of the due audit and 

technical examination any sum is found to have been over paid in respect of any work done by the 

contractor under the contract or any work claimed by him to have been done under the contract and 

found not have been executed, the contractor shall be liable to refund the amount of the over payment 

and it shall be lawful for the Department to recover the same from him in the manner prescribed above 

or in any other manner legally permissible and if it is found that the contractor was paid less than what 
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was due to him under the contract in respect of any work executed by him under it, amount of such 

under payment shall be duly paid by the Department to the contractor. 

 
5.38 Mode of measurements: 

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in 

writing shall be final and binding. No re-recording of measurements for hidden items of work will be 

permitted. The contractor shall provide at his own cost suitable weighing and measuring arrangements at 

site for checking the weight / dimensions as may be necessary for execution of the work.  

All measuring tapes (of steel), scaffolding and ladders which may be required for taking measurements 

shall be supplied by the contractor. If the contractor fails to accompany the Engineer-in-Charge or his 

duly authorised person to take measurements, then he shall be bound by the measurements, recorded by 

the Engineer-in-Charge or his representative. 

 
5.39 Security regulations:  
The contractors have to follow strictly the regulations of the Department at the work site regarding entry 

of personnel, material etc. and any other regulation that might be enforced from time to time. All 

materials and articles brought by the contractor to the work site shall have to be declared at the security 

gate. Similarly, no materials shall be taken out from the Departmental premises without proper gate 

pass, which will be issued by the Engineer-in-Charge to the contractor on written request. It is to be 

noted that loading of contractor’s materials in vehicles and trucks shall be done in the presence of 

Departmental personnel.  

For working on Sundays, Holidays and late hours, even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Security Department also and 

keep them informed well in advance. The contractor, his agents, representatives, workmen etc. and his 

materials, carts, trucks or other means of transport etc. will be allowed to enter through and leave from 

such point of entry/exit at such times, the authorities in-charge of the area, at their sole discretion, may 

permit. The contractor, his agents and representatives are required to be in possession of the individual 

identity / muster cards or passes. The muster cards or passes are examined by the security staff at the 

time entry / exit inside the departmental area.  

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to 

prevailing fire precautions. In addition to the above, other security regulations as may be imposed by the 

Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor and his 

workmen, in addition to the above. Any breach of above security regulations and rules in force from 

time to time will be viewed seriously. No claim whatsoever will be entertained by the Department on 

account of the observation of the Security regulations.  

To take the materials out of the campus for disposal/ replacement it is the responsibility of the contractor 

to take prior approval and request for a valid GATE PASS for any such material.  

 
5.40 Contractor to keep site clean:  

When the works are carried out, the splashes and droppings from white washing, color washing, painting 

etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned simultaneously with 

the completion of these items of work in the individual rooms, quarters or premises etc. where the work 

is done without waiting for the actual completion of all the other items of work in contract. In case the 

contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the 

right to get this work done at the cost of the contractor either departmentally or through any other 

agency. Before taking such action, the Engineer- in-Charge shall give seven days notice in writing to the 

contractor. 



Page 20 | 25 Signature & Seal of Bidder 

 

 

 
5.41 Integrity Clause:- 

a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or 

accept bribes of any sort and that they shall disclose all commissions and similar expenses paid 

to anybody in connection with the contract. 

b) It is understood that violation of the aforesaid clause shall entail sanction, which could include 

loss or denial of contract, forfeiture of bid or performance security liability for damages, 

debarment for future contracts. Besides, action in accordance with law and criminal or 

disciplinary action against any, employee of the institute, who seek, demands accepts bribes of 

any sort. 

c) The vendor/ supplier /contractor shall declare that they have not been convicted by any court for 

any have not been formally investigated of a corruption crime and have not/will not resort to 

bribery or any other form of corruption in the context of the contract. 

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the contract 

unconditionally. 

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order and 

shall finish the work within 45 days from the date of commencement of the work.   
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6. Standard Conditions 

 
 6.1  The contractor shall complete the work within stipulated time frame as per the accepted rates and 

specifications as and when required basis. 

 
6.2 The entire work shall be carried out by contractor in accordance with the conditions and 

specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner 
and as per standard practice. 

 
6.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as 

mentioned in quotation and / or conforming to Indian standard specification (latest edition), 
wherever applicable, and approved by Engineer in- Charge. 

 
6.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other taxes. 

Any other charges incurred by contractor but not payable as per this work order, will not be paid / 
reimbursed. GST will be paid in addition to the quoted rate soon production of B2B form. 

 
6.5 Any damage to the Institute property will be made good at contractors risk and cost. 

 
6.6 he   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior quality 

work at reduced rates, as will be worked out by Institute.  The Institute’s decision in this regard 
will be final and binding on contractor. 

 
6.7 Space for labour huts will not be provided in campus. 

 
6.8 The Institute will not be held responsible for payment of any compensation to the laborers engaged 

by contractor .Contractor will pay all compensations etc. including accident compensations due to 
his laborers. 

 
6.9 Implements / materials required for the work shall be provided by contractor. Institute’s 

property/materials shall not be used by the contractor. A suitable penalty shall be charged if 
contractor fail to observe this condition. 
  

6.10 Contractor shall follow all safety rules and security procedure that are in force and applicable 
during execution of work. 
 

6.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc., of 
the central and state governments the case may be that may apply to his case. And if necessary get 
himself duly registered as require by the said acts  , statutes ,rules ,regulations etc. 

 
6.12 The Institute will not be held responsible for payment of any compensation to the labourers 

engaged by contractor the labours cannot claim any right for employment in TISS. 
 
6.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and 

thorough scrutiny by the Institute Engineer after submission of bill. 
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6.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas or 

do anything, which shall cause unnecessary disturbances or  inconveniences to the owner, 
residents ,guests ,students etc. 

6.15 Contract or shall obtain necessary gate pass ; labor tokens from the security officer. 
 

6.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays. 
 

6.17 In case machine is not repairable in the premise, same shall be carried to your workshop at your 
own expenses with written permission of competent authority. 

 
6.18 Method of work, specification, mode of measurement and other details wherever not mentioned 

should be followed as per Indian standard code of practice or as per engineer-in-charge’s 
instructions. 

 
6.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra items. 

The rate for such extra items, if approved will be based on calculate of existing market rates.  
 
6.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT ,no 

compensation or extra rate shall be paid on this accounts. 

 
6.21 The owner will be at liberty to cancel some of the items from the contract. In such cases,the 

contractor cannot claim any compensation or percentage as profit. 

 
6.22 The Contractor shall employ full-time technically qualified staff with adequate experience during 

the execution of the work.  
 

6.23 The quality, time schedule for completion of work and well behavior with Client,and engineers of 
this project shall be essential & must for this project. 
 

6.24 This contract shall be deemed to have been made in Mumbai and only the court of competent 
jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of 
the contract. 

 
6.25 On the completion of the works the contractor shall at his own cost clear away and remove from the 

site all construction material ,equipments, surplus materials ,rubbish and leave the entire site and 
works clean in a workmanship condition to the satisfaction of the employer. 

 
6.26 Before starting of any work the contractor shall prepare detailed works schedule showing all mile 

stones in order to complete the work in time and to the satisfaction of Architect/Engineer-in-
charge 
 

6.27 Vendor must submit work methodology/method statement & checklist prior to starting the work. 
Vendor will not be permitted to work unless method statement is approved. 

 
6.28 Safety of the labours is entirely contractor's responsibility. 
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ORGANIZATION INFORMATION 

 
 

1) Name of Applicant/Firm/Organization:- 

2) Address:- 

3) Telephone:- 

4) E-mail:- 

5) GST Registration :- 

6) PAN:- 

7) ESI &EPF:- 

8) Any registration (PWD/CPWD/BMC/any other organization):- 

9) Bank Details:- 

10) MSME Registration:- 

11) Expertise:- 

12) Ever worked with TISS:- 
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TATA INSTITUTE OF SOCIAL SCIENCES 

V.N. Purav Marg, Deonar, Mumbai 400 088 

 

Tender No. TISSARCCIVIL26-27 

Name of Work:  for ‘Annual Rate Contract for the General Civil, Electrical and Horticulture work 

at TISS, Mumbai Campus’ 

Technical Bid : Eligibility criteria 

Name Of The Tenderer   

Sr. No: Description  Documents Submitted Online ( 

Required Documents Scan Copies 

Should be uploaded online) Yes /No 

  Technical Bid : Eligibility criteria   

1 Technical Bid : • Each bidder shall upload following 

documents including the tender document . Tender 

submitted  without any of the following document will 
be disqualified from the bid process. 

  

2  Experience of having successfully completed works 

during the last 7 years ending previous day of last date 
of submission of tenders . 

  

3 Three similar completed works, each costing not less 

than the amount equal to 40% of estimated cost put to 
tender, or Two similar completed works, each costing 

not less than the amount equal to 60% of the estimated 

cost put to tender or One similar completed work of 

aggregate cost not less than the amount equal to 80% 
of the estimated cost. 

  

4  Turnover: Average annual financial turnover on 

construction works should be at least 50% of the 
estimated cost put to tender during the immediate last 

three consecutive financial years.  

  

5  Profit/Loss : The bidder should not have incurred any 

loss (profit after tax should be positive)in more than 

two years during available last five consecutive 

balance sheet, duly audited and certified by the 
Chartered Accountant 
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6 Solvency Certificate: Solvency of the amount equal to 
40% of the Estimated Cost put to tender (ECPT).  

  

7 Notice Inviting Tender (NIT) along with all the 

conditions, terms of contract and bidder’s instructions 
duly signed by the bidder.  

  

8  List of Clients and on-going projects during last 3 

years.  
  

9 Earnest Money deposit of Rs 30,000/= (interest free)    

10 PAN Card copy.    

11 GST registration copy.   

12 The documents regarding the satisfactory performance 
of works, list of completed and ongoing works, 

personnel, establishment, plant, equipment, 

Registration certificate of CPWD, PWD, PSU, 
Government organizations, BMC, empanelment letter 

of reputed organizations/ institutions etc. may be 

incorporated. 
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