
 
 

Page 1 | 39   Signature & Seal of Bidder 

TENDER NOTICE 

Tata Institute of Social Science 

                                           V.N. Purav Marg, Deonar, 

                                           Mumbai-400088. 
Telephone:91-22-25525209 E-Mail: -rahul.shende@tiss.edu 

Website: www.tiss.ac.in 

 

Tender Ref No.: TISSGYM2026                 Date: 04/11/2026 

Name Of the Work: -Tender for “Repair and Maintenance of Gymnasium, TISS, Main Campus.” 

Name of the Work :- Repair and Maintenance of Gymnasium, TISS, Main Campus. 

Work Location (s) & Pin 

Code (s) 
:- 

Tata Institute of Social Sciences, V.N. Purav Marg, Deonar, 

Mumbai-400088 

Estimated Cost :- Rs. 8,83,076.00/- (including taxes) 

Bids Shall Be Submitted 

Online On 
:- Central Public Procurement Portal (CPPP) 

Work/Product Category 
 

:- Works 

Tender Inviting Authority :- Registrar, TISS 

Tender Fees :- NIL 

EMD :- Rs. 18,000.00/- (Interest Free) To Be Submitted Online Only 

Tender Validity :- 180 days from the last date of submission of tender 

Mode of Bidding :- Online/Offline (Open Tender/ Limited Tender) 

Tender Issue Date :- 04/11/2026  10:00 hrs 

Start Date of Tender 

Submission 
:- 05/11/2026  10:00 hrs 

Last Date of Tender 

Submission 
:- 30/11/2026  18:00 hrs 

Pre-Bid Meeting :- 18/11/2026  14:00 hrs 

Site Visit Date & Time :- 
On Or Before the End Date of Tender Submission and Time with 

Prior Intimation and Approval (Within Office Hours) 

Place of Pre-Bid Meeting :- TISS, Mumbai 

Technical Bid Opening :- 02/12/2026 10:00 hrs 

Financial Bid Opening :- 
After Approval of Competent Authority for the Technical 

Qualification of the Bidders. 

Period of Completion :- 30 days From date of commencement 

Contact :- Email: - rahul.shende@tiss.edu 

http://www.tiss.ac.in/
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1.0 INSTRUCTIONS TO BIDDERS 
 

Online/ Offline Item rate Open/ Limited tenders are invited by The Registrar, Tata Institute of Social 

Sciences, Deonar, Mumbai- 400088 for “Repair and Maintenance of Gymnasium, TISS, Main 

Campus.” 

 

1.1 The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which 

can be downloaded from TISS website, CPPP Portal from 05/11/2026 to 30/11/2026 up to 18.00 hrs. 

 

1.2 Timeline for execution of work: - 30 days from date of commencement. 

 

1.3 Payment Cycle: - Within 30 days of certification. 

 

1.4 In case of limited tender enquiry, unsolicited bids will not be accepted. However, if the bidder 

who is not requested to bid is interested in bidding, he may contact to the office of Assistant 

Registrar, Infrastructure Development and Support division. After the scrutiny of the documents and 

confirming the reliability of the firm, the vendor may be allowed to bid for same work or next work 

of similar nature. In case of Open tender enquiry any vendor qualifying the eligibility, criteria are 

permitted for bidding. 

 

1.5 Online Bidding: - Bids shall be submitted online using CPPP Portal.  

 

1.6 Offline Bidding: - Bids shall be submitted in sealed envelopes.   

 

i) Envelope No I– shall contain attested documents confirming qualification criteria, Signed copy 

of NIT and its conditions 

.   

ii)  Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and 

completed in all respects. This shall not include any conditions whatsoever. In case any conditions 

are included in Envelop no. II, the same shall not be taken into consideration. Further, the tender in 

such case is liable to be rejected. Both the sealed envelopes i.e. Part-I and Part-II should be covered 

in a third envelope which shall be sealed and should be submitted to “Office of Assistant Registrar, 

Administration, TISS, Mumbai 400 088”. Third envelop shall contain the Title of the tender, address 

and contact details of the bidder. 

 

1.7 A) The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway 

in case of online bid submission.  

Name: Tata Institute of Social Sciences 

Account Number: 10895954226 

IFSC Code: SBIN0003109 

Bank: State Bank of India  

Branch: Deonar 

Address: State Bank of India, Deonar Branch, V.N. Purav Marg, Sion-Trombay Road, Deonar, 

Mumbai – 400088 
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B) In case of Offline bid submission, EMD shall be accepted in the forms: - 

i) Banker's Cheque of a Commercial Bank   

ii) Account Payee Demand Draft of a Commercial Bank  

iii) Fixed Deposit Receipt (FDR) of a Commercial Bank  

iv) Insurance Surety Bonds  

v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from 

Commercial Bank 

 

A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee 

also. In such cases 50% of earnest money or Rs. 20 lakhs Whichever is less, will have to be deposited 

in shape prescribed above and balance can be accepted in form of Bank Guarantee issued by a 

Commercial Bank. The FDR is pledged in favor of the tender inviting authority. It is in the tenderer's 

own interest to keep the FDR valid as long as it is required. The Bank Guarantee including e- Bank 

Guarantee submitted as a part of Earnest Money is valid for a period of 90 days for single bid works 

and 180 days for two bid system or more from the date of submission of the tender.  

 

EMD shall be drawn by the name: - ‘TATA INSTITUTE OF SOCIAL SCIENCES’. 

 

1.8 The earnest money will be forfeited, if the bidder withdraws his bid in the middle of finalization 

of tendering process. On finalizing the tender process, the Institute will return EMD of unsuccessful 

bidders. The acceptance of tender shall rest with The Registrar, Tata Institute of Social Sciences, 

who does not bound to accept the lowest tender and reserves the right to reject any or all of the 

tenders received without assigning any reason. The Registrar reserves the right of acceptance of 

whole or any part of the tender and the tenderer shall be bound to perform the same at the rates 

quoted. Any attempt of influencing on tender process by the contractor shall not be entertained and 

his/her tender hall be rejected. Team of TISS may visit ongoing / completed work sites, 

establishments, manufacturing units, factories of the bidder and may collect the feedback over 

telephone, e-mail, actual visit or by any other suitable means before award of contract and after 

verification of documents. The Bidder shall provide necessary facilities for this purpose. 

 

1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy 

themselves about the nature of work, specification of work, challenges in work (way of 

transportation, height of structure, number of floors or height where work is to be executed, working 

hours, security check etc.) before submitting their tender and in general shall themselves obtain all 

necessary information as to risks, contingencies and other circumstances which may influence or 

affect their bid. A tenderer shall deem to have full knowledge of site, whether he inspects it or not 

and no extra charges con-sequent on any misunderstanding or otherwise shall be allowed. 

 

1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to use at any 

point before finalization of tender process. Vendor shall provide the sample free of cost without any 

liabilities on Institute. All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne by the contractor. 

 

1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon 

the performance of the vendor. The contract extension is subject to approval of competent authority. 

As far as possible the Contract shall be extended over same terms and conditions. If any term, 



 
 

Page 4 | 39   Signature & Seal of Bidder 

condition needs to be altered, omitted, added then this will be done with the mutual consent of both 

the parties with no financial implications. 

 

1.12 In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer 

In-charge. The competent authority shall take the decision. The extension of contract shall be limited 

for maximum two times.  

 

1.13 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility 

of the vendor.  

 

1.14 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 

180 days from the last date of submission of tenders. If any tenderer with draws his/her tender before 

the said period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications 

in the terms and conditions of the tender which are not acceptable to the Department, then TISS shall 

forfeit the earnest money deposit of the bidder and the tenderer shall not be allowed to participate in 

the retendering process of the work. 

 

1.15 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any 

respect are liable to be rejected. Tenders received without EMD will be summarily rejected. 

 

1.16 Levy / Taxes Payable by Contractor:  

a. GST @18% on materials and services in respect of this contract shall be payable by the contractor.  

b. The contractor shall deposit royalty and obtain necessary permit as required for excavation and 

transport of soil, supply of the sand, Aggregate, Stone etc. from local authorities. TISS shall not have 

any liabilities in this regard. 

 

1.17 Notification of amendments to the tender document: If the technical specification requires 

any modification, suitable amendment to this tender document will be issued and the same will form 

part of the tender document. Prospective bidders are advised to regularly visit the TISS website or 

the CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any, will be notified 

only on the TISS website /CPP portal/Tender Wizard Portal and no separate advertisement will be 

made for this.  

 

1.18 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other 

tax on materials in respect of this contract, including state Sales tax and Turnover tax on transfer of 

property as per Works Contract Act etc. if any, shall be payable by the contractor and Government 

will not entertain any claim whatsoever in respect of the same. As per the directives of the Sales Tax 

Authorities, the tax due at the rates notified by the State Government from time to time, shall be 

deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by the 

Department. 

 

1.19 Vendors who have a record of frequent defaults in timely completion of work, have been 

imposed liquidated damages, have received intimations for non-compliance or show-cause notices, 

have a history of inferior quality of work in TISS or any other institute, or those who have exhibited 

behavioral issues with staff, will not be considered for the bidding process. 
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2.0 ELIGIBILITY CRITERIA/ PRE-QUALIFICATION 

 

2.1 The Bidder should have satisfactorily completed similar works during the last Seven years ending 

last date of the month previous to the one in which tenders are invited. For this purpose, cost of work 

shall mean gross value of the completed work including cost of material supplied by the 

Government/Client but excluding those supplied free of cost. This should be certified by an officer 

not below the rank of Executive Engineer/Project Manager or equivalent. If the eligible similar works 

are not carried out in Central Government / State Government / Public Sector Undertaking of Central 

or State Governments / Central Autonomous bodies, then statement from income tax record should 

be produced by bidder, when requested by tender evaluating authority. The statement/ records 

produced should establish payment from the client to the bidder against similar work. 

 

2.2 Three similar completed works, each costing not less than the amount equal to 40% of estimated 

cost put to tender, or two similar completed works, each costing not less than the amount equal to 

60% of the estimated cost put to tender or one similar completed work of aggregate cost not less than 

the amount equal to 80% of the estimated cost. 

 

2.3 Turnover: Average annual financial turnover on similar works should be at least 30% of the 

estimated cost put to tender during the immediate last three consecutive financial years. The value 

of annual turnover figures shall be brought to current value by enhancing the actual turnover figures 

at simple rate of 7% per annum. 

 

2.4 Profit/loss: The bidder should not have incurred any loss (profit after tax should be positive) in 

more than two years during the available last five consecutive balance sheets (standalone financial 

statement), duly certified and audited by the Chartered Accountant. 

 

2.5 Banker's Certificate from a Commercial Bank or Net worth Certificate: Banker's Certificate 

of the amount equal to 40% of the Estimated Cost Put to Tender (ECPT), or Net worth certificate of 

minimum 10% of the estimated cost put to tender issued by certified Chartered Accountant with 

UDIN. 

 

2.6 List of Clients and on-going projects during immediate last 3 years. 

 

2.7 Earnest Money deposit of Rs 18,000.00/= (interest free) 

 

2.8 PAN Card copy. 

 

2.9 GST registration copy. 

 

2.10 Disqualification of Pre-Qualified Bids:  

The Department however reserves the right to verify the particulars furnished by the bidder 

independently and reject any bid without assigning any reason and to restrict the list of pre-qualified 

contractors to any number deemed suitable in case too many bids are received satisfying the basic 

Pre-Qualification criteria.     
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Even though a bidder may satisfy the above requirements, the bidder may be liable to 

disqualification if the bidder has:  

(a) Made misleading or false representation or deliberately suppressed the information or not 

submitted sufficient information in the forms, statements and enclosures required in the pre-

qualification document.  

(b) Record of poor performance such as abandoning work, not properly completing the contract, or 

financial failures /weaknesses etc.  

 

Site Visit and Pre-Bid Meeting Conditions: - 

 

“Site visit is mandatory. Bidders submitting bids without carrying out the site inspection and 

without understanding the scope of work shall be liable for rejection. The vendor shall obtain 

the certified Site Visit-cum-Inspection Form from the ID&S Division upon successful 

completion of the site visit/inspection.” 

 

“Vendors who have successfully completed the site visit/inspection from 19.10.2026 to 

03.11.2026 shall be considered as having fulfilled the mandatory site visit/inspection criterion 

for the tender.” 

 

“Vendors who carry out site visit/ inspection on or before the last date and time of submission 

of bids shall also be considered as having fulfilled the mandatory site visit/inspection criterion, 

subject to their understanding of the site conditions and scope of work and Vendor shall obtain 

the certified site visit cum inspection form from the ID&S division after successful completion 

of site visit/ inspection.” 
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LETTER OF TRANSMITTAL 
From: 

 

To 

The Registrar, 

Tata Institute of Social Sciences, Mumbai 400088 

 

Subject: Submission of bids for the work of ……………………………………………………… 

 

Sir, 

Having examined the details given in the bid document for the above work, I/we hereby submit the 

relevant information. 

 

1. I/we hereby certify that all the statements made and information provided in the enclosed 

documents in support of eligibility criteria are true and correct. 

 

2. I/we have furnished all information and details necessary for establishing our eligibility and 

have no further pertinent information to supply. I/We hereby certify that neither I/We nor 

my/our firm/company has been blacklisted or debarred by any Government Organisation, 

Public Sector Undertaking (PSU), or Local Body during the period of two years immediately 

preceding the last date of submission of this tender. 

 

3. I/we submit the requisite certified solvency certificate and authorize the TISS Officials to 

approach the Bank issuing the solvency certificate to confirm the correctness thereof. I/we 

also authorize TISS Officials to approach individuals, employers, firms and corporation to 

verify our competence and general reputation. 

 

4. I/we submit the following certificates in support of our suitability, technical knowledge and 

capability for having successfully completed the following eligible similar works: 

 

Name of Work Certificate Form 

    

 

Certificate:  

It is certified that the information given in the enclosed eligibility bid are correct. It is also certified 

that I / We shall be liable to be debarred, disqualified / cancellation of enlistment in case any 

information furnished by me / us is found to be incorrect. 

 

 

Enclosures: - Seal of bidder  

 

 

Date of Submission:  
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3.0 DEFINITION OF SIMILAR WORK 
 

Similar Work means execution of building repair and maintenance works of comparable nature and 

complexity, including the following activities: 

 

1) Structural repair and rehabilitation of RCC and masonry structures, including repairs to load-

bearing structures. 

 

2) Waterproofing treatment of roofs, terraces, basements, toilets, water tanks, and external walls 

by application of chemical coating, APP membrane sheet, grouting, pointing etc. 

 

3) Internal and external plumbing works, including water supply pipelines, sanitary fittings, and 

fixtures. 

 

4) Internal and external painting and protective coating works, Texture Paint for External 

including repainting of high-rise buildings using appropriate access systems. 

 

The above works may have been executed individually or as part of a comprehensive building repair, 

renovation, rehabilitation, restoration, or maintenance contract. Such works shall be considered as 

Similar Work for the purpose of eligibility. The contractor shall have demonstrated expertise in 

structural repair and rehabilitation, including the repair and restoration of high-rise buildings and 

load-bearing structures. 

 

Exterior Paint: - For all external painting works wherever specified, it is mandatory to use Asian 

Paints Duralife Exterior Paint with a 15-year warranty, strictly as specified and recommended by the 

manufacturer. No alternative product shall be used unless specified. 

 

Interior Paint: - For all interior painting works, it is mandatory to use Luxury Emulsion Paint 

(Asian Paints Royale or equivalent), strictly as specified and recommended by the manufacturer. 

No alternative product shall be used unless specified. 
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4.0 INTERPRETATION OF CONTRACT DOCUMENTS 
 

In the event of any ambiguity, discrepancy, inconsistency, or omission in the tender documents, the 

provisions of the CPWD General Conditions of Contract (GCC), CPWD Standard Operating 

Procedures (SOPs), and the CPWD Works Manual, as amended from time to time, shall prevail. The 

decision of the Engineer-in-Charge in the interpretation and application of these provisions shall be 

final and binding on the contractor. 
 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

Page 10 | 39   Signature & Seal of Bidder 

5.0 FINANCIAL BID 
 

5.1 Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid 

is given under conditions of contract. As the tender is percentage rate contract each bidder shall 

upload/fill the at par/ Above/ Below percentage (in figures as well as in words) over the estimated 

cost. This quoted percentage rate at par/ Above/ Below shall be applicable to each any every rate 

mentioned in BOQ. Total amount shall be written clearly in Numeric as well as in words. Bidders 

shall refrain to make any overwriting in bid sheet. Bidder shall compulsorily mention the Name of 

firm/ bidder in the bid sheet. 

 

5.2 The tender submitted shall be treated as invalid if: -  

 

i) The contractor does not quote percentage above/below on the total amount of tender or any 

section/sub head of the tender. 

 

ii) The percentage above/below is not quoted in figures & words both on the total amount of tender 

or any section/sub head of the tender.  

 

iii) The percentage quoted above/below is different in figures & words on the total amount of tender 

or any section/sub head of the tender. 

 

5.3 In case the lowest tendered amount (estimated cost + amount worked on the basis of 

percentage above/below) of two or more contractors is same, such lowest contractors will be asked 

to submit sealed revised offer in the form of letter mentioning percentage above/ below on estimated 

cost of tender including all sub sections/sub heads as the case may be, but the revised percentage 

quoted above/below on tendered cost or on each sub section/ sub head should not be higher than the 

percentage quoted at the time of submission of tender. The lowest tender shall be decided on the 

basis of revised offers. In case any of such contractors refuses to submit revised offer, then it shall 

be treated as withdrawal of his tender before acceptance and 50% of earnest money shall be forfeited. 

If the revised tendered amount of two more contractors received in revised offer is again found to be 

equal, the lowest tender, among such contractors, shall be decided by draw of lots in the presence of 

competent authority of the institute. 

 

5.4 While calculating percentage, vendor shall consider overheads and profit along with 

transportation and labour cost for installation. 

 

5.5 Rates mentioned in the BOQ are inclusive of taxes. GST correction factor of 0.973 and cost index 

of 16% is considered in the estimated cost. 
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6.0 GENERAL CONDITIONS OF CONTRACT 
 

6.1 Performance guarantee (Interest free): -  

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

contract as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank 

Guarantee/ Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of 

issue of work order or before commencement of work whichever is earlier. The performance 

guarantee shall be returned to the contractor, without any interest, after recording of the completion 

certificate for the work by the competent authority and submission of final bill by the contractor as 

per the joint measurement within 60 days. 

 

6.2 Security deposit (Interest free): -    

The Security Deposit at 5% of gross amount of the bill shall be deducted from each running bill as 

well as final bill of the contractor till the sum deducted will amount to Security Deposit of 5% of the 

tendered value of the work. Security deposit will be returned after completion of defect liability 

period. 

 

6.3 Measurement and records: - 

Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance 

of workers for any kinds of services and works. Vendor shall click before and after photographs of 

works at the time of execution. In case of maintenance of plants, installations and machineries 

(Chillers, AHU, Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water 

heaters, Firefighting installations, VRF, Split and window AC, Dinning Hall equipment’s, Diesel 

Generator etc.) vendor shall produce the service and maintenance report. Vendor shall obtain the 

signature of end user as user satisfaction report in prescribed format. 

For Comprehensive/Non-Comprehensive Maintenance work contractor shall maintain a work 

register and shall obtain the sign of end user at completion of work for every visit, register shall 

include date, executed work, quantity etc. Contractor shall produce the service report of each service 

as and when asked by Engineer In charge. 

 

6.4 Inspection report: - 

Vendor shall obtain the inspection report from Engineer In charge after completion or part 

completion of work. 

 

6.5 Completion Certificate: - 

Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion 

certificate from Engineer In charge before submission of bill. 

 

6.6 Contractor Liable for Damages, defects during defect liability Period: - 

Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve 

months in case of work costing more than Rs. Ten lacs. If the contractor or his working people or 

servants shall break, deface, injure or destroy any part of building in which they may be working, or 

any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post 

or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work 

or any part is being executed, or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
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(six months in the case of work costing Rs. Ten lacs and below except road work) after a certificate 

final or otherwise of its completion shall have been given by the Engineer in- Charge as aforesaid 

arising out of defect or improper materials or workmanship the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own expense or in default the Engineer-

in-Charge cause the same to be made good by other workmen and deduct the expense from any sums 

that may be due or at any time thereafter may become due to the contractor, or from his security 

deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 

contractor shall not be refunded before the expiry of twelve months (six months in the case of work 

costing Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, 

of completion of work, or till the final bill has been prepared and passed whichever is later. In case 

of Maintenance and Operation works of E&M services, the security deposit deducted from 

contractors shall be refunded within one month from the date of final payment or within one month 

from the date of completion of the maintenance contract whichever is earlier. 

 

6.7 Payment on intermediate certificate to be regarded as Advances: - 

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the 

work shall have been completed and certificate of completion given. For works estimated to cost 

over Rs. Five lakhs, the interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements. 

All such interim payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-Charge relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the final certificate and 

shall not by itself be conclusive evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such interim payment, or any part thereof shall 

not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under 

the contract or any of such payments be treated as final settlement and adjustment of accounts or in 

any way vary or affect the contract. 

 

6.8 Advance payment: - 

Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion 

of work or running amount bill for part completion of bill. Whereas advance payment may be granted 

in exceptional cases with approval of competent authorities. 

 

6.9 Secured Advance and Mobilization Advance: - 

No secured advance against materials or mobilization advance shall be payable to the Contractor 

under this Contract. All expenses towards mobilization and procurement of materials shall be borne 

by the Contractor 

 

6.10 Bill submission & payment: - 

In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall 

submit the bill on or before the 5th day of the month. Bills submitted after this time frame shall be 

processed in the next month. Vendor shall be fully responsible for the delay in payment due to late 

submission of bill.  
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Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance of 

labours and supervisors, before and after photographs of work and services, service and maintenance 

report of plants and machinery etc. along with the invoice. No bill shall be accepted without the 

attachment of the said documents. In case of Maintenance of plants, equipment’s and Machineries, 

report of satisfactory performance indicating no defect in the functioning of any equipment’s shall 

be produced with the submission of each bill over the letter head of the vendor.  

In the event of transfer of annual maintenance contact to the other vendor, the previous vendor shall 

handover the entire system in working condition to the new vendor. It is the responsibility of the new 

vendor to check and satisfy themselves for ‘no defect’ and healthy working condition of the plant, 

machinery, equipment, installation, system etc. Final bill and other payables shall not be settled for 

previous vendor until satisfactory handover of the system. If previous vendor fails to rectify defects 

in the system, same will be get rectified through the new vendor and the necessary rectification cost 

shall be deducted from the final settlement of the previous vendor. 

 

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays 

on payment including that of interest shall be payable to the contractor. 

 

6.11 Warranty and quality of material: - 

Any material/ fitting/ equipment’s to be installed in the institute shall be of ISI mark and IS standards 

unless and otherwise specified. No lower quality/grade material shall be allowed. Contractor shall 

surrender the removed material/fitting to Institute. Newly installed material shall be the property of 

institute and no claims shall be entertained. 

Any material provides, delivered, supplied shall cover the manufactures warranty.  If the OEM is the 

bidder minimum warranty shall be of one year. Replacement and repair of any material or installation 

is complete responsibility of the vendor at no extra cost. Warranty of any material or installation or 

equipment shall be considered as one year unless and otherwise specified. 

 

6.12 Supply of Water & Electricity: - 

Water and electricity shall be supplied to the contractor by the Institute free of cost subject to the 

conditions:    

The Source of Water and Power Supply will be given at one point. All other arrangements have to 

be arranged by Contractor.   

Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and laying of 

pipelines/ connection from existing main of source of supply as directed by Engineer-In-charge.   

Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will be 

incumbent on the contractor to make alternative arrangement for proper supply of the same at his/ 

their own cost in the event of any break down in the government water/ electricity mains so that the 

progress of his/ their work is not held up for the want of the same. No claim of damage or refund 

will be entertained on account of such break down. 

 

6.13 Unrealistic rates and negotiation: - 

In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full 

bid then tender shall be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender shall be disqualified and tender will be rejected. 

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest 

bidder shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation 
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and to provide best possible revised rate for the individual item of bid, any part of bid or full bid. 

 

6.14 Determination of contract: - 

Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice 

to his/her any other right or remedy against the contractor in respect of any delay, inferior 

workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and 

whether the date for completion has or has not elapsed, by notice in writing absolutely determine the 

contract in any of the following cases:  

If the contractor having been given by the Engineer-in-Charge a notice in writing to  

rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient 

or otherwise improper or un workman-like manner shall omit to comply with the requirements of 

such notice for a period of 7 days thereafter.  

If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which 

shall be final and binding) he/she will be unable to secure completion of the work by the date for 

completion and continue to do so after a notice in writing of 7 days from the Engineer-in-Charge.  

If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date(s) of completion and does not complete 

them within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge.  

If the contractor persistently neglects to carry out his/her obligations under the contract and / or 

commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him/her 

in that behalf by the Engineer-in- Charge.  

If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-

Bonafide methods of competitive tendering.  

 If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 

with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise 

parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any 

portion thereof without the prior written approval of the Engineer-in-Charge.  

In case of unlawful activities, use of lower standard material/fittings, inferior work quality, breaks 

of contract etc. 

 

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have 

powers:  

To determine the contract as aforesaid (of which termination notice in writing to the contractor under 

the hand of the Engineer-in-Charge shall be conclusive evidence) upon such determination, the 

Security Deposit already recovered and Performance Guarantee under the contract, shall be liable to 

be forfeited, and shall be absolutely at the disposal of TISS. 

After giving notice to the contractor to measure up the work of the contractor and to take such whole, 

or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it to another 

contractor to complete the work. The contractor, whose contract is determined as above, shall not be 

allowed to participate in the tendering process for the balance work.  

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured 

any materials or entered into any engagements or made any advances on account or with a view to 
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the execution of the work or the performance of the contract. And in case action is taken under any 

of the provisions afore said, the contractor shall not be entitled to recover or be paid any sum for any 

work thereof or actually performed under this contract unless and until the Engineer-in-Charge has 

certified in writing the performance of such work and the value payable in respect thereof and he/she 

shall only be entitled to be paid the value so certified.  

 

The contract may be terminated due to administrative reasons specified in writing within a month 

from the side of the Institute with the issue of written notice. 

 

The contract may be terminated with mutual consent with notice period of two months from the side 

of vendor and notice period of one month from the side of the Institute. 

 

6.15 Contractor liable to pay compensation even if contract is not determined: - 

In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge putting 

in force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the amount 

of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work / or any part. 

 

6.16 Termination of Contract on death of contractor: - 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract 

without levy compensation to the contractor. 

 

6.17 Work not to be sublet Action in case of in solvency: - 

The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any of his servants 

or agent to any public officer or person in the employ of Institute in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly interested 

in the contract, the Engineer-in-Charge on behalf Registrar, Tata Institute of social sciences shall 

have power to terminate the contract with immediate effect. 

 

6.18 Compensation for delay of work (Liquidity damages): - 

If the contractor fails to maintain the required progress or to complete the work and clear the site on 

or before the contract or justified extended date of completion he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as 

compensation the amount calculated at the suitable rates may decide on the amount of accepted 
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Tendered Value of the work for every completed day / month (as determined). Damage suffered due 

to stated delay on the part of Contractor, 1% to 10%per month of delay to be computed on per day 

basis on the accepted tendered value, based on quantum of damage suffered.  

 

Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10 % of the accepted Tendered Value of work. 

 

6.19 Time Extension for delay: - 

The time allowed for execution of the works as stipulated in the contract or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in contract. If the Contractor commits default 

in commencing the execution of the work as aforesaid, TISS shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As 

soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart 

for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 

relation to the time stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various trades of sections of 

the work and may be amended as necessary by agreement between the Engineer-in-Charge and the 

Contractor within the limitations of time imposed in the Contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all cases in which the time 

allowed for any work, exceeds one month (save for special jobs for which a separate program has 

been agreed upon) to complete the work as per the mile stones given.  

If the work(s) be delayed by:  

Force majeure, or  

Abnormally bad weather, or  

Serious loss or damage by fire, or  

Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or  

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract, or  

non-availability of stores, which are the responsibility of TISS to supplier.  

non-availability or break down of tools and plant to be supplied or supplied by TISS or  

Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor`s control, then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 

constantly his best endeavors to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

 

6.20 Deviations / Variations: Extent and Pricing: - 

The Engineer-in-Charge shall have power    

to make alteration in, omissions from, additions to, or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and     

to omit a part of the works in case of non-availability of a portion of the site or for any other reasons 

and the contractor shall be bound to carry out the works in accordance with any instructions given 

to him in writing signed by the Engineer-in- Charge and such alterations, omissions, additions or 
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substitutions shall form part of the contract as if originally provided therein and any altered, 

additional or substituted work which the contractor may be directed to do in the manner specified 

above as part of the works, shall be carried out by the contractor on the same conditions in all respects 

including price on which he agreed to do the main work except as hereafter provided. 

 

6.21 Quantity deviation: 

Deviation means increase or decrease in quantities of agreement items.  

Deviations up to +/- 10% of agreement quantity will not require any sanction.  

Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation (including 

initial +/- 10%) 

All the deviated quantities shall be paid at agreement rates. 

 

6.22 Price deviation: - 

The completion cost of any agreement for maintenance works including works of up gradation, 

aesthetic, special repair, addition/ alteration should not exceed two times the contract amount. 

Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with 

recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent 

authority with recorded reasons. 

 

6.23 Deviation and Time Extension: - 

The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, will be extended, if requested by the contractor, as 

follows:  

In the proportion which the additional cost of the altered, additional or substituted work, bears to the 

original tendered value, plus  

25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.  

 

6.24 Substituted Items and Pricing: - 

If the market rate for the substituted item so determined is more than the market rate of the agreement 

item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so increased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted).  

If the market rate for the substituted item so determined is less than the market rate of the agreement 

item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for 

the agreement item (to be substituted) so decreased to the extent of the difference between the market 

rates of substituted item and the agreement item (to be substituted).  

 

6.25 Extra Items: - 

Extra items are those which are not available in the contract. In the case of Extra Item(s) being the 

schedule items (Delhi Schedule of Rates items), these shall be paid as per the schedule rate plus cost 

index (at the time of tender) plus/minus percentage above/below quoted contract amount. Payment 

of Extra items in case of non-schedule items (non-DSR items) shall be made as per the prevailing 

market rate. The rate(s) of extra items so determined by the Engineer-in-Charge shall be final and 

binding on the contractor, and shall not be arbitrable. 
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6.26 Avoidance of sub-standard work: - 

The contractors are required to execute all works according to the specifications laid down, and in a 

proper workman like manner. The motto of the Department is to maintain quality, speed and 

economy in cost in the execution of any work. There is no compromise on the quality of work. 

When defects/deficiencies crop up during the maintenance period rectifying the same shall be done 

within the prescribed maintenance period. If the contractor does not rectify the defect or make good 

the deficiency, the work is got redone or rectified through another agency, or departmentally by 

employing skilled labourers, at the contractor's cost. 

 

6.27 Acceptance of sub-standard work: - 

In general, sub-standard works should not be allowed to occur, as they reflect poorly on the 

professional competence of the field staff and adversely affect the image of the Department. 

Acceptance of work below specifications and/or below acceptable levels of workmanship, and the 

resulting payment at reduced rates for such defective/deficient works is resorted to only for those 

items where materials conforming to the required specifications are not available, or where it is 

structurally impossible to get the work re-done or where in opinion of Engineer In charge, it is 

expedient to do so. Acceptance of sub-standard work at reduced rates is done only under exceptional 

circumstances by the Engineer In charge or by the next higher authority. The total value of quantities 

of items at agreement rate for which the Engineer In charge or the higher official accepts sub-

standard work in a contract shall not exceed 5% of the contract value. 

 

6.28 Action in case of work not done as per specifications: - 

All works under or in course of execution or executed in pursuance of the contract, shall at all times 

be open and accessible to the inspection and supervision of the Engineer-in- charge, his authorized 

subordinates in charge of the work and all the superior officers of the Department or any organization 

engaged by the Department for Quality Assurance and the contractor shall, at all times, during the 

usual working hours and at all other times at which reasonable notice of the visit of such officers has 

been given to the contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor's agent shall be considered to have the same force as if they had been given to the 

contractor himself.  

 

If it shall appear to the Engineer-in-charge or his/her authorized subordinates in-charge of the work 

or his/her subordinate officers or the officers of the organization engaged by the Department, that 

any work has been executed with unsound, imperfect, or un-skillful workmanship, or with materials 

or articles provided by him for the execution of the work which are unsound or of a quality inferior 

to that contracted or otherwise not in accordance with the contract, the contractor shall, on demand 

in writing which shall be made within twelve months (six months in the case of work costing Rs. 10 

Lakh and below except road work) of the completion of the work from the Engineer-in-Charge 

specifying the work, materials or articles complained of notwithstanding that the same may have 

been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified 

in whole or in part, as the case may require or as the case may be, remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own charge and cost.  

 

In the event of the failing to do so within a period specified by the Engineer-in-Charge in his demand 

aforesaid, then the contractor shall be liable to pay compensation at the agreed rate for this default 
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in such case the Engineer-in-Charge may not accept the item of work at the rates applicable under 

the contract but may accept such items at reduced rates. Decision of the Engineer-in- Charge to be 

conveyed in writing in respect of the same will be final and binding on the contractor. 

 

6.29 Suspension of work: - 

TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use 

of lower standard material/fittings, inferior work quality, break of contract etc. attributed on the part 

of Contractor. The work shall remain suspended until necessary rectifications are done and further 

intimation from Engineer In charge. No Compensation shall be given to the vendor for any loss 

incurred due to suspension of work. 

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any part thereof 

for such time and in such manner as the Engineer-in-Charge may consider necessary so as not to 

cause any damage or injury to the work already done or endanger the safety thereof for any of the 

following reasons:  

On account of any default on the part of the contractor or; 

For proper execution of the works or part thereof for reasons other than the default of the contractor; 

or   

For safety of the works or part thereof. The contractor shall, during such suspension, properly protect 

and secure the works to the extent necessary and carry out the instructions given in that behalf by 

the Engineer in- Charge. 

 

6.30 Foreclosure of contract due to abandonment or reduction in scope of work: - 

If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be 

carried out, the Engineer- in- charge or competent authority shall give notice in writing to that effect 

to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he/she might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates full amount for works executed at site. 

 

6.31 Contractor to supply tools & equipment’s etc.: - 

The contractor shall provide at his own cost all materials (except such special materials, if any, as 

may in accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery, 

tools & equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage, 

tackle and temporary works required for the proper execution of the work, whether original, altered 

or substituted and whether included in the specification or other documents forming part of the 

contract or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which 

under these conditions he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefore to and from the work.  

 

The contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and assisting in 

the measurement or examination at any time and from time to time of the work or materials. Failing 



 
 

Page 20 | 39   Signature & Seal of Bidder 

his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of the 

contractor and the expenses may be deducted, from any money due to the contractor, under the 

contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 

thereof. 

 

6.32 Lump sum provision in tender: - 

When the estimate on which a tender is made include lump sums in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates, as are payable under this contract for such items, or if the part of 

the work in question is not, in the opinion of the Engineer-in-charge payable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions of the clause. 

  

6.33 Labour laws to be complied by the contractor: - 

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall also 

abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall 

also comply with the provisions of the building and other Workers (Regulation of Employment & 

Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any 

failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the 

resultant non execution of the work.  

 

6.34 Minimum wages act to be compiled with: - 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws 

affecting contract labour that may be brought into force from time to time. 

 

6.35 Settlement of Disputes by Conciliation and Arbitration: - 

All questions and disputes relating to the meaning of the specifications, designs, drawings and 

instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the 

work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

otherwise concerning the works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as per the standard arbitration procedures by appointing the arbitrator. The 

Appointment of arbitrator shall be dependent on amount of claim and other allied parameter. 

 

6.36 Confidential Information: - 

The drawings, specifications, proto-type, samples and such other information furnished to the 

contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential 

which shall be held by the contractor in confidence and shall not be divulged to any third party 

without the prior written consent of the Department. The contractor, therefore, binds himself, his 

successors, heirs, executors, administrators, employees and the permitted assignees or such other 

persons or agents directly or indirectly concerned with the work / supply to the confidential nature 
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of the drawings, specifications, proto-type samples etc. It is a further condition of the contract that 

the contractor shall not, without prior written permission from the Department, transmit, transfer, 

exchange, and gift or communicates any such confidential information, and also the component, sub 

assembly, products, by-products 

 

6.37 Tendered rates to cover overheads and profit: - 

The rates quoted shall also cover the cost of necessary protection including labour, materials and 

equipment to ensure safety and protection against risk or accident, compensation for injury to life 

and damage to property if any, caused by the contractor’s operations connected with this work. The 

rates shall be firm and shall not be subject to change due to variations during the entire period of 

execution of the work in cost of materials, labour and conditions, or any other conditions. No separate 

claim on this account will be entertained by the Department.  

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for 

the complete work including supply and fixing with all materials and should be for all heights and 

depths, lifts and leads, lengths and widths involved in the work.  

The contractor when called for by the Department should furnish detailed rate analysis in support of 

the rates quoted by him against each item of the tender. The Department reserves the right to utilize 

the analysis thus supplied in settling the rate of any deviations or claims arising in this contract. 

 

6.38 Claims against the contractor: - 

Whenever any claim against the contractor for the payment of a sum or money arises out of or under 

the contract, Department shall be entitled to recover such sum by appropriating in part or whole, the 

security deposit of the contractor and to sell any Government promissory notes etc. forming the 

whole or part of such security. In the event of the security deposit having been taken from the 

contractor, the balance or the total sum recoverable, as the case may be, shall be deducted from any 

sum then due or which at any time thereafter may become due from the contractor, under this or any 

other contract with the Department. Should this sum be not sufficient to cover the full amount 

recoverable, the contractor shall pay the Department, on demand the balance remaining due 

department shall have the right to cause an audit and technical examination of the work and the final 

bill of the contractor including all supporting vouchers, abstracts etc. to be made after payment of 

the final bill and if as a result of the due audit and technical examination any sum is found to have 

been over paid in respect of any work done by the contractor under the contract or any work claimed 

by him to have been done under the contract and found not have been executed, the contractor shall 

be liable to refund the amount of the over payment and it shall be lawful for the Department to 

recover the same from him in the manner prescribed above or in any other manner legally permissible 

and if it is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, amount of such under payment shall be duly paid by 

the Department to the contractor. 

 

6.39 Mode of measurements: - 

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in 

writing shall be final and binding. No re-recording of measurements for hidden items of work will 

be permitted. The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight / dimensions as may be necessary for execution of the 

work.  

All measuring tapes (of steel), scaffolding and ladders which may be required for taking 
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measurements shall be supplied by the contractor. If the contractor fails to accompany the Engineer-

in-Charge or his duly authorized person to take measurements, then he shall be bound by the 

measurements, recorded by the Engineer-in-Charge or his representative. 

 

6.40 Security regulations: - 

The contractors have to follow strictly the regulations of the Department at the work site regarding 

entry of personnel, material etc. and any other regulation that might be enforced from time to time. 

All materials and articles brought by the contractor to the work site shall have to be declared at the 

security gate. Similarly, no materials shall be taken out from the Departmental premises without 

proper gate pass, which will be issued by the Engineer-in-Charge to the contractor on written request. 

It is to be noted that loading of contractor’s materials in vehicles and trucks shall be done in the 

presence of Departmental personnel.  

For working on Sundays, Holidays and late hours, even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Security Department also 

and keep them informed well in advance. The contractor, his agents, representatives, workmen etc. 

and his materials, carts, trucks or other means of transport etc. will be allowed to enter through and 

leave from such point of entry/exit at such times, the authorities in-charge of the area, at their sole 

discretion, may permit. The contractor, his agents and representatives are required to be in possession 

of the individual identity / muster cards or passes. The muster cards or passes are examined by the 

security staff at the time entry / exit inside the departmental area.  

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to 

prevailing fire precautions. In addition to the above, other security regulations as may be imposed 

by the Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor 

and his workmen, in addition to the above. Any breach of above security regulations and rules in 

force from time to time will be viewed seriously. No claim whatsoever will be entertained by the 

Department on account of the observation of the Security regulations.  

To take the materials out of the campus for disposal/ replacement it is the responsibility of the 

contractor to take prior approval and request for a valid GATE PASS for any such material.  

 

6.41 Contractor to Keep Site Clean: - 

When the works are carried out, the splashes and droppings from white washing, color washing, 

painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual rooms, quarters or 

premises etc. where the work is done without waiting for the actual completion of all the other items 

of work in contract. The vendor shall be responsible for the collection, removal, transportation and 

proper disposal of all debris and waste materials generated during the execution of the work, without 

permitting accumulation at the site or anywhere within the campus. The debris shall be transported 

to an appropriate authorized dumping/disposal facility of municipal corporation in accordance with 

applicable regulations. No separate payment shall be admissible for the same, and the vendor shall 

duly consider all associated costs while quoting the rates. In case the contractor fails to comply with 

the requirements of this clause, the Engineer-in-Charge shall have the right to get this work done at 

the cost of the contractor either departmentally or through any other agency. Before taking such 

action, the Engineer- in-Charge shall give seven days’ notice in writing to the contractor. 
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6.42 Integrity Clause: - 

It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or accept 

bribes of any sort and that they shall disclose all commissions and similar expenses paid to anybody 

in connection with the contract. 

It is understood that violation of the aforesaid clause shall entail sanction, which could include loss 

or denial of contract, forfeiture of bid or performance security liability for damages, debarment for 

future contracts. Besides, action in accordance with law and criminal or disciplinary action against 

any, employee of the institute, who seek, demands accepts bribes of any sort. 

The vendor/ supplier /contractor shall declare that they have not been convicted by any court for any 

have not been formally investigated of a corruption crime and have not/will not resort to bribery or 

any other form of corruption in the context of the contract. 

Any misinformation or wrong declaration shall provide the TISS the right to cancel the contract 

unconditionally. 

Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order and 

shall finish the work within 45 days from the date of commencement of the work.  

 

 

6.43 Disqualification on Account of Blacklisting/Debarment: - 

Vendors who have been blacklisted or debarred by any Government organization, Public Sector 

Undertaking (PSU), or local body as on the date of submission of the tender shall not be eligible to 

participate in the tender process. If it comes to the notice of the Institute at any stage that a blacklisted 

or debarred vendor has participated in the tender by furnishing incorrect or misleading information, 

the bid submitted by such vendor shall be rejected, and further action may be taken as per the 

applicable rules and tender conditions. 

 

Safety, Security and Maintenance of materials/equipment’s: The Contractor shall be solely 

responsible for the safety and security of all materials, tools, plants, machinery and equipment 

brought to the site. The Contractor shall also maintain and protect the executed work in good 

condition at his own cost until completion and final handing over of the work. 

 

Safety of Workers: The Contractor shall be solely responsible for the safety, health and welfare of 

all workers engaged at the site and shall provide necessary Personal Protective Equipment (PPE), 

safety gear and other protective measures. The Contractor shall be fully responsible for any accident, 

injury, mishap or untoward incident involving its workers during the execution of the work. The 

Institute shall not be responsible for any such incident and shall not provide any insurance coverage 

or bear any liability towards insurance or compensation. 

 

Approval and Verification of Materials: The Contractor shall get all materials verified and approved 

by the Engineer-in-Charge for conformity with the prescribed specifications before using them in 

the work. No material shall be used without prior approval of the Engineer-in-Charge. The 

Contractor shall also submit relevant test certificates for materials, as and when required by the 

Engineer-in-Charge. 

 

Labour Accommodation: No labour camp, hutment or accommodation shall be provided by the 

Institute. The Contractor shall make his own arrangements for accommodation of labour outside the 

Institute premises at his own cost. 
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7.0 LIST OF PREFERRED MAKES FOR CIVIL WORKS 

 

The contractor shall obtain prior approval from the Engineer-in-Charge before placing order for any 

specific material. The contractor shall make a detailed submittal with catalogues and highlighted 

proposed specification. 

 

Wherever applicable, the Engineer-in-charge may approve any material equivalent to that specified 

in the tender subject to proof being produced by the Contractor for equivalence to his satisfaction 

 

The Engineer-In-Charge shall verify that manufacturers must have valid IS Certification as on date 

for materials wherever applicable. The contractor has to comply PPP (MII) 2017, Make in India 

Policy. 

 

The following brands shall be used if not otherwise mentioned in the items: - 
 

Sr. No Material List of Preferred Make 

1. 

(i) Ordinary Portland Cement 
ACC, Ultratech, Ambuja Cement, J.K. 

Cement, Century Cement, Shree Cement. 

(ii) Portland Pozzolana Cement. 
ACC, Ultratech, Ambuja Cement, J.K. 

Cement, Century Cement, Shree Cement. 

(iii) White Cement 
Birla White, J. K. White, Saint Gobain 

(Weber), Birla White. 

2. 

Reinforcement Steel (TMT Bars) Low 

Alloy/ Corrosion Resistant Bars of Fe 550D 

Grades or more. 

SAIL, Tata Steel, RashtriyaIspat Nigam Ltd 

(RINL), JSW Steel Ltd., Jindal Steel& Power 

Ltd., 

3. 

Water Proofing Compounds, Admixtures, 

Plasticizer, Super Plasticizer, Curing 

Compounds 

PIDILITE, BASF, FOSROC, SIKKA, CICO, 

Dr. Fixit, ASIAN LABORATORIES, MC 

BAUCHEMIE, ROFF, 

Berger Paints(I) Ltd, BIRLA Opus. Ultra 

Tech, STP Ltd, Birla white, Techno Nicol, 

MAPEI, Fosroc. 

4. 
Integral Water proofing compound with 

cement 

Fosroc, Pidilite, Sika: Sikacim, & equivalent 

product of BASF, CICO, Asian Paints, BIRLA 

Opus, Birla White, Technonicol, MAPEI. 

5. Crystalline water proofing compound 

Fosroc, Pidilite, Sika: Sikacim, & equivalent 

product of BASF, CICO, Asian Paints, Berger 

Paints(I) Ltd, STP Ltd, Technonicol, MAPEI. 

6. Grouts, Tile Adhesive 

MYK Latecrete, BASF, Ardex Endura, Ferrous 

Crete, Pidilite, UltraTech, ROFF, Ultra Tech, 

STP Ltd, Birla White, MAPEI. 
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7. Stone Adhesive 

Pidilite - Fevimate excel, BASF, Ardex 

Endura, MYK Laticrete, ROFF, MAPEI. 

8. 
Injection Grouting System:  - Cementitious 

/ Resin Based /PU 

PIDILITE / CICO TECHNOLOGIES / SIKA 

/ BASF/ FOSROC / MC BAUCHEMIE (I) 

PVT. LTD. / ASIAN SMART CARE / 

MAPEI/ FERROUS CRETE 

9. 
Waterproofing Self-adhesive

 (HDPE) Membrane 

PIDILITE / CICO TECHNOLOGIES / SIKA 

/ BASF/ FOSROC / MC BAUCHEMIE (I) 

PVT. LTD. / MAPEI / ASIAN SMART 

CARE / MCON/ FERROUS CRETE. 

10. 

Waterproofing coatings: Single/Double 

Component Liquid PU Elastomeric 

Membrane (spray applied) 

PIDILITE / CICO TECHNOLOGIES / 

FOSROC / SIKA / MC BAUCHEMIE (I) 

PVT. LTD./ ASIAN SMART CARE / 

MCON/ MAPEI /FERROUS CRETE 

11. 
Swellable Water Bar, Re-injectable 

Hose System. 

KRYTON / CICO TECHNOLOGIES / 

PIDILITE/ PENETRON /FOSROC/ MAPEI 

/ ASIAN SMART CARE / 

MCON/FERROUS CRETE. 

12. 

Integral Waterproofing Admixture for 

Plaster 

/ Screed / Mortar 

PIDILITE / CICO TECHNOLOGIES / 

FOSROC / SIKA / MC BAUCHEMIE (I) 

PVT. LTD./ MAPEI/ ASIAN SMART CARE 

/ MCON/FERROUS CRETE. 

13. 

Expanded polystyrene sheet (EPS) and 

Extruded Polystyrene Insulation Board 

(XPS) / Dimple board / Drainboard. 

PIDILITE / CICO TECHNOLOGIES / 

FOSROC / SIKA / MC BAUCHEMIE (I) 

PVT. LTD./ MAPEI/ ASIAN SMART CARE 

/ FERROUS CRETE. 

14. 

Epoxy Coating: Food Grade Epoxy Coating 

for water Tanks / Non-Toxic Epoxy 

Coating for STP Tanks / Bituminous Epoxy 

Coating 

PIDILITE / CICO TECHNOLOGIES / 

FOSROC / SIKA / MC BAUCHEMIE (I) 

PVT. LTD./MAPEI/ MCON / ASIAN 

SMART CARE / FERROUS CRETE. 

15. Moisture Resistant HDF/MDF Board 
ACTIONTESA/ GREENPLY/ 

CENTURY/HILUX 

16. SS Mesh 316 GRADE GKD METAL FABRICS / RAINOX / WMW 

17. Structural Steel 

SAIL, Tata Steel, RashtriyaIspat Nigam Ltd 

(RINL), and JSW Steel Ltd., Jindal Steel & 

Power Ltd 

18. Polycarbonate Sheet 
GE Plastic, LEXAN, Bayers, DIP, 

DANPALON 

19. Profile steel sheet Ezy deck of TATA, Lloyd Super deck, JSW/ 
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Jindal 

20. Aluminum Sheeting KINGSPAN, ALUFORM, BEMO 

21. Sandwich Profile panel 
Kingspan, Lloyd, Metclo (Note: Profile steel 

sheet should be of make Tata/Jindal/JSW). 

22. Particle Board 
Action TESA, Merino, Century, Greenply, 

Euro, Anchor. 

23. Laminates Greenlam, Century Ply, Merino, Sunmica 

24. Flush door shutters 
Centuryply, Kitply,  Durian, Green ply, 

Godrej, Anchor, Kalpataru, 

25. Fire Rated Doors 

Kutty, Sreeji, woodcraft, assa abloy, Tata 

Pravesh, Kitply, Greenply, Sylvan ply. 

Signum, Shakti Horman, Tufwood, Navair, 

PACIFIC, Bhawani Fire. 

26. False Ceiling System 

Armstrong, Hunter Douglas, USG Boral, 

Saint Gobain, Aerolite, Durlum, Anutone, 

Hilux 

27. Plywood/ Veneer 
Green ply, Century, Merino, Duro, Durian, 

Anchor, Kalpataru, Euro 

28. All Types of Ply boards 
MERINO / GREENPLY/ CENTURY/ 

KALPTARU 

29. Melamine Polish 
Asian Paints Melamine Gold, Wudfin of 

Pidilite, Timbertone of ICI Dulux. 

30. Floor Spring & Door Closure Godrej, Dorma, Dorset, Hafele, Ozone, PAG 

31. Metal False Ceiling 

KNAUF / HUNTERDOUGLAS / SAINT 

GOBAIN / DEXUNE / MCRA/ HI- STEEL 

32. 
Gypsum Board / Glass Reinforced Gypsum 

Tile for False Ceiling. 

SAINT GOBAIN / KNAUF / USG 

BORAL / INDIA GYPSUM / 

HILUX/GYPROC 

33. 
Moisture Resistant Calcium silicate 

ceiling tiles/ Board. 

GYPROC / AEROLITE / USG BORAL / 

HILUX / KNAUF / EVEREST. 

34. Aluminum Section Hindalco, Jindal, Indian Aluminum co., Nalco 

35. Glass / Rock wool Insulation 
UP TWIGA / VETROTEX / ROCK WOOL 

I. LTD / L LLOYDS 

36. Cement Fiber board 
AMF/USGBORAL/LAFARGE/INDIAGYPS

UM/ CENTURY / NCL (BISON) 

37. 
Anodized Aluminum Hardware (Heavy 

Duty) 

Kilong, Alualpha, Classic, Ebco 
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38. 

Aluminum Structural Members – Sliding 

Doors/Windows, Glazing and Partitions 

Deluxe/Domal series 

JINDAL/HINDALCO/NALCO/INDALCO 

39. 
Clear/Float/Frosted/Toughen Glass/ 

Refractive Glass/ laminated glass 

Saint Gobain, Modiguard, Asahi Glass, 

EMIRATES GLASS, GUARDIAN GLASS 

(SUNGUARD), FG GLASS, PILKINGTON. 

40. 
Modular Stainless-Steel Railing, 

Accessories etc. 

Dormakaba, Hafele, Ozone, GEZE, Godrej 

41. 
S.S. Door & window hardware fittings and 

fixtures 

Dorma, Hafele, Dorset, Godrej, Ozone, PAG, 

Hettich 

42. 
Silicon based water repellant /Weather 

Sealant 

G.E. Plastics, Dow Corning, Wacker, BASF, 

Pidilite, Nerolac-Perma, STP Ltd, MAPEI. 

43. Poly-Sulphide Sealant 
Fosroc, Pidilite, Sika, BASF, Nerolac-Perma, 

MAPEI. 

44. Mosaic tiles / Chequered Tiles 
Ultra Tiles, NITCO, Hyper (Mayur), Pavcon, 

AGL 

45. Ceramic Tiles 

Somany, RAK, AGL, Vermora, Nexion, 

Simpolo, KAJARIA, JOHNSON 

46. 
Vitrified Tiles (Satin/Matt/Glazed 

finish/Double charged) 

Somany, RAK, AGL, KAJARIA, JOHNSON. 

47. GRC Jaali 

KERAKROME, Unistone, Birla, 

Dalal,Shenisha, MS ENGINEERS, Lonex 

engineering co. 

48. Paver block & Kerb Stone 

BASANT BETONS, SUPER, HINDUSTAN 

VED PMC, NITCO, JOHNSON, PAVIT 

49. 
Re-barring Chemical/Mechanical Dash / 

Anchoring Fasteners 

3M INDIA, HILTI, Fischer, Bosch, 

Wurthindia. 

50. Cement Based Wall putty 

Birla wall care, JK White, Berger, Asian 

Paints, JSW Paints, Birla White. 

51. 
Oil Bound Washable Distemper / Dry 

Distemper 

Asian Paints, Nerolac, Berger, Dulux ICI, JSW 

Paints, BIRLA Opus, Birla White. 
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52. 
1st Quality Acrylic Distemper 

(washable/Ready mix/ Low VOC) 

Asian Paints: Tractor Aqua Lock Paint, 

Berger: Commando or equivalent paints of 

Nerolac or ICI- Dulax. BIRLA Opus, Birla 

White. 

53. Acrylic Emulsion Paints 

Asian Paints, Nerolac,  Berger,  ICI-Dulux:  

J S W  Paints, BIRLA Opus, 

54. Plastic Emulsion Paint 

Asian Paints: Apcolite Heavy Duty Premium 

Emulsion Paint, 

Nerolac: Impression, Berger: Easy Clean, ICI-

Dulux: 3 in 1, JSW 

55. 
Premium Acrylic Emulsion 

Paints (Interior) 

Asian Paints: Royale Luxury Emulsion, 

Nerolac: Impression, 

Berger: Silica Dulux: Velvet touch BIRLA 

Opus. 

56. Textured Exterior Paint 

Asian paints, Nerolac, Berger Paints, Ultratech 

textured Paints, Luxture, Pidilite, JSW Paints, 

BIRLA Opus, Birla White. 

57. Exterior Grade water proofing paint 
Asian Paints/ Dr. Fixit/ Berger/ Dulux/ 

Nerolac, 

58. Acrylic Smooth Exterior Paint 

Asian Paints: Apex/ Professional Premium 

Exterior Emulsion, Nerolac: XL, Berger: 

Weather Coat, ICI-Dulux: Weather Shield, / 

Dr. Fixit 

59. 
Premium Acrylic Smooth Exterior Paint 

with Silicon additive. 

Asian Paints: Apex Ultima Nerolac: XL Total 

Berger: Weather Coat all guard ICI-Dulux: 

Weather Shield max 

60. Synthetic Enamel Paint 

Asian:Apcolite Premium gloss enamel, 

Nerolac: Synthetic Hi gloss Berger:Luxol Hi 

gloss ICI -Dulux: Gloss Synthetic enamel, 

JSW Paints, BIRLA Opus. 

61. Cement Primer 

Nerolac, BP White (Berger), Decoprime WT 

(Asian), White primer (ICI), JSW Paints, 

BIRLA Opus, Birla White. 

62. 
Steel Primer (Red Oxide Zinc Chromate 

Primer) 

Asian Paints, Nerolac, Berger, ICI, JSW Paints 
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63. Wood Primer 

Asian Paints (Wood Primer - White/Pink), 

Berger ICI, Nerolac, JSW Paints. 

64. Epoxy Paint 
Asian, Nerolac, Berger, ICI, Kansai Akzo 

Nobel 

65. Fire Paint 
Caboline, Akzo Nobel Coatings India Ltd., 

PROMAT, Jotun, Asian Paints, Berger, JSW 

66. Welding Electrodes ADVANI-OERLIKON/MODI 

67. G.I. / M.S. Pipe Tata, Jindal (Hisar), Prakash, Surya 

68. G.I. Fittings Unik, AVR, Zoloto, R-brand 

69. HDPE Pipes 
Reliance, JainPipes, ORIPLAST, Supreme, 

Finolex 

70. Grease Separator Aco, Kessel, Ashirvad, Texol 

71. DI PIPES Electrosteel, Jindal, TATA DUCTURA, 

72. DI Fittings Electrosteel, Jindal, TATA DUCTURA, 

73. UPVC pipe and Fittings Astral, Supreme, Ashirwad, Finolex, Prince. 

74. 
Centrifugally Cast (spun) Iron Pipes & 

Fittings 

NECO, Kapilansh, SKF, RPMF, Hepco. 

75. C.I. Manhole covers, frames & GI Gratings 

NECO, RAJ Iron Foundary Agra, BIC, 

Kapilansh RPMF, Hepco 

76. SFRC Manhole covers & gratings KK, JAIN, PARGATI 

77. CP Brass Fittings (Premium range) Kohler, Jaquar, Grohe 

78. CP Brass Fittings (Automation) JAQUAR/KOHLER/ GROHE 

79. Sanitary ware, Fittings & accessories JAQUAR/KOHLER/ GROHE 

80. 
Glazing Structural/ Suspended / Skylight/ 

clear/ float/ frosted Mirror Glass 

SAINT GOBAIN / PILKINGTON / AGC 

GLAVERBEL / AIS Modi Guard, Asahi 

81. 
Toughened Glass / Hermetically sealed glass 

/ High Performance Glass 

SAINT GOBAIN / PILKINGTON / AGC 

GLAVERBEL / AIS. 

82. CPVC Pipe & fitting Astral, Supreme, Finolex, Prince, 
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83. 
Non-Return Valve (Check valve) and 

other kind of Valves 

ZOLOTO/SANT/LEADER 

84. Water Meter PRIMA/ ZOLOTO/LEADER/ CAPSTAN 

85. Brass Stop & Bib Cock ZOLOTO/ SANT/L&K/LEADER/ASTRAL 

86. Gun Metal Valves, Globes ZOLOTO/ SANT/ LEADER 

87. Stainless Steel Sink Neelkanth, Nirali, Hafele, Futura 

88. RCC Pipes (NP-2, NP-3, NP-4) 

JAIN SPUN PIPE, K. K. SPUN PIPE, THE 

INDIANHUME PIPE CO. LTD., PATEL 

HUME PIPES. 

89. Gypsum Plaster 

Ferrous Crete, Gyproc Saint Gobain, Boral, 

UltraTech-Birla white, JK Lakshmi, Birla 

White. 

90. Saucer Drain 
KK Concrete, ACME, Advanced Precast, 

Super 

91. Nuts/Bolts & Screws (SS OR GI) HILTI /ATUL/ WURTHINDIA/FISCHER 

92. 
Clamp system for dry stone 

cladding 

HILTI / FISCHER/BOSCH/ WURTH INDIA 

93. 
Epoxy Mortar, Epoxy Based Resin 

Anchor System, Floor Hardener 

Ironite, Ferrok, Hardonate, Fosrock, STP Ltd, 

MAPEI. PIDILITE / CICO TECHNOLOGIES 

/ FOSROC / SIKA / MC BAUCHEMIE (I) 

PVT. LTD./BOSTIK / MCON/ ASIAN 

SMART CARE / FERROUS CRETE 

94. Modular Expansion Joint Herculus Sanfield India Ltd.Vexcolt, Tristar 

95. WPC Door / CNC Jali 
KAKA / RAJSHRI / ECOSTA/DURIAN 

CENTURY PLY 

96. Cement Fiber Board 
LAFARGE/INDIAGYPSUM/CENTURY/ CL 

(BISON) / EVEREST 

97. UPVC doors and window 

NCLVEKA/DUROPLAST /LG-HAUSYS/ 

KOMMERLING / MARG / 

FENESTA/ALUCRAFT/RAJSHRI 

PLASTIWOOD 

98. UPVC doors and window hardware 

Rotto, Dorset, Kinlong, Fenesta, Duroplast, 

Rajshri, Aparna, Saint Gobain. 

99. Window Blinds 
VISTA/ DECK/HUNTER /VISTA /MAC/ 

MARVEL 
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100. 
Modular SS Grade316 Curtain Rods and 

Accessories 

JINDAL/HAFELE/GEZE/Q-RAILING/ 

MARK / TRESA 

101. 
READY MIX CONCRETE (In case of 

Batch Mix plant not installed at site) 

A.C.C., ULTRA TECH, PRISM JOHNSON 

RMC, GODREJ, JSW, NUVOCO 

(LAFARGE), 

102. CONCRETE BLOCKS. 

CONWOOD, GURJARI, HINDUSTAN, 

LOK GROUP, SAI BLOCK, VED PMC LTD 

103. AAC BLOCKS 

AEROCON, SIPOREX, ULTRA TECH, 

ECOLITE, GODREJ, HLL BIRLA 

AEROCON / TATA TISCOBUILD, J K 

LAKSHMI, SIPOREX, FERROUS CRETE. 

104. AAC BLOCKS Adhesive 

HLL BIRLA AEROCON / ULTRATECH, 

ARDEXENDURA, MYK LATICRETE, 

FERROUS CRETE, MAPEI, FIXOBLOCK 

XTRALITE FROM ULTRATECH, 

SMARTFIX FROM AEROCON. 

105. 
MECHANICAL SPLICING SYSTEM 

WITHCOUPLER 

SPLICETEK INDIA, DEXTRA INDIA 

ISHITA ENTERPRISES, SPLICEMAN G-

TECH, SNTP & SANFIELD 

106. HARDWARE FOR FIRE RATED DOORS 

DORMA, INGERSOLL RAND, BECKER- 

FS, OZONE, GEZE, ASSA ABLOY, 

HAFFLE 

107. STAINLESS STEEL Grade 304/316 JINDAL, SAIL, SALEM STEEL 

108. READY MIXED CEMENT PLASTER 

WALPLAST, ULTRA TECH, MADRAS 

CEMENT LTD, SOUND BUILD CARE 

LTD, SAINT GOBAIN(WEBER), ACC, 

109. ACRYLIC TEXTURE PLASTER 

ASIAN PAINTS, SPECTRUM PAINTS, 

HERITAGE, DULUX, BERGER PIDILITE, 

PAINTS, NEROLAC, ULTRATECH, 

110. VINYL FLOORING 

RESPONSIVE, TARKETT, POLYFLOR, 

GRABO GERFLOOR, EBCO, 

AMSTRONG, MONDO 

111. GYPSUM BOARD 
GYPROC, ARMSTRONG, SAINT GOBAIN, 

Hi-STEEL 
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112. CALCIUM SILICATE BOARD 
STARPAN, HILUX, AEROLITE, PROMAT, 

VISHAKHA, 

113. S. S. GRATINGS/ Cockroach Jali CHILLY, CAMRY, KICH, VIKING 

114. EPDM 

AMEE RUBBER INDUSTRIES PVT. LTD, 

BOHRARUBBER 

115. SPACER TAPE / BACKER ROD NORTON, BOW 

116. FRICTION HINGES AND LOCKS 

OZONE, GEZE, DORMA, ASSA 

ABLOY, HAFFLE, STARLOCK, GODREJ 

117. ALUMINIUM COMPOSITE PANEL 
ALUDECOR, EUROBOND, ALSTRONG, 

ALUCOBOND 

118. FROSTED GLASS FILM GARWARE, LLUMAR, LG, 3M 

119. ROLLING SHUTTERS AND GRILLLS Standard, Swastik, Shubdhwar, Bhawani Fire 

120. WOODEN FLOORING 
KRONOSWISS, PERGO, HARO, 

PARADOR, BALTERIO 

121. 
Urinal Frosted Glass Partition- 12mm 

thick toughened 

JAQUAR /GEREENLAM/ MERINO/ 

FUNDERMAX/ 

122. 
Automatic Meter Reading System 

(Electromagnetic) 

SENSUS /XYLEM /HONEYWELL / ITRON 

123. 
Automatic Meter System Reading 

(Ultrasonic) 

PELTEK / AVVA / DIEH AXIOMA/ 

BAYLAN/ GLOBAL 

124. Aluminium Formwork 

KUN- KANG, VABA, MIVAN, S-Form, 

MFS, MAIONI, ALFK 

125. Shower enclosure Jaquar/ Kohler/ GROHE 

126. Cubicles Century/ Jaqaur/ Greenlam 

127. Anti-Termite Pesticides- (Chlorpyriphos) 
DE-Nocil, Bayer, Biflex-TC from FMC, 

Hilban from HIL. 

128. Expansion Filler Board 3M, Asian Paint, Pidilite, Shalitex-STP 

129. Floor Springs GEZE, HAFFLE, ASSA ABLOY (YALE) 

130. Expansion Joint System 3M, 3R, Kantaflex, sandfield, Deevin, 
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Note: - 

 

The above makes are subjected to the compliance of Make in India norms. 

 

In case approved make for any material/ item is not specified in the NIT, the contractor has to obtain 

approval of make for that particular item by competent authority after recommendation of Engineer 

in charge before execution at site.; 

 

In case of non- availability of a particular material / item from specified make, the contractor has to 

obtain approval of make for that particular item by competent authority after recommendation of 

Engineer in charge before execution at site. 
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8.0 STANDARD CONDITIONS 
 

8.1 The contractor shall complete the work within stipulated time frame as per the accepted rates and 

specifications as and when required basis. 

 

8.2 The entire work shall be carried out by contractor in accordance with the conditions and 

specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner 

and as per standard practice. 

 

8.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as 

mentioned in quotation and / or conforming to Indian standard specification (latest edition), wherever 

applicable, and approved by Engineer in- Charge. 

 

8.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other 

taxes. Any other charges incurred by contractor but not payable as per this work order, will not be 

paid / reimbursed. GST will be paid in addition to the quoted rate soon production of B2B form. 

 

8.5 Any damage to the Institute property will be made good at contractors’ risk and cost. 

 

8.6 The   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior 

quality work at reduced rates, as will be worked out by Institute.  The Institute’s decision in this 

regard will be final and binding on contractor. 

 

8.7 Space for labour huts will not be provided in campus. 

 

8.8 The Institute will not be held responsible for payment of any compensation to the laborers 

engaged by contractor. Contractor will pay all compensations etc. including accident compensations 

due to his laborers. 

 

8.9 Implements / materials required for the work shall be provided by contractor. Institute’s 

property/materials shall not be used by the contractor. A suitable penalty shall be charged if 

contractor fail to observe this condition. 

  

8.10 Contractor shall follow all safety rules and security procedure that are in force and applicable 

during execution of work. 

 

8.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc., 

of the central and state governments the case may be that may apply to his case. And if necessary, 

get himself duly registered as require by the said acts, statutes, rules, regulations etc. 

 

8.12 The Institute will not be held responsible for payment of any compensation to the labourers 

engaged by contractor the labours cannot claim any right for employment in TISS. 

 

8.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and 

thorough scrutiny by the Institute Engineer after submission of bill. 
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8.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas 

or do anything, which shall cause unnecessary disturbances or inconveniences to the owner, 

residents, guests, students etc. 

 

8.15 Contract or shall obtain necessary gate pass; labor tokens from the security officer. 

 

8.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays. 

 

8.17 In case machine is not repairable in the premise, same shall be carried to your workshop at your 

own expenses with written permission of competent authority. 

 

8.18 Method of work, specification, mode of measurement and other details wherever not mentioned 

should be followed as per Indian standard code of practice or as per engineer-in-charge’s 

instructions. 

 

8.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra 

items. The rate for such extra items, if approved will be based on calculate of existing market rates.  

 

8.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT, no 

compensation or extra rate shall be paid on these accounts. 

 

8.21 The owner will be at liberty to cancel some of the items from the contract. In such cases, the 

contractor cannot claim any compensation or percentage as profit. 

 

8.22 The Contractor shall employ full-time technically qualified staff with adequate experience 

during the execution of the work.  

 

8.23 The quality, time schedule for completion of work and well behavior with Client, and engineers 

of this project shall be essential & must for this project. 

 

8.24 This contract shall be deemed to have been made in Mumbai and only the court of competent 

jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of the 

contract. 

 

8.25 On the completion of the works the contractor shall at his own cost clear away and remove from 

the site all construction material, equipment’s, surplus materials, rubbish and leave the entire site 

and works clean in a workmanship condition to the satisfaction of the employer. 

 

8.26 Before starting of any work, the contractor shall prepare detailed works schedule showing all 

mile stones in order to complete the work in time and to the satisfaction of Architect/Engineer-in-

charge 

 

8.27 Vendor must submit work methodology/method statement & checklist prior to starting the 

work. Vendor will not be permitted to work unless method statement is approved. 

 

8.28 Safety of the labours is entirely contractor's responsibility. 
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9.0 ORGANIZATION INFORMATION 
 

 

9.1 Name of Applicant/Firm/Organization: - 

9.2 Address: - 

9.3 Telephone: - 

9.4 E-mail: - 

9.5 GST Registration: - 

9.6 PAN: - 

9.7 ESI & EPF: - 

9.8 Any registration (PWD/CPWD/BMC/any other organization): - 

9.9 Bank Details: - 

9.10 MSME Registration: - 

9.11 Expertise: - 

9.12 Ever worked with TISS: - 
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TATA INSTITUTE OF SOCIAL SCIENCES 

V.N. Purav Marg, Deonar, Mumbai 400 088 

 

Tender No. TISSGYM2026 

Name of Work: “Repair and Maintenance of Gymnasium, TISS, Main Campus.” 

Technical Bid: Eligibility Criteria 

Name of the Tenderer  

Sr. No: Description 

Documents Submitted Online 

(Required Documents Scan 

Copies Should be uploaded 

online) Yes /No 

1 

Technical Bid: • Each bidder shall upload following 

documents including the tender document. Tender 

submitted without any of the following document 

will be disqualified from the bid process. 

  

2 

Experience of having successfully completed works 

during the last 7 years ending previous day of last 

date of submission of tenders. 

  

3 

Three similar completed works, each costing not less 

than the amount equal to 40% of estimated cost put 

to tender, or two similar completed works, each 

costing not less than the amount equal to 60% of the 

estimated cost put to tender or one similar completed 

work of aggregate cost not less than the amount 

equal to 80% of the estimated cost. 

  

4 

Turnover: Average annual financial turnover on 

construction works should be at least 30% of the 

estimated cost put to tender during the immediate 

last three consecutive financial years. 

  

5 

Profit/Loss: The bidder should not have incurred any 

loss (profit after tax should be positive) in more than 

two years during available last five consecutive 

balance sheet, duly audited and certified by the 

Chartered Accountant. 

  

6 

Solvency Certificate: Solvency of the amount equal 

to 40% of the Estimated Cost put to tender (ECPT). 

Net worth certificate of minimum 10% of the 

estimated cost put to tender 
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7 

Notice Inviting Tender (NIT) along with all the 

conditions, terms of contract and bidder’s 

instructions duly signed by the bidder. 

  

8 
List of Clients and on-going projects during last 3 

years. 

  

9 
Earnest Money deposit of Rs 18,000.00/= (interest 

free) 

  

10 PAN Card copy.   

11 GST registration copy.   

12 

The documents regarding the satisfactory 

performance of works, list of completed and ongoing 

works, personnel, establishment, plant, equipment, 

Registration certificate of CPWD, PWD, PSU, 

Government organizations, BMC, empanelment 

letter of reputed organizations/ institutions etc. may 

be incorporated. 

  

 

Vendor Address & Contact: - 
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(BOQ) 
  
 

 

 

 

 



Abstract of Cost-Original Estimate
Campus Mumbai

Department ID&S

Name of Work : Repair and Renovation of Gymnasium, Main Campus

 QUANTITY UNIT AMOUNT (Rs) ITEM No SUB-HEADS AND ITEM OF WORK RATE (Rs)CODE

1 3 MORTAR

cum1.1 3.4         3,708.80        53,407.00Cement mortar 1:4 (1 cement : 4 fine sand). SR14.4

       53,407.00Sub-Total

2 4 CEMENT CONCRETE (CAST IN SITU)

2.1 4.1 Providing and laying in position cement 
concrete of specified grade excluding the cost of 
centering and shuttering - All work up to plinth 
level :

cum2.1.1 4.1.2         8,340.85        33,363.001:1.5:3 (1 Cement: 1.5 coarse sand (zone-Ill) 
derived from natural sources : 3 graded stone 
aggregate 20 mm nominal size derived from 
natural sources)

SR4

       33,363.00Sub-Total

3 5 REINFORCED CEMENT CONCRETE

3.1 5.22A Steel reinforcement for R.C.C. work including 
straightening, cutting, bending, placing in 
position and binding all complete above plinth 
level.

kg3.1.1 5.22A.1          107.10        10,710.00Mild steel and Medium Tensile steel bars SR100

       10,710.00Sub-Total

4 13 FINISHING

4.1 13.3 20 mm cement plaster of mix:

sqm4.1.1 13.3.1          471.35        51,141.001:4(1 cement: 4 fine sand) SR108.5

4.2 13.45 Finishing walls with textured exterior paint of 
required shade:

sqm4.2.1 13.45.1          223.60       1,48,088.00New work (Two or more coats applied @ 3.28 
ltr/10 sqm) over and including priming coat of 
exterior primer applied @ 2.20kg/10 sqm

SR662.29

4.3 13.52 Finishing with Epoxy paint (two or more coats) 
at all locations prepared and applied as per 
manufacturer's specifications including 
appropriate priming coat, preparation of surface, 
etc. complete.

sqm4.3.1 13.52.1          241.75        80,097.00On steel work SR331.32

4.4 13.62 Painting with synthetic enamel paint of approved 
brand and manufacture of required colour to give 
an even shade:

sqm4.4.1 13.62.1          226.25        28,281.00Two or more coats on new work over an under 
coat of suitable shade with ordinary paint of 
approved brand and manufacture

SR125

      3,07,607.00Sub-Total

5 14 REPAIRS TO BUILDING
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QUANTITY UNIT AMOUNT (Rs)ITEM No SUB-HEADS AND ITEM OF WORK RATE (Rs)CODE

5.1 14.90 Providing and laying APP (Atactic 
Polypropylene Polymer) modified prefabricated 
five layer, 3 mm thick water proofing membrane, 
black finished reinforced with glass fibre matt 
consisting of a coat of bitumen primer for 
bitumen membrane @ 0.40 litre/sqm by the same 
membrane manufactured of density at 25°C, 0.87 
- 0.89 kg/litre and viscocity 70 - 160 cps. Over 
the primer coat the layer of membrane shall be 
laid using butane torch and sealing all joints etc., 
and preparing the surface complete. The vital 
physical and chemical parameters of the 
membrane shall be as under : Joint strength in 
longitudinal and transverse direction at 23°C as 
350/300 N/5 cm. Tear strength in longitudinal 
and transverse direction as 60/80N. Softening 
point of membrane not less than 150°C. Cold 
flexibility shall be upto -2°C when tested in 
accordance with ASTM, D - 5147. The laying of 
membrane shall be got done through the 
authorised applicator of the manufacturer of 
membrane :

sqm5.1.1 14.90.1          537.45        24,185.003 mm thick SR45

       24,185.00Sub-Total

6 15 Dismantling and Demolishing

sqm6.1 15.56           54.65         5,930.00Dismantling old plaster or skirting raking out 
joints and cleaning the surface for plaster 
including disposal of rubbish to the dumping 
ground within 50 metres lead.

SR108.5

        5,930.00Sub-Total

7 22 WATER PROOFING

sqm7.1 22.22A          563.10       1,19,659.00Providing and applying fibre reinforced 
elastomeric liquid water proofing membrane with 
resilient acrylic polymers having Sun Reflectivity 
Index (SRI) of 105 on top of concrete roof in 
three coats @10.76 litre/ 10 sqm. One coat of 
self -priming of elastomeric waterproofing liquid 
(dilution with water in the ratio of 3:1) and two 
coats of undiluted elastomeric waterproofing 
liquid (dry film thickness of complete 
application/system not less than 500 microns). 
The operation shall be carried out after scrapping 
and properly cleaning the surface to remove 
loose particles with wire brushes, complete in all 
respect as per the direction of Engineer- 
in-Charge.

SR212.5
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QUANTITY UNIT AMOUNT (Rs)ITEM No SUB-HEADS AND ITEM OF WORK RATE (Rs)CODE

7.2 22.25 Providing and applying crystalline mortar by 
mixing in the ratio of 4.5 : 1 (4.5 parts crystalline 
mortar : 1 part water) for the treatment of faulty 
construction joints, cracks, tie rod holes and 
spalled & honeycombed surface of RCC 
underground structures like basement, water 
tanks, bridge deck etc. to ensure water tightness. 
The crystallie mortar shall conform to the EN 
1504- 3 having compressive strength Class R4 
≥45 MPa and adhesive bond strength Class R3 
≥1.5 MPa. The work shall be carried out all 
complete as per specification and the direction of 
the engineer-in-charge. The product performance 
shall carry guarantee for 10 years against any 
leakage.

metre7.2.1 22.25.1          547.70         9,859.00For sealing cracks and faulty construction joints, 
routed out/ making U-shape groove size 25x25 
mm and then primed the area with integral 
crystalline slurry @0.05 kg/running metre and 
while the surface is tacky filled the groove upto 
surface with crystalline mortar @1.50 
kg/running metre. Once crystalline mortar is 
touch dry then finally applied two coats of 
integral crystalline slurry @0.05 kg/running 
metre per coat.

SR18

      1,29,518.00Sub-Total

8 24 CONSERVATION OF HERITAGE BUILDINGS

8.1 24.500 Bamboo scaffolding

Sqm8.1.1 24.500.1           64.56        63,785.00Providing and fixing bamboo scaffolding system 
on the exterior side of building/structure, upto 25 
metre height, above ground level and maintaining 
it in a serviceable condition for execution of 
work of cleaning and/ or pointing and/ or 
applying chemical and removing it thereafter. 
The scaffolding system shall be stiffened with 
bracings, runners, connecting with the building 
etc, wherever required, if feasible, for inspection 
of work at required locations with essential safety 
features for the workmen etc., complete as per 
directions and approval of Engineer-in-charge. 
Note:- (1) The elevational area of the scaffolding 
shall be measured for payment purpose. (2) The 
payment will be made once only for execution of 
all items for such works.

MR988

       63,785.00Sub-Total

9 26 NEW TECHNOLOGIES AND MATERIALS

9.1 26.28 Chipping of unsound/weak concrete material 
from slabs, beams, columns etc. with manual 
Chisel and/ or by standard power driven 
percussion type or of approved make including 
tapering of all edges, making square shoulders of 
cavities including cleaning the exposed concrete 
surface and reinforcement with wire brushes etc. 
and disposal of debris for all lead and lifts all 
complete as per direction of Engineer-In-Charge

sqm9.1.1 26.28.2          256.35         8,972.0050 mm average thickness SR35

sqm9.1.2 26.28.3          126.75        13,943.0025 mm average thickness SR110

/Gymnasium_MC Page 3 of 4



QUANTITY UNIT AMOUNT (Rs)ITEM No SUB-HEADS AND ITEM OF WORK RATE (Rs)CODE

9.2 26.32 Providing, mixing and applying SBR polymer (of 
approved make) modified Cement mortar in 
proportion of 1:4 (1 cement: 4 graded coarse 
sand with polymer minimum 2% by wt. of 
cement used) as per specifications and directions 
of Engineer-in-charge. Note: Measurement and 
payment: The pre-measurement of thickness shall 
be done just after the surface preparation is 
completed and Payment under this item shall be 
made only after proper wet curing has been done 
and surface has been satisfactorily evaluated by 
sounding / tapping with a blunt metal instrument 
and/or the 75 mm size cube crushing strength at 
the end of 28 days to be not less than 30 
N/Sqmm2).

sqm9.2.1 26.32.1          388.65        13,603.0012 mm average thickness. SR35

sqm9.2.2 26.32.2          587.35        44,051.0025 mm average thickness in 2 layers. SR75

sqm9.2.3 26.32.3         1,174.70        41,115.0050 mm average thickness in 3 layers. SR35

9.3 26.78 Providing & Applying weather proof sealant on 
outer joints of approved make confirming to IS & 
directed by Engineer-in-charge.

metre9.3.1 26.78.1          178.95         9,842.00Sealant 25 mm x10 mm at joints SR55

      1,31,526.00Sub-Total
      7,60,031.00Total
      7,41,232.00Modified Estimated Cost after using correction 

factor on DSR 2023 on account of GST @ 0.973 
* 696246 = 677447

      1,08,391.52Add Cost Index @16% on SR&DR Total 
6,77,447.00

      8,49,623.52Total
           0.00Contingencies

      8,49,623.52Total
       33,452.23Add Add EPF@3.125% &ESI@0.813%

=3.9375% @3.9373% on 8,49,623.52
      8,83,075.75Grand Total
      8,83,076.00Say

(Rupees Eight Lakh Eighty Three Thousand Seventy Six only)

Assistant Engineer (Rahul Shende)   
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Name of the 

Bidder/ Bidding 

Firm / Company 

:

Sl.

No.
Item Description Quantity Units

Estimated 

Rate in 

Rs.     P

TOTAL AMOUNT  

Without Taxes in 

Rs.     P

TOTAL AMOUNT  

With Taxes in 

Rs.     P

TOTAL AMOUNT 

In Words

1
Repair and Maintenance of Gymnasium, TISS, Main 

Campus.

1.01
Repair and Maintenance of Gymnasium, TISS, Main 

Campus.
1.00 Lump Sum 748369.49 748369.49 748369.49 INR Seven Lakh Forty Eight Thousand Three Hundred Sixty Nine & Paise Forty Nine Only

Total in Figures 748369.49 883076.00 INR Eight Lakh Eighty Three Thousand Seventy Six & Paise  Zero  Only

Quoted Rate in Figures Select 0.00 0.00 INR Zero Only

Quoted Rate in Words

PRICE SCHEDULE

(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after filling the relevent columns, else the bidder is liable to be rejected for this tender. Bidders are allowed to enter the Bidder Name and Values only )

INR Zero Only

Percentage BoQ

Tender Inviting Authority: Registrar, TISS

Name of Work: Repair and Maintenance of Gymnasium, TISS, Main Campus.

Contract No:  TISSGYM2026

Validate Print Help


