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TENDER NOTICE
Tata Institute of Social Science
V.N. PuravMarg, Deonar,
Mumbai-400088.

Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu
Website: www.tiss.ac.in

Tender Ref No.: TISSSUITE26-27 Date:-07/02/2026

Name Of the Work: Tender for ‘Refurbishment of Room no. 601 and 603 in Guest house, TISS,
Mumbai Campus’

Estimated cost :- Rs. 6,71,005/- (including Taxes)

Tender Fees :- NIL

EMD :- Rs.13,500/- (Interest Free)

Tender Validity :- 180 days from the last date of submission of tender

Mode of Bidding :- Online/Offline (Open Tender/ Limited Tender)

Type of Tender :- Percentage rate contract (Single bid/ Two Bid)

Tender issue date :- 07/02/2026 11:00am

Last date of
Submission

:- 21/02/2026 6:00pm

Pre-bid meeting :- 13/02/2026 2:00pm

Technical bid opening :- 23/02/2026 10:00am

Financial bid opening :- 24/02/2026 10:00am

Period of Completion :- 20 days From date of commencement

mailto:-rahul.shende@tiss.edu
http://www.tiss.ac.in/
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1. INSTRUCTIONS TO BIDDERS

Online/ Offline Item rate Open/ Limited tenders are invited by The Registrar, Tata Institute
of Social Sciences, Deonar, Mumbai- 400088 for ‘Refurbishment of Room no. 601 and 603
in Guest house, TISS, Mumbai Campus’

The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract
which can be downloaded from TISS website, CPPP Portal from 07/02/26 to 26/02/26 up
to 18.00 hrs.

1.1 Timeline for execution of work:- 20 days from the date of commencement.

1.2 Payment Cycle:- within 30 days of certification

1.3 In case of limited tender enquiry, unsolicited bids will not be accepted. However if the bidder who
is not requested to bid is interested in bidding, he may contact to the office of Assistant Registrar,
Infrastructure Development and Support division. After the scrutiny of the documents and confirming
the reliability of the firm, the vendor my be allowed to bid for same work or next work of similar nature.
In case of Open tender enquiry any vendor qualifying the eligibility criteria is permitted for bidding.

1.4 Online Bidding:- Bids shall be submitted online using CPPP Portal. Instructions to submit the
online bids are available on TISS website

1.5 Offline Bidding:- Bids shall be submitted in sealed envelopes.

Envelope No I– shall contain attested documents confirming qualification criteria, Signed
copy of NIT and its conditions
.
Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and
completed in all respects. This shall not include any conditions whatsoever. In case any
conditions are included in Envelop no. II, the same shall not be taken into consideration.
Further, the tender in such case is liable to be rejected. Both the sealed envelopes i.e. Part-I
and Part-II should be covered in a third envelope which shall be sealed and should be submitted
to “Office of Administrative Officer, Infrastructure development and support division,
TISS, Mumbai 400 088”. Third envelop shall contain the Title of the tender, address and
contact details of the bidder.

1.6 The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case
of online bid submission.
Name: Tata Institute of Social Sciences
Account Number: 3184969132
IFSC Code: CBIN0281725
Bank: Central Bank of India Branch: Deonar
Address: Opposite Deonar Bus Depot, Asiana Sion-Trombay Road, Deonar, Mumbai,
Maharashtra, 400088
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In case of Offline bid submission, EMD shall be accepted in the forms:
(i) Banker's Cheque of a Commercial Bank
(ii) Account Payee Demand Draft of a Commercial Bank
(iii) Fixed Deposit Receipt (FDR) of a Commercial Bank
(iv) Insurance Surety Bonds
(v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a
Commercial Bank.

A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee
also. In such cases 50% of earnest money or Rs. 20 lakh
Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted
in form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favor of the tender
inviting authority. It is in the tenderer's own interest to keep the FDR valid as long as it is required.
The Bank Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is valid for
a period of 90 days for single bid works and 180 days for two bid system or more from the date of
submission of the tender.

EMD shall be drawn by the name:- ‘TATA INSTITUTE OF SOCIAL SCIENCES’.

1.7 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of
tendering process. On finalizing the tender process, the Institute will return EMD of
unsuccessful bidders. The acceptance of tender shall rest with The Registrar, Tata Institute of
Social Sciences, who does not bound to accept the lowest tender and reserves the right to reject
any or all of the tenders received without assigning any reason. The Registrar reserves the right
of acceptance of whole or any part of the tender and the tenderer shall be bound toperform the
same at the rates quoted. Any attempt of influencing on tender process by the contractor shall
not be entertained and his/her tendershall be rejected. Team of TISS may visit ongoing /
completed work sites, establishments, manufacturing units, factoriesofthe bidder and may
collect the feedback over telephone, e-mail, actual visit or by any other suitable means before
award of contract and after verification of documents. The Bidder shall provide necessary
facilities for this purpose.

1.8 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy
themselves about the nature of work, specification of work, challenges in work (way of
transportation, height of structure, number of floors or height where work is to be executed,
working hours, security check etc.) before submitting their tender and in general shall
themselves obtain all necessary information as to risks, contingencies and other circumstances
which may influence or affect their bid. A tenderer shall deemed to have full knowledge of
site, whether he inspects it or not and no extra charges con-sequent on any misunderstanding
or otherwise shall be allowed.

1.9 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to used at
any point before finalization of tender process. Vendor shall provide the sample free of cost
without any liabilities on Institute. All expenditure to be incurred for testing of samples e.g.
packaging, sealing, transportation, loading, unloading etc. including testing charges shall be
borne by the contractor.

1.10 In case of annual rate contracts, the Contract may be extended for another year depending upon
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the performance of the vendor. The contract extension is subject to approval of competent
authority. As far as possible the Contract shall be extended over same terms and conditions. If
any term, condition needs to be altered, omitted, added then this will be done with the mutual
consent of both the parties with no financial implications.

In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer
In-charge. The competent authority shall take the decision. The extension of contract shall be limited
for maximum two times.

1.11 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility
of the vendor.

1.12 Validity of Tender: The tender for the work shall remain open for acceptance for a period of
180 days from the last date of submission of tenders. If any tenderer with draws his/her tender
before the said period, or before issue of Letter of Intent, whichever is earlier, or makes any
modifications in the terms and conditions of the tender which are not acceptable to the
Department, then TISS shall forfeit the earnest money deposit of the bidder and the tenderer
shall not be allowed to participate in the retendering process of the work.

1.13 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any
respect are liable to be rejected .Tenders received without EMD will be summarily rejected.

1.14 Levy / Taxes payable by contractor:
a. GST @18% on materials and services in respect of this contract shall be payable by
the contractor.
b. The contractor shall deposit royalty and obtain necessary permit as required for
excavation and transport of soil, supply of the sand, Aggregate, Stone etc. from local
authorities. TISS shall not have any liabilities in this regard.

1.15 Notification of amendments to the tender document: If the technical specification requires any
modification, suitable amendment to this tender document will be issued and the same will
form part of the tender document. Prospective bidders are advised to regularly visit the TISS
website or the CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any,
will be notified only on the TISS website /CPP portal/Tender Wizard Portal and no separate
advertisement will be made for this.

1.16 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax
on materials in respect of this contract, including state Sales tax and Turnover tax on transfer
of property as per Works Contract Act etc. if any, shall be payable by the contractor and
Government will not entertain any claim whatsoever in respect of the same. As per the
directives of the Sales Tax Authorities, the tax due at the rates notified by the State Government
from time to time, shall be deducted from the bills payable to the Contractors, for which TDS
certificate shall be issued by the Department .

1.17 Vendors who have a record of frequent defaults in timely completion of work, have been
imposed liquidated damages, have received intimations for non-compliance or show-cause
notices, have a history of inferior quality of work in TISS or any other institute, or those who
have exhibited behavioural issues with staff, will not be considered for the bidding process
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2 TECHNICAL BID/ ELIGIBILITY CRITERIA

2.1 Experience of having successfully completed works during the last 7 years ending previous day of
last date of submission of tenders .

2.2 Three similar completed works, each costing not less than the amount equal to 40% of estimated cost
put to tender, or Two similar completed works, each costing not less than the amount equal to 60% of
the estimated cost put to tender or One similar completed work of aggregate cost not less than the
amount equal to 80% of the estimated cost.

2.3 Turnover: Average annual financial turnover on construction works should be at least 50% of the
estimated cost put to tender during the immediate last three consecutive financial years.

2.4 Profit/Loss : The bidder should not have incurred any loss (profit after tax should be positive)in more
than two years during available last five consecutive balance sheet, duly audited and certified by the
Chartered Accountant .

2.5 Solvency Certificate: Solvency of the amount equal to 40% of the Estimated Cost put to tender (ECPT).

2.6 Notice Inviting Tender (NIT) along with all the conditions, terms of contract and bidder’s
instructions duly signed by the bidder.

2.7 List of Clients and on-going projects during last 3 years.

2.8 Earnest Money deposit of Rs13,500/= (interest free)

2.9 PAN Card copy.

2.10 GST registration copy.

2.11 The documents regarding the satisfactory performance of works, list of completed and ongoing works,
personnel, establishment, plant, equipment, Registration certificate of CPWD, PWD, PSU,
Government organizations, BMC, empanelment letter of reputed organizations/ institutions etc. may
be incorporated.

2.12 “Site visit is mandatory. Bidders submitting bids without carrying out the site inspection and without
understanding the scope of work shall be liable for rejection. Vendor shall have the registered office
in near by area of the location of TISS, Mumbai Campus.”
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3. FINANCIAL BID

3.1 Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid is
given under conditions of contract. As the tender is percentage rate contract each bidder shall
upload/fill the At par/ Above/ Below percentage (in figures as well as in words)over the
estimated cost. This quoted percentage rate At par/ Above/ Below shall be applicable to each
any every rate mentioned in BOQ. . Total amount shall be written clearly in Numeric as well as
in words. Bidders shall refrain to make any overwriting in bid sheet. Bidder shall compulsorily
mention the Name of firm/ bidder in the bid sheet.

3.2 The tender submitted shall be treated as invalid if:-
1. The contractor does not quote percentage above/below on the total amount of tender or any
section/sub head of the tender.
2. The percentage above/below is not quoted in figures & words both on the total amount of
tender or any section/sub head of the tender.
3. The percentage quoted above/below is different in figures & words on the total amount of
tender or any section/sub head of the tender.

3.3 In case the lowest tendered amount (estimated cost + amount worked on the basis of
percentage above/below) of two or more contractors is same, such lowest contractors will be asked
to submit sealed revised offer in the form of letter mentioning percentage above/ below on
estimated cost of tender including all sub sections/sub heads as the case may be, but the revised
percentage quoted above/below on tendered cost or on each sub section/ sub head should not be
higher than the percentage quoted at the time of submission of tender. The lowest tender shall be
decided on the basis of revised offers. In case any of such contractors refuses to submit revised
offer, then it shall be treated as withdrawal of his tender before acceptance and 50% of earnest
money shall be forfeited. If the revised tendered amount of two more contractors received in
revised offer is again found to be equal, the lowest tender, among such contractors, shall be
decided by draw of lots in the presence of competent authority of the institute.

3.5 While calculating percentage, vendor shall consider overheads and profit along with
transportation and labour cost for installation.
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4. Scope of Work
A. WOOD & HARDWAREWORK
1. Providing and fixing second-class teak wood frames for doors, windows, clerestory windows and
other frames, wrought, framed and fixed in position with holdfast lugs or dash fasteners of
required size (holdfasts/dash fasteners paid separately).

2. Providing and fixing ISI-marked flush door shutters conforming to IS:2202 (Part-I), decorative
type, block board core with 1st class hardwood frame and teak veneer on both faces, 30 mm
thick, including ISI-marked stainless steel butt hinges and necessary fittings.

3. Providing and fixing ISI-marked oxidised M.S. sliding door bolts (300×16 mm) with nuts and
screws complete (copper oxidised as per IS:1378).

4. Providing and fixing aluminium die-cast body tubular type universal hydraulic door closer (ISI
marked, IS:3564), suitable for doors up to 35 kg weight and 700 mm width, complete with
accessories.

5. Providing and fixing aluminium tower bolts, ISI marked, anodised (AC-10 as per IS:1868),
200×10 mm, transparent or dyed, complete with screws.

B. uPVCWINDOWS & DOORS
6. Providing, fabricating and fixing factory-made uPVC glazed windows and doors made from
lead-free multi-chambered uPVC profiles conforming to EN:12608, reinforced with galvanized
steel sections, including EPDM gaskets, SS-304 fasteners, glazing beads, interlocks and all
accessories, complete as per CPWD specifications and approved drawings.

7. Profiles to be minimum 1.70 mm (Series R1 & R2) and 2.10 mm (Series R3 & R4) wall
thickness, mitred, fusion-welded, sealed at corners, including drainage provisions and weather-
proof silicon sealant with backer rod.

8. Two-track, two-panel uPVC sliding doors using R3 series profiles, aluminium roller track, nylon
rollers with SS-304 body, wool pile, zinc alloy powder-coated handles, multi-point locking
system; suitable up to 2.5 m height.

9. Structural design proof to be provided by manufacturer through Government Engineering
Institute for high wind speed / high-rise conditions (as per IS:875-Part III).

C. ROOFING / FALSE CEILINGWORK
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10. Providing and fixing false ceiling using GI framework (galvanized steel sections) suspended
from slab, including angle cleats, hangers, intermediate channels, perimeter channels, connecting
clips, fasteners and accessories, complete as per drawings and specifications.

11. Fixing 12.5 mm thick Glass Reinforced Gypsum (GRG) boards conforming to IS:2095 (Part-3),
including jointing, taping, finishing, primer coats, cut-outs for lights, fixtures, diffusers etc.,
complete

D. FINISHINGWORKS
12. Painting with synthetic enamel paint of approved brand and manufacture, two or more coats, to
achieve uniform shade on new work.

13. Providing and applying white cement-based wall putty over plastered surfaces to achieve smooth
finish.

14. Wall painting with Luxury emulsion paint approved make (Asian paint Royale or equivalent),
including primer coats and two finish coats.

15. Removing existing distemper / waterproof cement paint by scraping, sandpapering and surface
preparation, including minor repairs.

E. DISMANTLING & DEMOLITION
16. Dismantling roofing including ridges, hips, valleys and gutters, and stacking serviceable material
within 50 m lead, including asbestos cement sheets.

F. LGSF SYSTEM
17. Designing, supplying, fabricating and installing Light Gauge Steel Framed Structure (LGSFS)
comprising wall panels, trusses and purlins made from minimum 0.75 mm thick AZ-150
galvanized steel sheets, conforming to AISI, IBC-2009, IS:875 and IS:801 standards.

18. Framing sections to be cold-formed C-type sections with approved dimensions, proper punching,
corrosion-protected fasteners, anchor bolts, neoprene pads and complete fixing to RCC structure
as per approved structural design.

19. Submission of concept design, detailed design, stability certificate from IIT/NIT, fabrication,
transportation, erection and all fixing arrangements included.

20. Providing and fixing internal wall panels on LGSF framework using 12.5 mm thick gypsum
boards or 8 mm thick cement fibre boards (Type-B, Category-III as per IS:14862), including
taping, jointing and finishing; framework paid separately.
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1. CONDITIONS OF CONTRACT

5.1 Performance guarantee (Interest-free):-
The contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract
as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank Guarantee/
Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of issue of work
order or before commencement of work whichever is earlier. The performance guarantee shall be
returned to the contractor, without any interest, after recording of the completion certificate for the work
by the competent authority and submission of final bill by the contractor as per the joint measurement
within 60 days.

5.2 Security deposit (Interest free):-
The Security Deposit at 5% of gross amount of the bill shall be deducted from each running bill as well
as final bill of the contractor till the sum deducted will amount to Security Deposit of 5% of the tendered
value of the work. Security deposit will be returned after completion of defect liability period.

5.3 Measurement and records:-
Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance of
workers for any kinds of services and works. Vendor shall click before and after photographs of works
at the time of execution. In case of maintenance of plants, installations and machineries (Chillers, AHU,
Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water heaters, Fire fighting
installations, VRF, Split and window AC, Dinning hall equipments, Diesel Generator etc.) vendor shall
produce the service and maintenance report. Vendor shall obtain the signature of end user as user
satisfaction report in prescribed format.
For Comprehensive/Non Comprehensive Maintenance work contractor shall maintain a work register
and shall obtain the sign of end user at completion of work for every visit, register shall include date,
executed work, quantity etc. Contractor shall produce the service report of each service as and when
asked by Engineer In charge.

5.4 Inspection report :-
Vendor shall obtain the inspection report from Engineer In charge after completion or part completion of
work.

5.5 Completion Certificate:-
Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion
certificate from Engineer In charge before submission of bill.

5.6 Contractor Liable for Damages, defects during defect liability Period:-
Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve months
in case of work costing more than Rs. Ten lacs. If the contractor or his working people or servants shall
break, deface, injure or destroy any part of building in which they may be working, or any building,
road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees,
grass or grassland, or cultivated ground contiguous to the premises on which the work or any part is
being executed, or if any damage shall happen to the work while in progress, from any cause whatever
or if any defect, shrinkage or other faults appear in the work within twelve months (six months in the
case of work costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of its
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completion shall have been given by the Engineer in- Charge as aforesaid arising out of defect or
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that behalf
make the same good at his own expense or in default the Engineer-in-Charge cause the same to be made
good by other workmen and deduct the expense from any sums that may be due or at any time thereafter
may become due to the contractor, or from his security deposit or the proceeds of sale thereof or of a
sufficient portion thereof. The security deposit of the contractor shall not be refunded before the expiry
of twelve months (six months in the case of work costing Rs. Ten lacs and below except road work)
after the issue of the certificate final or otherwise, of completion of work, or till the final bill has been
prepared and passed whichever is later. In case of Maintenance and Operation works of E&M services,
the security deposit deducted from contractors shall be refunded within one month from the date of final
payment or within one month from the date of completion of the maintenance contract whichever is
earlier.

5.7 Payment on intermediate certificate to be regarded as Advances:-
No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the work
shall have been completed and certificate of completion given. For works estimated to cost over Rs. Five
lac, the interim or running account bills shall be submitted by the contractor for the work executed on
the basis of such recorded measurements.
All such interim payments shall be regarded as payment by way of advances against final payment only
and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected,
removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge
relating to the work done or materials delivered forming part of such payment, may be modified or
corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be
conclusive evidence that any work or materials to which it relates is/are in accordance with the contract
and specifications. Any such interim payment, or any part thereof shall not in any respect conclude,
determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such
payments be treated as final settlement and adjustment of accounts or in any way vary or affect the
contract.

5.8 Advance payment:-
Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion of
work or running amount bill for part completion of bill. Whereas advance payment may be granted in
exceptional cases with approval of competent authorities.
a) Secured advance on material:- Advance shall be paid during the progress of the execution of the
work up to 75% of the assessed value of any materials or an amount not exceeding 75% of the material
element cost in the tendered rate of the finished item of the
work, whichever is lower, which are in the opinion of the Engineer-in- Charge nonperishable, non-
fragile and non-combustible and are in accordance with the contract and which have been brought on the
site in connection therewith and are adequately stored and/or protected against damage by weather or
other causes but which have not at the time of advance been incorporated in the works. When materials
on account of which an advance has been made under this sub-clause are incorporated in the work, the
amount of such advance shall be recovered/ deducted from the next payment made under any of the
clause or clauses of this contract.
1) Advance payment to supplier:-Ordinarily, payments for services rendered or supplies made
should be released only after the services have been rendered or supplies made. However, it may
become necessary to make advance payments for example in the following types of cases :-



Page 11 | 37 Signature & Seal of Bidder

(i) Advance payment demanded by firms holding maintenance contracts for servicing of
Air-conditioners, computers, other costly equipment, etc.

(ii) Advance payment demanded by firms against fabrication contracts, turn-key contracts
etc. Such advance payments should not exceed the following limits :
(a) Thirty per cent. of the contract value to private firms;
(b) Forty per cent. of the contract value to a State or Central Government agency or a
Public Sector Undertaking; or
(c) in case of maintenance contract, the amount should not exceed the amount payable
for six months under the contract.

Vendor may require to submit the bank guarantee against the advance payment. Any other form of
security like corporate Indemnity Bond, FDR shall require the approval of competent authority.

5.9 Bill submission & payment:-
In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall
submit the bill on or before the 5th day of the month. Bills submitted after this time frame shall be
processed in the next month. Vendor shall be fully responsible for the delay in payment due to late
submission of bill.
Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance of
labours and supervisors, before and after photographs of work and services, service and maintenance
report of plants and machinery etc. along with the invoice. No bill shall be accepted without the
attachment of the said documents. In case of Maintenance of plants, equipments and Machineries,
report of satisfactory performance indicating no defect in the functioning of any equipments shall be
produced with the submission of each bill over the letter head of the vendor. In the event of transfer of
annual maintenance contact to the other vendor, The previous vendor shall handover the entire system
in working condition to the new vendor. It is the responsibility of the new vendor to check and satisfy
themselves for ‘no defect’ and healthy working condition of the plant, machinery, equipment,
installation, system etc. Final bill and other payables shall not be settled for previous vendor until
satisfactory handover of the system. If previous vendor fails to rectify defects in the system, same will
be get rectified through the new vendor and the necessary rectification cost shall be deducted from the
final settlement of the previous vendor.
In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays on
payment including that of interest shall be payable to the contractor.

5.10 Warranty and quality of material:-
Any material/ fitting/ equipments to be installed in the institute shall be of ISI mark and IS standards
unless and otherwise specified. No lower quality/grade material shall be allowed. Contractor shall
surrender the removed material/fitting to Institute. Newly installed material shall be the property of
institute and no claims shall be entertained.
Any material provides, delivered, supplied shall cover the manufactures warranty. If the OEM is the
bidder minimum warranty shall be of one year. Replacement and repair of any material or installation
is complete responsibility of the vendor at no extra cost. Warranty of any material or installation or
equipment shall be considered as one year unless and otherwise specified.

5.11 Supply of Water & Electricity:
Water and electricity shall be supplied to the contractor by the Institute free of cost subject to the
conditions:
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i) The Source of Water and Power Supply will be given at one point. All other arrangements have
to be arranged by Contractor.
Ii.) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and
laying of pipelines/ connection from existing main of source of supply as directed by Engineer-In-
charge.
iii.) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will be
incumbent on the contractor to make alternative arrangement for proper supply of the same at his/
their own cost in the event of any break down in the government water/ electricity mains so that
the progress of his/ their work is not held up for the want of the same. No claim of damage or
refund will be entertained on account of such break down.

5.12 Unrealistic rates and negotiation:-
In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full bid
then tender shall be considered as unbalanced and in case the tenderer is unable to provide satisfactory
explanation, such a tender shall be disqualified and tender will be rejected.
If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest bidder
shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation and to
provide best possible revised rate for the individual item of bid, any part of bid or full bid.

5.13 Determination of contract:-
Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice to
his/her any other right or remedy against the contractor in respect of any delay, inferior workmanship,
any claim for damages and /or any other provisions of this contract or otherwise, and whether the date
for completion has or has not elapsed, by notice in writing absolutely determine the contract in any of
the following cases:
i. If the contractor having been given by the Engineer-in-Charge a notice in writing to
rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or
otherwise improper or un workman-like manner shall omit to comply with the requirements of such notice for a
period of 7 days thereafter.
ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to
proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall
be final and binding) he/she will be unable to secure completion of the work by the date for completion
and continue to do so after a notice in writing of 7 days from the Engineer-in-Charge.
iii. If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and does not
complete them within the period specified in a notice given in writing in that behalf by the Engineer-in-
Charge.
iv. If the contractor persistently neglects to carry out his/her obligations under the contract and / or
commits default in complying with any of the terms and conditions of the contract and does not remedy
it or take effective steps to remedy it within 7 days after a notice in writing is given to him/her in that
behalf by the Engineer-in- Charge.
v. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide
methods of competitive tendering.
vi. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour
with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise
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parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion
thereof without the prior written approval of the Engineer-in-Charge.
vii. In case of unlawful activities, use of lower standard material/fittings, inferior work quality,
breaks of contract etc.

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the
Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have
powers:
a. To determine the contract as aforesaid (of which termination notice in writing to the contractor under
the hand of the Engineer-in-Charge shall be conclusive evidence) upon such determination, the Security
Deposit already recovered and Performance Guarantee under the contract, shall be liable to be forfeited,
and shall be absolutely at the disposal of TISS.
b. After giving notice to the contractor to measure up the work of the contractor and to take such whole,
or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it to another
contractor to complete the work. The contractor, whose contract is determined as above, shall not be
allowed to participate in the tendering process for the balance work.
viii. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no
claim to compensation for any loss sustained by him by reason of his having purchased or procured any
materials or entered into any engagements or made any advances on account or with a view to the
execution of the work or the performance of the contract. And in case action is taken under any of the
provisions afore said, the contractor shall not be entitled to recover or be paid any sum for any work
thereof or actually performed under this contract unless and until the Engineer-in-Charge has certified in writing
the performance of such work and the value payable in respect thereof and he/she shall only be entitled to be paid
the value so certified.
The contract may be terminated due to administrative reasons specified in writing within a month from
the side of the Institute with the issue of written notice.
The contract may be terminated with mutual consent with notice period of two months from the side of
vendor and notice period of one month from the side of the Institute.

5.14 Contractor liable to pay compensation even if contract is not determined:
In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, shall
have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a
waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event
of any future case of default by the contractor and the liability of the contractor for compensation shall
remain unaffected. In the event of the Engineer-in- Charge putting in force all or any of the powers
vested in him under the preceding clause he may, if he so desires after giving a notice in writing to the
contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final
and binding on the contractor), use as on hire (the amount of the hire money being also in the final
determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the
works, or the site thereof, belonging to the contractor, or procured by the contractor and intended to be
used for the execution of the work / or any part.

5.15 Termination of Contract on death of contractor:-
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the
Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract
without levy compensation to the contractor.
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5.16 Work not to be sublet Action in case of in solvency:-
The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. And
if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or
commence any insolvency proceedings or make any composition with his creditors or attempt to do so,
or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either
directly or indirectly, be given, promised or offered by the contractor, or any of his servants or agent to
any public officer or person in the employ of Institute in any way relating to his office or employment,
or if any such officer or person shall become in any way directly or indirectly interested in the contract,
the Engineer-in-Charge on behalf Registrar, Tata Institute of social sciences shall have power to
terminate the contract with immediate effect.

5.17 Compensation for delay of work (Liquidity damages):-
If the contractor fails to maintain the required progress or to complete the work and clear the site on
or before the contract or justified extended date of completion he shall, without prejudice to any other
right or remedy available under the law to the Government on account of such breach, pay as
compensation the amount calculated at the suitable rates may decide on the amount of accepted
Tendered Value of the work for every completed

day / month (as determined). Damage suffered due to stated delay on the part of Contractor, 1% to
10%per month of delay to be computed on per day basis on the accepted tendered value, based on
quantum of damage suffered.
Provided always that the total amount of compensation for delay to be paid under this condition shall not
exceed 10 % of the accepted Tendered Value of work.

5.18 Time Extension for delay:-
The time allowed for execution of the works as stipulated in the contract or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the works shall
commence from such time period as mentioned in contract. If the Contractor commits default in
commencing the execution of the work as aforesaid, TISS shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As soon as
possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart for each
mile stone and get it approved by the Department. The Chart shall be prepared in direct relation to the
time stated in the Contract documents for completion of items of the works. It shall indicate the forecast
of the dates of commencement and completion of various trades of sections of the work and may be
amended as necessary by agreement between the Engineer-in-Charge and the Contractor within the
limitations of time imposed in the Contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds
one month (save for special jobs for which a separate programme has been agreed upon) to complete the
work as per the mile stones given.
If the work(s) be delayed by:
a. Force majeure, or
b. Abnormally bad weather, or
c. Serious loss or damage by fire, or
d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades
employed on the work, or
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e. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work
not forming part of the Contract, or
f. Non-availability of stores, which are the responsibility of TISS to supplier.
g. Non-availability or break down of tools and plant to be supplied or supplied by TISS or
h. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the
Contractor`s control, then upon the happening of any such event causing delay, the Contractor shall
immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use
constantly his best endeavours to prevent or make good the delay and shall do all that may be reasonably
required to the satisfaction of the Engineer-in-Charge to proceed with the works.

5.19 Deviations / Variations: Extent and Pricing:
The Engineer-in-Charge shall have power
(i) to make alteration in, omissions from, additions to, or substitutions for the original specifications,
drawings, designs and instructions that may appear to him to be necessary or advisable during the
progress of the work, and
(ii) to omit a part of the works in case of non-availability of a portion of the site or for any
other reasons and the contractor shall be bound to carry out the works in accordance with any
instructions given to him in writing signed by the Engineer-in- Charge and such alterations, omissions,
additions or substitutions shall form part of the contract as if originally provided therein and any altered,
additional or substituted work which the contractor may be directed to do in the manner specified above
as part of the works, shall be carried out by the contractor on the same conditions in all respects
including price on which he agreed to do the main work except as hereafter provided.

5.20 Quantity deviation:
1. Deviation means increase or decrease in quantities of agreement items.
2. Deviations up to +/- 10% of agreement quantity will not require any sanction.
3. Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation (including
initial +/- 10%)
All the deviated quantities shall be paid at agreement rates.

5.21 Price deviation:
The completion cost of any agreement for maintenance works including works of up gradation,
aesthetic, special repair, addition/ alteration should not exceed two times the contract amount.
Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with
recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent
authority with recorded reasons.

5.22 Deviation and Time Extension:
The time for completion of the works shall, in the event of any deviations resulting in additional cost
over the tendered value sum being ordered, will be extended, if requested by the contractor, as follows:
i. In the proportion which the additional cost of the altered, additional or substituted work, bears to the
original tendered value, plus
ii. 25% of the time calculated in (i) above or such further additional time as may be considered
reasonable by the Engineer-in-Charge.
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5.23 Substituted Items and Pricing:
i. If the market rate for the substituted item so determined is more than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the
agreement item (to be substituted) so increased to the extent of the difference between the market rates
of substituted item and the agreement item (to be substituted).
ii. If the market rate for the substituted item so determined is less than the market rate of the agreement
item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the
agreement item (to be substituted) so decreased to the extent of the difference between the market rates
of substituted item and the agreement item (to be substituted).

5.24 Extra Items:-
Extra items are those which are not available in the contract. In the case of Extra
Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as
per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/below quoted
contract amount. Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made
as per the prevailing market rate. The rate(s) of extra items so determined by the Engineer-in-Charge
shall be final and binding on the contractor, and shall not be arbitrable.

5.25 Avoidance of sub-standard work:-
The contractors are required to execute all works according to the specifications laid down, and in a
proper workman like manner. The motto of the Department is to maintain quality, speed and economy in
cost in the execution of any work. There is no compromise on the quality of work.
When defects/deficiencies crop up during the maintenance period rectifying the same shall be done
within the prescribed maintenance period. If the contractor does not rectify the defect or make good the
deficiency, the work is got redone or rectified through another agency, or departmentally by employing
skilled labourers, at the contractor's cost.

5.26 Acceptance of sub-standard work:-
In general, sub-standard works should not be allowed to occur, as they reflect poorly on the professional
competence of the field staff and adversely affect the image of the Department. Acceptance of work
below specifications and/or below acceptable levels of workmanship, and the resulting payment at
reduced rates for such defective/deficient works is resorted to only for those items where materials
conforming to the required specifications are not available, or where it is structurally impossible to get
the work re-done or where in opinion of Engineer In charge, it is expedient to do so. Acceptance of sub-
standard work at reduced rates is done only under exceptional circumstances by the Engineer In charge
or by the next higher authority. The total value of quantities of items at agreement rate for which the
Engineer In charge or the higher official accepts sub-standard work in a contract shall not exceed 5% of
the contract value.

5.27 Action in case of work not done as per specifications:
All works under or in course of execution or executed in pursuance of the contract, shall at all times be
open and accessible to the inspection and supervision of the Engineer-in- charge, his authorised
subordinates in charge of the work and all the superior officers of the Department or any organization
engaged by the Department for Quality Assurance and the contractor shall, at all times, during the usual
working hours and at all other times at which reasonable notice of the visit of such officers has been
given to the contractor, either himself be present to receive orders and instructions or have a responsible
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agent duly accredited in writing, present for that purpose. Orders given to the Contractor's agent shall be
considered to have the same force as if they had been given to the contractor himself.
If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work or
his/her subordinate officers or the officers of the organization engaged by the Department, that any work
has been executed with unsound, imperfect, or un-skillful
workmanship, or with materials or articles provided by him for the execution of the work which are
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the
contractor shall, on demand in writing which shall be made within twelve months (six months in the
case of work costing Rs. 10 Lakh and below except road work) of the completion of the work from the
Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that the
same may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work
so specified in whole or in part, as the case may require or as the case may be, remove the materials or
articles so specified and provide other proper and suitable materials or articles at his own charge and
cost. In the event of the failing to do so within a period specified by the Engineer-in-Charge in his
demand aforesaid, then the contractor shall be liable to pay compensation at the agreed rate for this
default in such case the Engineer-in-Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates. Decision of the Engineer-in- Charge to be
conveyed in writing in respect of the same will be final and binding on the contractor.

5.28 Suspension of work
TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use of
lower standard material/fittings, inferior work quality, break of contract etc. attributed on the part of
Contractor. The work shall remain suspended until necessary rectifications are done and further
intimation from Engineer In charge. No Compensation shall be given to the vendor for any loss incurred
due to suspension of work.
The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision
shall be final and binding on the contractor) suspend the progress of the works or any part thereof for
such time and in such manner as the Engineer-in-Charge may consider necessary so as not to cause
any damage or injury to the work already done or endanger the safety thereof for any of the following
reasons:
(a) On account of any default on the part of the contractor or;
(b) For proper execution of the works or part thereof for reasons other than the default of the
contractor; or
(c) For safety of the works or part thereof. The contractor shall, during such suspension, properly
protect and secure the works to the extent necessary and carry out the instructions given in that behalf
by the Engineer in- Charge.

5.29 Foreclosure of contract due to abandonment or reduction in scope of work:
If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the
works for any reason whatsoever and hence not require the whole or any part of the works to be carried
out, the Engineer- in- charge or competent authority shall give notice in writing to that effect to the
contractor and the contractor shall act accordingly in the matter. The contractor shall have no claim to
any payment of compensation or otherwise whatsoever, on account of any profit or advantage which
he/she might have derived from the execution of the works in full but which he did not derive in
consequence of the foreclosure of the whole or part of the works.
The contractor shall be paid at contract rates full amount for works executed at site.
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5.30 Contractor to supply tools & equipment’s etc.:
The contractor shall provide at his own cost all materials (except such special materials, if any, as may
in accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery, tools &
equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage, tackle and
temporary works required for the proper execution of the work, whether original, altered or substituted
and whether included in the specification or other documents forming part of the contract or referred to
in these conditions or not, or which may be necessary for the purpose of satisfying or complying with
the requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the
work.
The contractor shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the work or materials. Failing
his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of the
contractor and the expenses may be deducted, from any money due to the contractor, under the
contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion
thereof.

5.31 Lump sum provision in tender:
When the estimate on which a tender is made include lump sums in respect of parts of the work, the
contractor shall be entitled to payment in respect of the items of work involved or the part of the work in
question at the same rates, as are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-
Charge may at his discretion pay the lump sum amount entered in the estimate, and the certificate in
writing of the Engineer-in-Charge shall be final and conclusive against the contractor with regard to any
sum or sums payable to him under the provisions of the clause.

5.32 Labour laws to be complied by the contractor:
The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the
work, and continue to have a valid license until the completion of the work. The contractor shall also
abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall
also comply with the provisions of the building and other Workers (Regulation of Employment &
Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any
failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the
resultant non execution of the work.

5.33 Minimum wages act to be compiled with:
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour
(Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws affecting
contract labour that may be brought into force from time to time.

5.34 Settlement of Disputes by Conciliation and Arbitration:-
All questions and disputes relating to the meaning of the specifications, designs, drawings and
instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the work
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or as to any other question, claim, right, matter or thing whatsoever in any way arising out of or relating
to the contract, designs, drawings, specifications, estimates, instructions, orders or otherwise concerning
the works or the execution or failure to execute the same whether arising during the progress of the work
or after the cancellation, termination, completion or abandonment thereof shall be dealt with as per the
standard arbitration procedures by appointing the arbitrator. The Appointment of arbitrator shall be
dependent on amount of claim and other allied parameter.

5.35 Confidential Information:
The drawings, specifications, proto-type, samples and such other information furnished to the contractor
relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential which shall
be held by the contractor in confidence and shall not be divulged to any third party without the prior
written consent of the Department. The contractor, therefore, binds himself, his successors, heirs,
executors, administrators, employees and the permitted assignees or such other persons or agents
directly or indirectly concerned with the work / supply to the confidential nature of the drawings,
specifications, proto-type samples etc. It is a further condition of the contract that the contractor shall
not, without prior written permission from the Department, transmit, transfer, exchange, and gift or
communicates any such confidential information, and also the component, sub assembly, products, by-
products

5.36 Tendered rates to cover overheads and profit:
The rates quoted shall also cover the cost of necessary protection including labour, materials and
equipment to ensure safety and protection against risk or accident, compensation for injury to life and
damage to property if any, caused by the contractor’s operations connected with this work. The rates
shall be firm and shall not be subject to change due to variations during the entire period of execution of
the work in cost of materials, labour and conditions, or any other conditions. No separate claim on this
account will be entertained by the Department.
Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for the
complete work including supply and fixing with all materials and should be for all heights and depths,
lifts and leads, lengths and widths involved in the work.
The contractor when called for by the Department should furnish detailed rate analysis in support of the
rates quoted by him against each item of the tender. The Department reserves the right to utilize the
analysis thus supplied in settling the rate of any deviations or claims arising in this contract.

5.37 Claims against the contractor:
Whenever any claim against the contractor for the payment of a sum or money arises out of or under the
contract, Department shall be entitled to recover such sum by appropriating in part or whole, the security
deposit of the contractor and to sell any Government promissory notes etc. forming the whole or part of
such security. In the event of the security deposit having been taken from the contractor, the balance or
the total sum recoverable, as the case may be, shall be deducted from any sum then due or which at any
time thereafter may become due from the contractor, under this or any other contract with the
Department. Should this sum be not sufficient to cover the full amount recoverable, the contractor shall
pay the Department, on demand the balance remaining due department shall have the right to cause an
audit and technical examination of the work and the final bill of the contractor including all supporting
vouchers, abstracts etc. to be made after payment of the final bill and if as a result of the due audit and
technical examination any sum is found to have been over paid in respect of any work done by the
contractor under the contract or any work claimed by him to have been done under the contract and
found not have been executed, the contractor shall be liable to refund the amount of the over payment
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and it shall be lawful for the Department to recover the same from him in the manner prescribed above
or in any other manner legally permissible and if it is found that the contractor was paid less than what
was due to him under the contract in respect of any work executed by him under it, amount of such
under payment shall be duly paid by the Department to the contractor.

5.38 Mode of measurements:
Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in
writing shall be final and binding. No re-recording of measurements for hidden items of work will be
permitted. The contractor shall provide at his own cost suitable weighing and measuring arrangements at
site for checking the weight / dimensions as may be necessary for execution of the work.
All measuring tapes (of steel), scaffolding and ladders which may be required for taking measurements
shall be supplied by the contractor. If the contractor fails to accompany the Engineer-in-Charge or his
duly authorised person to take measurements, then he shall be bound by the measurements, recorded by
the Engineer-in-Charge or his representative.

5.39 Security regulations:
The contractors have to follow strictly the regulations of the Department at the work site regarding entry
of personnel, material etc. and any other regulation that might be enforced from time to time. All
materials and articles brought by the contractor to the work site shall have to be declared at the security
gate. Similarly, no materials shall be taken out from the Departmental premises without proper gate
pass, which will be issued by the Engineer-in-Charge to the contractor on written request. It is to be
noted that loading of contractor’s materials in vehicles and trucks shall be done in the presence of
Departmental personnel.
For working on Sundays, Holidays and late hours, even though permission will be accorded by the
Engineer-in-Charge, the contractor will have to make application to the Security Department also and
keep them informed well in advance. The contractor, his agents, representatives, workmen etc. and his
materials, carts, trucks or other means of transport etc. will be allowed to enter through and leave from
such point of entry/exit at such times, the authorities in-charge of the area, at their sole discretion, may
permit. The contractor, his agents and representatives are required to be in possession of the individual
identity / muster cards or passes. The muster cards or passes are examined by the security staff at the
time entry / exit inside the departmental area.
The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to
prevailing fire precautions. In addition to the above, other security regulations as may be imposed by the
Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor and his
workmen, in addition to the above. Any breach of above security regulations and rules in force from
time to time will be viewed seriously. No claim whatsoever will be entertained by the Department on
account of the observation of the Security regulations.
To take the materials out of the campus for disposal/ replacement it is the responsibility of the contractor
to take prior approval and request for a valid GATE PASS for any such material.

5.40 Contractor to keep site clean:
When the works are carried out, the splashes and droppings from white washing, color washing, painting
etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned simultaneously with
the completion of these items of work in the individual rooms, quarters or premises etc. where the work
is done without waiting for the actual completion of all the other items of work in contract. In case the
contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the
right to get this work done at the cost of the contractor either departmentally or through any other
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agency. Before taking such action, the Engineer- in-Charge shall give seven days notice in writing to the
contractor.

5.41 Integrity Clause:-
a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or
accept bribes of any sort and that they shall disclose all commissions and similar expenses paid
to anybody in connection with the contract.

b) It is understood that violation of the aforesaid clause shall entail sanction, which could include
loss or denial of contract, forfeiture of bid or performance security liability for damages,
debarment for future contracts. Besides, action in accordance with law and criminal or
disciplinary action against any, employee of the institute, who seek, demands accepts bribes of
any sort.

c)The vendor/ supplier /contractor shall declare that they have not been convicted by any court for
any have not been formally investigated of a corruption crime and have not/will not resort to
bribery or any other form of corruption in the context of the contract.

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the contract
unconditionally.

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order and
shall finish the work within 45 days from the date of commencement of the work.
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2. Standard Conditions

6.1 The contractor shall complete the work within stipulated time frame as per the accepted rates and
specifications as and when required basis.

6.2 The entire work shall be carried out by contractor in accordance with the conditions and
specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner
and as per standard practice.

6.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as
mentioned in quotation and / or conforming to Indian standard specification (latest edition),
wherever applicable, and approved by Engineer in- Charge.

6.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other taxes.
Any other charges incurred by contractor but not payable as per this work order, will not be paid /
reimbursed. GST will be paid in addition to the quoted rate soon production of B2B form.

6.5 Any damage to the Institute property will be made good at contractors risk and cost.

6.6 he Institute reserves the right to reject the bad work / or pay for the inferior quality
work at reduced rates, as will be worked out by Institute. The Institute’s decision in this regard
will be final and binding on contractor.

6.7 Space for labour huts will not be provided in campus.

6.8 The Institute will not be held responsible for payment of any compensation to the laborers engaged
by contractor .Contractor will pay all compensations etc. including accident compensations due to
his laborers.

6.9 Implements / materials required for the work shall be provided by contractor. Institute’s
property/materials shall not be used by the contractor. A suitable penalty shall be charged if
contractor fail to observe this condition.

6.10 Contractor shall follow all safety rules and security procedure that are in force and applicable
during execution of work.

6.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc., of
the central and state governments the case may be that may apply to his case. And if necessary get
himself duly registered as require by the said acts , statutes ,rules ,regulations etc.

6.12 The Institute will not be held responsible for payment of any compensation to the labourers
engaged by contractor the labours cannot claim any right for employment in TISS.

6.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and
thorough scrutiny by the Institute Engineer after submission of bill.



Page 23 | 37 Signature & Seal of Bidder

6.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas or
do anything, which shall cause unnecessary disturbances or inconveniences to the owner,
residents ,guests ,students etc.

6.15 Contract or shall obtain necessary gate pass ; labor tokens from the security officer.

6.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays.

6.17 In case machine is not repairable in the premise, same shall be carried to your workshop at your
own expenses with written permission of competent authority.

6.18 Method of work, specification, mode of measurement and other details wherever not mentioned
should be followed as per Indian standard code of practice or as per engineer-in-charge’s
instructions.

6.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra items.
The rate for such extra items, if approved will be based on calculate of existing market rates.

6.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT ,no
compensation or extra rate shall be paid on this accounts.

6.21 The owner will be at liberty to cancel some of the items from the contract. In such cases,the
contractor cannot claim any compensation or percentage as profit.

6.22 The Contractor shall employ full-time technically qualified staff with adequate experience during
the execution of the work.

6.23 The quality, time schedule for completion of work and well behavior with Client,and engineers of
this project shall be essential & must for this project.

6.24 This contract shall be deemed to have been made in Mumbai and only the court of competent
jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of
the contract.

6.25 On the completion of the works the contractor shall at his own cost clear away and remove from the
site all construction material ,equipments, surplus materials ,rubbish and leave the entire site and
works clean in a workmanship condition to the satisfaction of the employer.

6.26 Before starting of any work the contractor shall prepare detailed works schedule showing all mile
stones in order to complete the work in time and to the satisfaction of Architect/Engineer-in-
charge

6.27 Vendor must submit work methodology/method statement & checklist prior to starting the work.
Vendor will not be permitted to work unless method statement is approved.

6.28 Safety of the labours is entirely contractor's responsibility.
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ORGANIZATION INFORMATION

1) Name of Applicant/Firm/Organization:-

2) Address:-

3) Telephone:-

4) E-mail:-

5) GST Registration :-

6) PAN:-

7) ESI &EPF:-

8) Any registration (PWD/CPWD/BMC/any other organization):-

9) Bank Details:-

10) MSME Registration:-

11) Expertise:-

12) Ever worked with TISS:-
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TATA INSTITUTE OF SOCIAL SCIENCES
V.N. Purav Marg, Deonar, Mumbai 400 088

Tender No. TISSSUITE26-27

Name of Work: for ‘Refurbishment of Room no. 601 and 603 in Guest house, TISS,
Mumbai Campus’

Technical Bid : Eligibility criteria

Name Of The Tenderer

Sr. No: Description Documents Submitted Online
( Required Documents Scan Copies
Should be uploaded online) Yes /No

Technical Bid : Eligibility criteria
1 Technical Bid : • Each bidder shall upload following

documents including the tender document . Tender
submitted without any of the following document will
be disqualified from the bid process.

2 Experience of having successfully completed works
during the last 7 years ending previous day of last date
of submission of tenders .

3 Three similar completed works, each costing not less
than the amount equal to 40% of estimated cost put to
tender, or Two similar completed works, each costing
not less than the amount equal to 60% of the estimated
cost put to tender or One similar completed work of
aggregate cost not less than the amount equal to 80%
of the estimated cost.

4 Turnover: Average annual financial turnover on
construction works should be at least 50% of the
estimated cost put to tender during the immediate last
three consecutive financial years.
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5 Profit/Loss : The bidder should not have incurred any
loss (profit after tax should be positive)in more than
two years during available last five consecutive
balance sheet, duly audited and certified by the
Chartered Accountant

6 Solvency Certificate: Solvency of the amount equal to
40% of the Estimated Cost put to tender (ECPT).

7 Notice Inviting Tender (NIT) along with all the
conditions, terms of contract and bidder’s instructions
duly signed by the bidder.

8 List of Clients and on-going projects during last 3
years.

9 Earnest Money deposit of Rs 13,500/= (interest free)
10 PAN Card copy.
11 GST registration copy.
12 The documents regarding the satisfactory performance

of works, list of completed and ongoing works,
personnel, establishment, plant, equipment,
Registration certificate of CPWD, PWD, PSU,
Government organizations, BMC, empanelment letter
of reputed organizations/ institutions etc. may be
incorporated.
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FINANCIAL BID

Tender Inviting Authority: Registrar TISS

Name of Work : ‘Refurbishment of Room no. 601 and 603 in Guest house, TISS, Mumbai Campus’

Contract No: Civil Works/TISSSUITE26-27

Bidder
Name:

Excess ( + ) 0.00 %

SCHEDULE OF WORKS
(This BOQ template must not be modified/replaced by the bidder and the same should be uploaded after
filling the relevant coulmns, else the bidder is liable to be rejected for this tender. Bidders are allowed to
enter the Bidder Name and Values only)

Sl.
No.

Description of work No.
or
Qty.

Unit Estimated Rate AMOUNT
Rs. P

Figure Words
1 WOOD AND P. V. C.

WORK

1.1 Providing wood work in
frames of doors, windows,
clerestory windows and
other frames, wrought
framed and fixed in
position with hold fast lugs
or with dash fasteners of
required dia & length

1.1.1 Second class teak wood 0.08 cum 142949.70 Rupees One
Lakh Fourty Two
Thousand Nine
Hundred &
Fourty Nine -
Paise Seventy
Only

11435.98

1.2 Providing and fixing ISI
marked flush door shutters
conforming to IS : 2202
(Part I) decorative type,
core of block board
construction with frame of



Page 28 | 37 Signature & Seal of Bidder

1st class hard wood and
well matched teak 3 ply
veneering with vertical
grains or cross bands and
face veneers on both faces
of shutters.

1.2.1 30 mm thick including ISI
marked Stainless Steel butt
hinges with necessary
screws

2.1 sqm 3167.95 Rupees Three
Thousand One
Hundred & Sixty
Seven - Paise
Ninety Five Only

6652.70

1.3 Providing and fixing ISI
marked oxidised M.S.
sliding door bolts with nuts
and screws etc. complete
(Copper oxidised as per IS
1378)

1.3.1 300x16 mm 2 each 216.55 Rupees Two
Hundred &
Sixteen - Paise
Fifty Five Only

433.10

1.4 Providing and fixing
aluminium die cast body
tubular type universal
hydraulic door closer
(having brand logo with
ISI, IS : 3564, embossed on
the body, door weight upto
35 kg and door width upto
700 mm), with necessary
accessories and screws etc.
complete.

1 each 1124.85 Rupees One
Thousand One
Hundred &
Twenty Four -
Paise Eighty Five
Only

1124.85

1.5 Providing and fixing
aluminium tower bolts, ISI
marked, anodised (anodic
coating not less than grade
AC 10 as per IS : 1868 )
transparent or dyed to
required colour or shade,
with necessary screws etc.
complete :

1.5.1 200x10 mm 6 each 99.70 Rupees Ninety
Nine - Paise
Seventy Only

598.20
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1.6 Providing and fixing
factory made uPVC glazed/
windows/ doors comprising
of lead free uPVC multi-
chambered frame, sash and
mullion/coupler (where
ever required) extruded
profiles having minimum
wall thickness of 1.70 mm
for Series R1 and R2
profiles and 2.10 mm for
Series R3 and R4 profiles
conforming to EN: 12608
in any shape, colour and
design duly reinforced with
galvanized mild steel
section made of required
shape & size as per CPWD
Specification, uPVC
extruded glazing beads,
interlocks and lnline sash
adaptor (where ever
required) of appropriate
dimension, EPDM gasket,
hardware, SS 304 grade
fasteners of minimum 8
mm dia with countersunk
head, comprising of
matching polyamide PA6
grade sleeve for fixing
frame to finished wall as
per IS 1367 : Part 1 to 14,
plastic packers, plastic caps
and necessary stainless
steel screws etc. Profile of
frame, sash & mullion (if
required) shall be mitred
cut and fusion
welded/mechanically
jointed duly sealed at all
corners, including drilling
of holes for fixing
hardware and drainage of
water etc. After fixing
frame the gap between
frame and adjacent finished
wall shall be filled with
weather proof silicon
sealant over backer rod of
approved size and quality,
all complete as per
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approved drawing
conforming to CPWD
specification & direction of
Engineer-in-Charge.
Section of steel
reinforcement and cross
sections of uPVC profiles
to be as per design
approved by Engineer-in-
Charge. Wire mesh /
Glazing of plain/
toughened/ laminated/
double glass unit with /
without high performance
coatings as per design
requirements and
conforming to IS: 3548 &
IS: 16231 shall be paid
separately. Note:-
Structural design proof
checked from a
Government Engineering
Institute, to be provided
by the manufacturer for
(i) Sites with basic wind
speed > 45 m/sec as per IS
875 — Part 3 (ii) Sites with
structure height more than
20m for all wind speeds

1.6.1 Two track two panels
sliding door with
Aluminium channel for
roller track, wool pile, zinc
alloy (zamak) powder
coated handle on every
panel along with multi-
point locking system,
adjustable nylon rollers
with SS 304 body.

1.6.1.1 Using R3 series with frame
(55 mm & above) x (40
mm & above) & sash (30
mm & above) x (74 mm &
above). (Height upto 2.5
metre).

4.2 sqm 8106.30 Rupees Eight
Thousand One
Hundred & Six -
Paise Thirty Only

34046.46

2 ROOFING
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2.1 Providing and fixing false
ceiling at all heights
including providing and
fixing of frame work made
of special sections, power
pressed from M.S. sheets
and galvanized with zinc
coating of 120 gms/sqm
(both side inclusive) as per
IS : 277 and consisting of
angle cleats of size 25 mm
wide x 1.6 mm thick with
flanges of 27 mm and
37mm, at 1200 mm centre
to centre, one flange fixed
to the ceiling with dash
fastener 12.5 mm dia x 50
mm long with 6 mm dia
bolts, other flange of cleat
fixed to the angle hangers
of 25x10x0.50 mm of
required length with nuts &
bolts of required size and
other end of angle hanger
fixed with intermediate G.I.
channels 45x15x0.9 mm
running at the spacing of
1200 mm centre to centre,
to which the ceiling section
0.5 mm thick bottom
wedge of 80 mm with
tapered flanges of 26 mm
each having lips of 10.5
mm, at 450 mm centre to
centre, shall be fixed in a
direction perpendicular to
G.I. intermediate channel
with connecting clips made
out of 2.64 mm dia x 230
mm long G.I. wire at every
junction, including fixing
perimeter channels 0.5 mm
thick 27 mm high having
flanges of 20 mm and 30
mm long, the perimeter of
ceiling fixed to
wall/partition with the help
of rawl plugs at 450 mm
centre, with 25 mm long
dry wall screws @ 230 mm
interval, including fixing of
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gypsum board to ceiling
section and perimeter
channel with the help of
dry wall screws of size 3.5
x 25 mm at 230 mm c/c,
including jointing and
finishing to a flush finish of
tapered and square edges of
the board with
recommended jointing
compound , jointing tapes ,
finishing with jointing
compound in 3 layers
covering upto 150 mm on
both sides of joint and two
coats of primer suitable for
board, all as per
manufacturer's
specification and also
including the cost of
making openings for light
fittings, grills, difusers,
cutouts made with frame of
perimeter channels suitably
fixed, all complete as per
drawings, specification and
direction of the Engineer in
Charge but excluding the
cost of painting with :

2.1.1 12.5 mm thick tapered
edge Glass Reinforced
Gypsum (GRG) board
conforming to IS: 2095-
(Part 3):1996 (Boards with
BIS certification marks)

153.
62

sqm 1520.10 Rupees One
Thousand Five
Hundred &
Twenty - Paise
Ten Only

233517.76

3 FINISHING
3.1 Painting with synthetic

enamel paint of approved
brand and manufacture to
give an even shade :

3.1.1 Two or more coats on new
work

30 sqm 155.90 Rupees One
Hundred & Fifty
Five - Paise
Ninety Only

4677.00
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3.2 Providing and applying
white cement based putty
of average thickness 1 mm,
of approved brand and
manufacturer, over the
plastered wall surface to
prepare the surface even
and smooth complete.

393.
86

sqm 156.05 Rupees One
Hundred & Fifty
Six - Paise Five
Only

61461.85

3.3 Wall painting with Luxury
emulsion paint,
(Asian Paint Royale or
equivalent), of approved
brand and manufacture,
including applying
additional coats wherever
required, to achieve even
shade and colour.

3.3.1 Two coats 393.
86

sqm 137.45 Rupees One
Hundred &
Thirty Seven -
Paise Fourty Five
Only

54136.06

3.4 Applying priming coats
with primer of approved
brand and manufacture,
having low VOC (Volatile
Organic Compound )
content.

3.4.1 With water thinnable
cement primer on wall
surface having VOC
content less than 50
grams/litre

393.
86

sqm 73.95 Rupees Seventy
Three - Paise
Ninety Five Only

29125.95

3.5 Removing dry or oil bound
distemper, water proofing
cement paint and the like
by scrapping, sand
papering and preparing the
surface smooth including
necessary repairs to
scratches etc. complete.

393.
86

sqm 25.15 Rupees Twenty
Five - Paise
Fifteen Only

9905.58

4 Dismantling and
Demolishing

4.1 Dismantling roofing
including ridges, hips,
valleys and gutters etc., and
stacking the material within
50 metres lead of:

4.1.1 Asbestos Cement sheet 153.
62

sqm 77.30 Rupees Seventy
Seven - Paise
Thirty Only

11874.83
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5 NEW TECHNOLOGIES
AND MATERIALS

5.1 Designing, providing,
installing and fixing
factory finished custom
designed cold form Light
Gauge Steel Framed super
structure comprising of
steel wall panel, trusses,
purlins etc manufactured
out of minimum 0.75 mm
thick steel sheet as per
design requirements. The
steel sheet shall be
galvanized (AZ-150gms
Aluminium Zinc Alloy
coated steel having
minimum yield strength
300-550 Mpa) conforming
to AISI specifications and
IBC 2009 for cold formed
steel framing and
construction and also as per
IS: 875-1987, ISO 800-
1984 and IS:801- 1975.
The wind load shall be as
per provisions of IS 875
(part -III). LGSFS frame
shall be designed as per IS:
801 using commercially
available software such as
Frame CAD Pro-11.7/
STAAD PRO-
V8i/ArchitekV2.5.16/
Revit architecture-2011 or
equivalent. Proper usage of
Connection Accessories
like Heavy Duty Tension
Ties, Light Duty Hold-ons,
Twist Straps (to connect
truss with wall frames),
Strong Tie, Tie Rod, H-
Brackets, Boxing Sections,
L-Shaped Angles for better
structural stability. The
framing section shall be
cold form C-type having
minimum web depth 89
mm x 39 mm flange x 11
mm lip in required length
as per structural design

231.
61

kg 285.90 Rupees Two
Hundred &
Eighty Five -
Paise Ninety
Only

66217.30
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requirement duly punched
with dimple/slot at required
locations as per approved
drawings. The slots will be
along centre line of webs
and shall be spaced
minimum 250 mm away
from both ends of the
member. The frame can be
supplied in panelized or
knock down condition in
specific dimensions and
fastened with screws
extending through the steel
beyond by minimum of
three exposed threads. All
self drilling tapping screws
for joining the members
shall have a Type II coating
in accordance with ASTM
B633(13) or equivalent
corrosion protection of
gauge 10 & 12, TPI 16 & 8
of length 20 mm. The
frames shall be fixed to
RCC slab or Tie beam over
Neoprene rubber using self
expanding carbon steel
anchor bolt of dia as per
approved drawings. design
subject to minimum 12 mm
diameter and 121 mm
length conforming to AISI
304 and 316 at 500 mm c/c
with minimum embedment
of 100 mm in RCC (RCC
to be paid separately) and
located not more than 300
mm from corners or
termination of bottom
tracks complete in all
respects. The item also
includes the submission of
stability reports duly
examined and issued by
any NIT/IIT. The rate
includes the concept
design, detailed design,
fabrication of sections,
transportation, installation
and all required fixing
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arrangement at site as
described above.

5.2 Providing and fixing
internal wall panels on
Light gauge steel frame
work with 12.5 mm thick
gypsum plaster board
conforming IS 2095:2011
fixed on cement board as
per standard sizes fixed
with self-drilling / taping
screws / fasteners @ 60 cm
c/c of approved make,
Screws shall be of counter
sunk rib head of 1.60 mm
to 4 mm thick or 8 to 10
gauge of length varying
from 25 to 45 mm. Proper
taping and jointing to be
done using fiber mesh tape
and epoxy and acrylic
based jointing compound
for seamless finish

5.2.1 Cement Fiber Board 8 mm
thick of Type B, Category
III as per IS 14862:2000
(High pressure Steam
Cured)

31.2 sqm 2221.05 Rupees Two
Thousand Two
Hundred &
Twenty One -
Paise Five Only

69296.76

Total estimated cost in Figures 594504.38
Quoted Amount 594504.38 594504.00
GST Correction Factor@0.973 578452.39
Cost Index @ 16% 671005
Quoted rate in Words Rupees Six Lakh Seventy One Thousand & Five Only
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