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                                                    TENDER NOTICE 

                                               Tata Institute of Social Science 

V.N. Purav Marg, Deonar, 

Mumbai-400088. 

Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu  

Website: www.tiss.edu 

TISS E-ProcurementWebsite:-https://www.tenderwizard.com/TISS 

https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata 

 

Tender Ref No.: RCPLUMBING2425 Date:- 04/03/2024 
 

 
Name Of the Work: Tender for ‘Rate contract for supply of plumbing and hardware 

material for TISS, Mumbai Campus’ 

 

Estimated cost :- Rs. 3,50,000/- 

 

Tender Fees :- NIL 

EMD :- Rs.7,000/- (Interest Free) (MSME exumtion) 

Tender Validity :- 180 days from the last date of submission of  tender 

Mode of Bidding :-    Online/Offline  (Open Tender/ Limited Tender) 

Type of Tender :- Item rate contract (Single bid/ Two Bid) 

Tender issue date :- 04/03/2024  

Last date of 

Submission 
:- 11/03/2024 4:00pm 

Pre-bid meeting :-   

Techno commercial 

bid opening 
:- 12/03/2024 11:00am 

    

Period of Completion :- Six months From 01/04/2024 to 30/09/2024 

https://www.tenderwizard.com/TISS
https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata
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1. INSTRUCTIONS TO BIDDERS 

 
Online/ Offline percentage rate Open/ Limited tenders are invited by The Registrar, Tata Institute 
of Social Sciences, Deonar, Mumbai- 400088  for ‘Rate contract for supply of plumbing and 

hardware material for TISS, Mumbai Campus’ 

 

1.1 The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which can 

be downloaded from TISS website, CPPP 

(https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata) and ‘www.tenderwizard.com/TISS. 

Tenders can be submitted from 04/03/24 to 11/03/24 up to 16.00 hrs. 

 

1.2 Timeline for execution of work:- Six months.  From 01/04/2024 to 30/09/2024 

 

1.3 Payment Cycle:- Monthly 

 

1.4 In case of limited tender enquiry, unsolicited bids will not be accepted. However if the bidder who is not 

requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, Infrastructure 

Development and Support division. After the scrutiny of the documents and confirming the reliability of the 

firm, the vendor my be allowed to bid for same work or next work of similar nature. In case of Open tender 
enquiry any vendor qualifying the eligibility criteria is permitted for bidding. 

 

1.5 Online Bidding:- Bids shall be submitted online using website www.tenderwizard.com/TISS. 

Instructions to submit the online bids are available on TISS website 

 

1.6 Offline Bidding:- Bids shall be submitted in sealed envelopes.   

 

Envelope No I– shall contain attested documents confirming qualification criteria, Signed copy of 

NIT and its conditions 

.   

Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and completed 

in all respects. This shall not include any conditions whatsoever. In case any conditions are included 

in Envelop no. II, the same shall not be taken into consideration. Further, the tender in such case is 

liable to be rejected. Both the sealed envelopes i.e. Part-I and Part-II should be covered in a third 

envelope which shall be sealed and should be submitted to “Office of Assistant Registrar, 

Infrastructure development and support division, TISS, Mumbai 400 088”. Third envelop shall 

contain the Title of the tender, address and contact details of the bidder. 

 

1.7 The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case of 

online bid submission. In case of Offline bid submission EMD shall be accepted in the  forms: 

(i) Banker's Cheque of a Commercial Bank   

         (ii) Account Payee Demand Draft of a Commercial Bank  

         (iii) Fixed Deposit Receipt (FDR) of a Commercial Bank  

(iv) Insurance Surety Bonds  

(v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a 

Commercial Bank. 

  A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee also. 

In such cases 50% of earnest money or Rs. 20 lakh  

https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata
http://www.tenderwizard.com/TISS
http://www.tenderwizard.com/TISS
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 Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted in 

form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favor of the tender inviting 

authority. It is in the tenderer's own interest to keep the FDR valid as long as it is required. The Bank 

Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is valid for a period of 90 

days for single bid works and 180 days for two bid system or more from the date of submission of the 

tender.  

EMD shall be drawn by the name:- ‘TATA INSTITUTE OF SOCIAL SCIENCES’. 

 

1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of tendering 

process. On finalizing the tender process, the Institute will return EMD of unsuccessful bidders. The 

acceptance of tender shall rest with The Registrar, Tata Institute of Social Sciences, who does not 

bound to accept the lowest tender and reserves the right to reject any or all of the tenders received 

without assigning any reason. The Registrar reserves the right of acceptance of whole or any part of 

the tender and the tenderer shall be bound toperform the same at the rates quoted. Any attempt of 

influencing on tender process by the contractor shall not be entertained and his/her tender shall be 

rejected. Team of TISS may visit ongoing / completed work sites, establishments, manufacturing 

units, factoriesofthe bidder and may collect the feedback over telephone, e-mail, actual visit or by 

any other suitable means before award of contract and after verification of documents. The Bidder 

shall provide necessary facilities for this purpose.  

 

1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy themselves 

about the nature of work, specification of work, challenges in work (way of transportation, height of 

structure, number of floors or height where work is to be executed, working hours, security check 

etc.) before submitting their tender and in general shall themselves obtain all necessary information 

as to risks, contingencies and other circumstances which may influence or affect their bid. A tenderer 

shall deemed to have full knowledge of site, whether he inspects it or not and no extra charges con-

sequent on any misunderstanding or otherwise shall be allowed. 

 

1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to used at any point 

before finalization of tender process. Vendor shall provide the sample free of cost without any 

liabilities on Institute. All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne by the contractor. 

 

1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon the 

performance of the vendor. The contract extension is subject to approval of competent authority. As 

far as possible the Contract shall be extended over same terms and conditions. If any term, condition 

needs to be altered, omitted, added then this will be done with the mutual consent of both the parties 

with no financial implications. 

    In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer In-

charge. The competent authority shall take the decision. The extension of contract shall be limited for 

maximum two times.  

 

1.12 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility of the 

vendor.  

 

1.13 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 
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days from the last date of submission of tenders. If any tenderer with draws his/her tender before the 

said period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications in 

the terms and conditions of the tender which are not acceptable to the Department, then TISS shall 

forfeit the earnest money deposit of the bidder and the tenderer shall not be allowed to participate in 

the retendering process of the work. 

 

1.14 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any respect 

are liable to be rejected .Tenders received without EMD will be summarily rejected. 

 

1.15 Levy / Taxes payable by contractor:  

a. GST @18% on materials and services in respect of this contract shall be payable by the 

contractor.  

b. The contractor shall deposit royalty and obtain necessary permit as required for 

excavation and transport of soil, supply of the sand, Aggregate, Stone etc. from local 

authorities. TISS shall not have any liabilities in this regard. 

 

1.16 Notification of amendments to the tender document: If the technical specification requires any 

modification, suitable amendment to this tender document will be issued and the same will form part 

of the tender document. Prospective bidders are advised to regularly visit the TISS website or the 

CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any, will be notified only 

on the TISS  website /CPP portal/Tender Wizard Portal and no separate advertisement will be made 

for this.  

 

1.17 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on 

materials in respect of this contract, including state Sales tax and Turnover tax on transfer of 

property as per Works Contract Act etc. if any, shall be payable by the contractor and Government 

will not entertain any claim whatsoever in respect of the same. As per the directives of the Sales Tax 

Authorities, the tax due at the rates notified by the State Government from time to time, shall be 

deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by the 

Department  
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2 TECHNICAL BID/ ELIGIBILITY CRITERIA 

 
 

 Each bidder shall submit following documents including the tender document . 

Tender submitted without any of the following document will be disqualified from the 

bid process. 

a) Notice Inviting Tender (NIT) duly signed by the bidder. 

b) Terms of Contract duly signed by the bidder. 

c) PAN Card copy 

d) GST registration copy. 

e) In addition to above, the documents regarding satisfactory performance of 

works, personnel, establishment, plant, equipment etc. may be 

incorporated. 
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3 FINANCIAL BID 

 

3.1  Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid is 

given under conditions of contract. As the tender is percentage rate contract each bidder shall 

upload/fill the At par/ Above/ Below percentage (in figures as well as in words)over the estimated 

cost. This quoted percentage rate At par/ Above/ Below shall be applicable to each any every rate 

mentioned in BOQ.  . Total amount shall be written clearly in Numeric as well as in words. Bidders 

shall refrain to make any overwriting in bid sheet. Bidder shall compulsorily mention the Name of 

firm/ bidder in the bid sheet. 

 

3.2 The tender submitted shall be treated as invalid if:-  
1. The contractor does not quote percentage above/below on the total amount of tender or any section/sub 

head of the tender. 

 2. The percentage above/below is not quoted in figures & words both on the total amount of tender or any 

section/sub head of the tender.  
3. The percentage quoted above/below is different in figures & words on the total amount of tender or any 

section/sub head of the tender. 

 
In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage above/below) 

of two or more contractors is same, such lowest contractors will be asked to submit sealed revised offer in the 

form of letter mentioning percentage above/ below on estimated cost of tender including all sub sections/sub 
heads as the case may be, but the revised percentage quoted above/below on tendered cost or on each sub 

section/ sub head should not be higher than the percentage quoted at the time of submission of tender. The 

lowest tender shall be decided on the basis of revised offers. In case any of such contractors refuses to submit 

revised offer, then it shall be treated as withdrawal of his tender before acceptance and 50% of earnest money 
shall be forfeited. If the revised tendered amount of two more contractors received in revised offer is again 

found to be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the presence 

of competent authority of the institute. 

 

 

3.3 Rates mentioned in BOQ are excluding taxes. 

 

 

3.4 While calculating percentage, vendor shall consider overheads and profit along with transportation. 

 

 

 

 

 

 

 

 

 

 

 

 

 



 
 

Page 7 | 24   Signature & Seal of Bidder 

  
 

 

 
 

 

4 CONDITIONS OF CONTRACT 

 
4.1 Performance guarantee (Interest free):-  
The contractor shall be required to deposit an amount equal to 5% of the tendered value of the contract as 

performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank Guarantee/ Banker’s 

Cheque from Scheduled bank to be submitted within 14 days from the date of issue of work order or before 

commencement of work whichever is earlier. The performance guarantee shall be returned to the 

contractor, without any interest, after recording of the completion certificate for the work by the competent 

authority and submission of final bill by the contractor as per the joint measurement within 60 days. 

 
 
4.2 Measurement and records:- 
Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance of 

workers for any kinds of services and works. Vendor shall click before and after photographs of works at 

the time of execution. In case of maintenance of  plants, installations and machineries (Chillers, AHU, 

Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water heaters, Fire fighting 

installations, VRF, Split and window AC, Dinning hall equipments, Diesel Generator etc.) vendor shall 

produce the service and maintenance report. Vendor shall obtain the signature of end user as user 

satisfaction report in prescribed format. 

For Comprehensive/Non Comprehensive Maintenance work contractor shall maintain a work register and 

shall obtain the sign of end user at completion of work for every visit, register shall include date, executed 

work, quantity etc. Contractor shall produce the service report of each service as and when asked by 

Engineer In charge. 

 
4.3 Inspection  report :- 
Vendor shall obtain the inspection report from Engineer In charge after completion or part completion of 

work. 

 
4.4 Completion Certificate:- 
Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion 

certificate from Engineer In charge before submission of bill. 

 
4.5 Contractor Liable for Damages, defects during defect liability Period:- 
Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve months  in 

case of work costing more than Rs. Ten lacs. If the contractor or his working people or servants shall 

break, deface, injure or destroy any part of building in which they may be working, or any building, road, 

road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 

grassland, or cultivated ground contiguous to the premises on which the work or any part is being 

executed, or if any damage shall happen to the work while in progress, from any cause whatever or if any 

defect, shrinkage or other faults appear in the work within twelve months (six months in the case of work 

costing Rs. Ten lacs and below except road work) after a certificate final or otherwise of its completion 



 
 

Page 8 | 24   Signature & Seal of Bidder 

shall have been given by the Engineer in- Charge as aforesaid arising out of defect or improper materials or 

workmanship the contractor shall upon receipt of a notice in writing on that behalf make the same good at 

his own expense or in default the Engineer-in-Charge cause the same to be made good by other workmen 

and deduct the expense from any sums that may be due or at any time thereafter may become due to the 

contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion thereof. 

The security deposit of the contractor shall not be refunded before the expiry of twelve months (six months 

in the case of work costing Rs. Ten lacs and below except road work) after the issue of the certificate final 

or otherwise, of completion of work, or till the final bill has been prepared and passed whichever is later. 

In case of Maintenance and Operation works of E&M services, the security deposit deducted from 

contractors shall be refunded within one month from the date of final payment or within one month from 

the date of completion of the maintenance contract whichever is earlier. 

 
4.6 Payment on intermediate certificate to be regarded as Advances:- 

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the work 

shall have been completed and certificate of completion given. For works estimated to cost over Rs. Five 

lac, the interim or running account bills shall be submitted by the contractor for the work executed on the 

basis of such recorded measurements. 

All such interim payments shall be regarded as payment by way of advances against final payment only 

and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be rejected, 

removed, taken away and reconstructed or re-erected. Any certificate given by the Engineer-in-Charge 

relating to the work done or materials delivered forming part of such payment, may be modified or 

corrected by any subsequent such certificate(s) or by the final certificate and shall not by itself be 

conclusive evidence that any work or materials to which it relates is/are in accordance with the contract 

and specifications. Any such interim payment, or any part thereof shall not in any respect conclude, 

determine or affect in any way powers of the Engineer-in-Charge under the contract or any of such 

payments be treated as final settlement and adjustment of accounts or in any way vary or affect the 

contract. 

 
4.7 Advance payment:- 
Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion of 

work or running amount bill for part completion of bill. Whereas advance payment may be granted in 

exceptional cases with approval of competent authorities. 

a) Secured advance on material:- Advance shall  be paid during the progress of the execution of the work 

up to 75% of the assessed value of any materials or an amount not exceeding 75% of the material element 

cost in the tendered rate of the finished item of the  
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work, whichever is lower, which are in the opinion of the Engineer-in- Charge nonperishable, non-fragile 

and non-combustible and are in accordance with the contract and which have been brought on the site in 

connection therewith and are adequately stored and/or protected against damage by weather or other causes 

but which have not at the time of advance been incorporated in the works. When materials on account of 

which an advance has been made under this sub-clause are incorporated in the work, the amount of such 

advance shall be recovered/ deducted from the next payment made under any of the clause or clauses of 

this contract. 

1) Advance payment to supplier:-Ordinarily, payments for services rendered or supplies made should 

be released only after the services have been rendered or supplies made. However, it may become 

necessary to make advance payments for example in the following types of cases :- 

(i) Advance payment demanded by firms holding maintenance contracts for servicing of Air-

conditioners, computers, other costly equipment, etc.  

(ii)  Advance payment demanded by firms against fabrication contracts, turn-key contracts etc. 

Such advance payments should not exceed the following limits : 

(a) Thirty per cent. of the contract value to private firms;  

(b) Forty per cent. of the contract value to a State or Central Government agency or a 

Public Sector Undertaking; or 

 (c) in case of maintenance contract, the amount should not exceed the amount payable for 

six months under the contract. 

Vendor may require to submit the bank guarantee against the advance payment. Any other form of security 

like corporate Indemnity Bond, FDR shall require the approval of competent authority. 

 
4.8 Bill submission & payment:- 

In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall submit 

the bill on or before the 5th day of the month. Bills submitted after this time frame shall be processed in the 

next month. Vendor shall be fully responsible for the delay in payment due to late submission of bill.  

Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance of 

labours and supervisors, before and after photographs of work and services, service and maintenance 

report of plants and machinery etc. along with the invoice. No bill shall be accepted without the 

attachment of the said documents. In case of Maintenance of plants, equipments and Machineries, report 

of satisfactory performance indicating no defect in the functioning of any equipments shall be produced 

with the submission of each bill over the letter head of the vendor. In the event of transfer of annual 

maintenance contact to the other vendor, The previous vendor shall handover the entire system in 

working condition to the new vendor. It is the responsibility of the new vendor to check and satisfy 

themselves for ‘no defect’ and healthy working condition of the plant, machinery, equipment, 

installation, system etc. Final bill and other payables shall not be settled for previous vendor until 

satisfactory handover of the system. If previous vendor fails to rectify defects in the system, same will be 

get rectified through the new vendor and the necessary rectification cost shall be deducted from the final 

settlement of the previous vendor. 

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays on 

payment including that of interest shall be payable to the contractor. 

 

 

 

 
4.9 Warranty and quality of material:- 
Any material/ fitting/ equipments to be installed in the institute shall be of ISI mark and IS standards 
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unless and otherwise specified. No lower quality/grade material shall be allowed. Contractor shall 

surrender the removed material/fitting to Institute. Newly installed material shall be the property of 

institute and no claims shall be entertained. 

Any material provides, delivered, supplied shall cover the manufactures warranty.  If the OEM is the 

bidder minimum warranty shall be of one year. Replacement and repair of any material or installation is 

complete responsibility of the vendor at no extra cost. Warranty of any material or installation or 

equipment shall be considered as one year unless and otherwise specified. 

 
4.10 Supply of Water & Electricity: 

Water and electricity shall be supplied to the contractor by the Institute free of cost subject to the 

conditions:    

i) The Source of Water and Power Supply will be given at one point. All other arrangements have to 

be arranged by Contractor.   

Ii.) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and laying 

of pipelines/ connection from existing main of source of supply as directed by Engineer-In-charge.   

iii.) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will be 

incumbent on the contractor to make alternative arrangement for proper supply of the same at his/ 

their own cost in the event of any break down in the government water/ electricity mains so that the 

progress of his/ their work is not held up for the want of the same. No claim of damage or refund will 

be entertained on account of such break down. 

 
4.11 Unrealistic rates and negotiation:- 
In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full bid then 

tender shall be considered as unbalanced and in case the tenderer is unable to provide satisfactory 

explanation, such a tender shall be disqualified and tender will be rejected. 

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest bidder 

shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation and to provide 

best possible revised rate for the individual item of bid, any part of bid or full bid. 
 
4.12 Determination of contract:- 
Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice to 

his/her any other right or remedy against the contractor in respect of any delay, inferior workmanship, any 

claim for damages and /or any other provisions of this contract or otherwise, and whether the date for 

completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the 

following cases:  

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to  

rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or otherwise 

improper or un workman-like manner shall omit to comply with the requirements of such notice for a period of 7 
days thereafter.  
ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be 

final and binding) he/she will be unable to secure completion of the work by the date for completion and 

continue to do so after a notice in writing of 7 days from the Engineer-in-Charge.  

iii. If the contractor fails to complete the work within the stipulated date or items of work with individual 

date of completion, if any stipulated, on or before such date(s) of completion and does not complete them 

within the period specified in a notice given in writing in that behalf by the Engineer-in-Charge.  
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iv. If the contractor persistently neglects to carry out his/her obligations under the contract and / or 

commits default in complying with any of the terms and conditions of the contract and does not remedy it 

or take effective steps to remedy it within 7 days after a notice in writing is given to him/her in that behalf 

by the Engineer-in- Charge.  

v. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide 

methods of competitive tendering.  

vi. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour 

with materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts 

with or attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof 

without the prior written approval of the Engineer-in-Charge.  

vii. In case of unlawful activities, use of lower standard material/fittings, inferior work quality, 

breaks of contract etc. 

 

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have powers:  

a. To determine the contract as aforesaid (of which termination notice in writing to the contractor under the 

hand of the Engineer-in-Charge shall be conclusive evidence) upon such determination, the Security 

Deposit already recovered and Performance Guarantee under the contract, shall be liable to be forfeited, 

and shall be absolutely at the disposal of TISS. 

b. After giving notice to the contractor to measure up the work of the contractor and to take such whole, or 

the balance or part thereof, as shall be unexecuted out of his/her hands and to give it to another contractor 

to complete the work. The contractor, whose contract is determined as above, shall not be allowed to 

participate in the tendering process for the balance work.  

viii. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no 

claim to compensation for any loss sustained by him by reason of his having purchased or procured any 

materials or entered into any engagements or made any advances on account or with a view to the 

execution of the work or the performance of the contract. And in case action is taken under any of the 

provisions afore said, the contractor shall not be entitled to recover or be paid any sum for any work 
thereof or actually performed under this contract unless and until the Engineer-in-Charge has certified in writing the 

performance of such work and the value payable in respect thereof and he/she shall only be entitled to be paid the 
value so certified.  
The contract may be terminated due to administrative reasons specified in writing within a month from the 

side of the Institute with the issue of written notice. 

The contract may be terminated with mutual consent with notice period of two months from the side of 

vendor and notice period of one month from the side of the Institute. 

 

 

 

 

 

 

 
4.13 Contractor liable to pay compensation even if contract is not determined: 
In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, shall 

have become exercisable and the same are not exercised, the non-exercise thereof shall not constitute a 

waiver of any of the conditions hereof and such powers shall notwithstanding be exercisable in the event of 
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any future case of default by the contractor and the liability of the contractor for compensation shall remain 

unaffected. In the event of the Engineer-in- Charge putting in force all or any of the powers vested in him 

under the preceding clause he may, if he so desires after giving a notice in writing to the contractor, take 

possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 

contractor), use as on hire (the amount of the hire money being also in the final determination of the 

Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof, 

belonging to the contractor, or procured by the contractor and intended to be used for the execution of the 

work / or any part. 

 
4.14 Termination of Contract on death of contractor:- 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer 

in Charge on behalf of Registrar, TISS shall have the option of terminating the contract without levy 

compensation to the contractor. 

 
4.15 Work not to be sublet  Action in case of in solvency:- 
The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. And if 

the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 

insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, 

gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or 

indirectly, be given, promised or offered by the contractor, or any of his servants or agent to any public 

officer or person in the employ of Institute in any way relating to his office or employment, or if any such 

officer or person shall become in any way directly or indirectly interested in the contract, the Engineer-in-

Charge on behalf Registrar, Tata Institute of social sciences shall have power to terminate the contract with 

immediate effect. 

 
4.16 Compensation for delay of work (Liquidity damages):- 

If the contractor fails to maintain the required progress or to complete the work and clear the site on or 

before the contract or justified extended date of completion he shall, without prejudice to any other right or 

remedy available under the law to the Government on account of such breach, pay as compensation the 

amount calculated at the suitable rates may decide on the amount of accepted Tendered Value of the work 

for every completed 

 

 day / month (as determined). Damage suffered due to stated delay on the part of Contractor, 1% to 10%per 

month of delay to be computed on per day basis on the accepted tendered value, based on quantum of 

damage suffered.  

Provided always that the total amount of compensation for delay to be paid under this condition shall not 

exceed 10 % of the accepted Tendered Value of work. 

 
4.17 Time Extension for delay:- 
The time allowed for execution of the works as stipulated in the contract or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works shall 

commence from such time period as mentioned in contract. If the Contractor commits default in 

commencing the execution of the work as aforesaid, TISS shall without prejudice to any other right or 

remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As soon as possible 

after the Contract is signed, the Contractor shall submit a Time and Progress Chart for each mile stone and 

get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the 

Contract documents for completion of items of the works. It shall indicate the forecast of the dates of 
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commencement and completion of various trades of sections of the work and may be amended as 

necessary by agreement between the Engineer-in-Charge and the Contractor within the limitations of time 

imposed in the Contract documents, and further to ensure good progress during the execution of the work, 

the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for 

special jobs for which a separate programme has been agreed upon) to complete the work as per the mile 

stones given.  

If the work(s) be delayed by:  

a. Force majeure, or  

b. Abnormally bad weather, or  

c. Serious loss or damage by fire, or  

d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades employed 

on the work, or  

e. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work 

not forming part of the Contract, or  

f. Non-availability of stores, which are the responsibility of TISS to supplier.  

g. Non-availability or break down of tools and plant to be supplied or supplied by TISS or  

h. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the Contractor`s 

control, then upon the happening of any such event causing delay, the Contractor shall immediately give 

notice thereof in writing to the Engineer-in-Charge but shall nevertheless use constantly his best 

endeavours to prevent or make good the delay and shall do all that may be reasonably required to the 

satisfaction of the Engineer-in-Charge to proceed with the works.  

 
4.18 Deviations / Variations: Extent and Pricing:  

The Engineer-in-Charge shall have power    

(i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during the progress 

of the work, and     

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any  

other reasons and the contractor shall be bound to carry out the works in accordance with any instructions 

given to him in writing signed by the Engineer-in- Charge and such alterations, omissions, additions or 

substitutions shall form part of the contract as if originally provided therein and any altered, additional or 

substituted work which the contractor may be directed to do in the manner specified above as part of the 

works, shall be carried out by the contractor on the same conditions in all respects including price on 

which he agreed to do the main work except as hereafter provided.  

 

 

 

 

4.19 Quantity deviation: 

1. Deviation means increase or decrease in quantities of agreement items.  

2. Deviations up to +/- 10% of agreement quantity will not require any sanction.  

3. Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation (including 

initial +/- 10%) 

All the deviated quantities shall be paid at agreement rates. 
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4.20 Price deviation: 

The completion cost of any agreement for maintenance works including works of up gradation, aesthetic, 

special repair, addition/ alteration should not exceed two times the contract amount. Deviation up to 1.25 

times of contract amount shall be approved by Engineer-in-Charge with recorded reasons. Deviation 

beyond 1.25 times of contract amount shall be approved by competent authority with recorded reasons. 

 
4.21 Deviation and Time Extension:  

The time for completion of the works shall, in the event of any deviations resulting in additional cost over 

the tendered value sum being ordered, will be extended, if requested by the contractor, as follows:  

i. In the proportion which the additional cost of the altered, additional or substituted work, bears to the 

original tendered value, plus  

ii. 25% of the time calculated in (i) above or such further additional time as may be considered reasonable 

by the Engineer-in-Charge.  

 
4.22 Substituted Items and Pricing:  
i. If the market rate for the substituted item so determined is more than the market rate of the agreement 

item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the 

agreement item (to be substituted) so increased to the extent of the difference between the market rates of 

substituted item and the agreement item (to be substituted).  

ii. If the market rate for the substituted item so determined is less than the market rate of the agreement 

item (to be substituted) the rate payable to the contractor for the substituted item shall be the rate for the 

agreement item (to be substituted) so decreased to the extent of the difference between the market rates of 

substituted item and the agreement item (to be substituted).  

 
4.23 Extra Items:- 
Extra items are those which are not available in the contract. In the case of Extra  

Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as   

per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/below quoted 

contract amount. Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as 

per the prevailing market rate. The rate(s) of extra items so determined by the Engineer-in-Charge shall be 

final and binding on the contractor, and shall not be arbitrable. 

 

 

 

 
 

 
4.24 Avoidance of sub-standard work:- 
The contractors are required to execute all works according to the specifications laid down, and in a proper 

workman like manner. The motto of the Department is to maintain quality, speed and economy in cost in 

the execution of any work. There is no compromise on the quality of work. 

When defects/deficiencies crop up during the maintenance period rectifying the same shall be done within 

the prescribed maintenance period. If the contractor does not rectify the defect or make good the 

deficiency, the work is got redone or rectified through another agency, or departmentally by employing 

skilled labourers, at the contractor's cost. 
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4.25 Acceptance of sub-standard work:- 

In general, sub-standard works should not be allowed to occur, as they reflect poorly on the professional 

competence of the field staff and adversely affect the image of the Department. Acceptance of work below 

specifications and/or below acceptable levels of workmanship, and the resulting payment at reduced rates 

for such defective/deficient works is resorted to only for those items where materials conforming to the 

required specifications are not available, or where it is structurally impossible to get the work re-done or 

where in opinion of Engineer In charge, it is expedient to do so. Acceptance of sub-standard work at 

reduced rates is done only under exceptional circumstances by the Engineer In charge or by the next higher 

authority. The total value of quantities of items at agreement rate for which the Engineer In charge or the 

higher official accepts sub-standard work in a contract shall not exceed 5% of the contract value. 

 
4.26 Action in case of work not done as per specifications:  
All works under or in course of execution or executed in pursuance of the contract, shall at all times be 

open and accessible to the inspection and supervision of the Engineer-in- charge, his authorised 

subordinates in charge of the work and all the superior officers of the Department or any organization 

engaged by the Department for Quality Assurance and the contractor shall, at all times, during the usual 

working hours and at all other times at which reasonable notice of the visit of such officers has been given 

to the contractor, either himself be present to receive orders and instructions or have a responsible agent 

duly accredited in writing, present for that purpose. Orders given to the Contractor's agent shall be 

considered to have the same force as if they had been given to the contractor himself.  

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work or 

his/her subordinate officers or the officers of the organization engaged by the Department, that any work 

has been executed with unsound, imperfect, or un-skillful  

workmanship, or with materials or articles provided by him for the execution of the work which are 

unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the 

contractor shall, on demand in writing which shall be made within twelve months (six months in the case 

of work costing Rs. 10 Lakh and below except road work) of the completion of the work from the 

Engineer-in-Charge specifying the work, materials or articles complained of notwithstanding that the same 

may have been passed, certified and paid for forthwith rectify, or remove and reconstruct the work so 

specified in whole or in part, as the case may require or as the case may be, remove the materials or articles 

so specified and provide other proper and suitable materials or articles at his own charge and cost. In the 

event of the failing to do so within a period specified by the Engineer-in-Charge in his demand aforesaid, 

then the contractor shall be liable to pay compensation at the agreed rate for this default in such case the 

Engineer-in-Charge may not accept the item of work at the rates applicable under the contract but may 

accept such items at reduced rates. Decision of the Engineer-in- Charge to be conveyed in writing in 

respect of the same will be final and binding on the contractor. 

 
4.27 Suspension of work 

TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use of lower 

standard material/fittings, inferior work quality, break of contract etc. attributed on the part of Contractor. 

The work shall remain suspended until necessary rectifications are done and further intimation from 

Engineer In charge. No Compensation shall be given to the vendor for any loss incurred due to suspension 

of work. 

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision shall be 

final and binding on the contractor) suspend the progress of the works or any part thereof for such time and 

in such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage or injury 

to the work already done or endanger the safety thereof for any of the following reasons:  



 
 

Page 16 | 24   Signature & Seal of Bidder 

(a) On account of any default on the part of the contractor or; 

(b) For proper execution of the works or part thereof for reasons other than the default of the contractor; or   

(c) For safety of the works or part thereof. The contractor shall, during such suspension, properly protect 

and secure the works to the extent necessary and carry out the instructions given in that behalf by the 

Engineer in- Charge. 

 
4.28 Foreclosure of contract due to abandonment or reduction in scope of work:  
If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the works 

for any reason whatsoever and hence not require the whole or any part of the works to be carried out, the 

Engineer- in- charge or competent authority shall give notice in writing to that effect to the contractor and 

the contractor shall act accordingly in the matter. The contractor shall have no claim to any payment of 

compensation or otherwise whatsoever, on account of any profit or advantage which he/she might have 

derived from the execution of the works in full but which he did not derive in consequence of the 

foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates full amount for works executed at site. 

 

 

 
4.29 Contractor to supply tools & equipment’s etc.:  

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in 

accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery, tools & 

equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage, tackle and 

temporary works required for the proper execution of the work, whether original, altered or substituted and 

whether included in the specification or other documents forming part of the contract or referred to in these 

conditions or not, or which may be necessary for the purpose of satisfying or complying with the 

requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is entitled 

to be satisfied, or which he is entitled to require together with carriage therefore to and from the work.  

The contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the 

measurement or examination at any time and from time to time of the work or materials. Failing his/her so 

doing, the same may be provided by the Engineer-in- Charge at the expense of the contractor and the 

expenses may be deducted, from any money due to the contractor, under the contract and/or from his 

security deposit or the proceeds of sale thereof, or of a sufficient portion thereof. 

 
4.30 Lump sum provision in tender:  
When the estimate on which a tender is made include lump sums in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the work in 

question at the same rates, as are payable under this contract for such items, or if the part of the work in 

question is not, in the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-Charge 

may at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the 

Engineer-in-Charge shall be final and conclusive against the contractor with regard to any sum or sums 

payable to him under the provisions of the clause. 

  
4.31 Labour laws to be complied by the contractor:  
The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the Contract 

Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and 

continue to have a valid license until the completion of the work. The contractor shall also abide by the 
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provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall also comply with 

the provisions of the building and other Workers (Regulation of Employment & Conditions of Service) 

Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any failure to fulfil these 

requirements shall attract the penal provisions of this contract arising out of the resultant non execution of 

the work.  

 
4.32 Minimum wages act to be compiled with:  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract Labour 

(Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws affecting contract 

labour that may be brought into force from time to time. 

 
4.33 Settlement of Disputes by Conciliation and Arbitration:- 
All questions and disputes relating to the meaning of the specifications, designs, drawings and instructions 

hereinbefore mentioned and as to the quality of workmanship or materials used in the work or as to any 

other question, claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 

designs, drawings, specifications, estimates, instructions, orders or otherwise concerning the works or the 

execution or failure to execute the same whether arising during the progress of the work or after the 

cancellation, termination, completion or abandonment thereof shall be dealt with as per the standard 

arbitration procedures by appointing the arbitrator. The Appointment of arbitrator shall be dependent on 

amount of claim and other allied parameter. 

 
4.34 Confidential Information:  

The drawings, specifications, proto-type, samples and such other information furnished to the contractor 

relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential which shall be 

held by the contractor in confidence and shall not be divulged to any third party without the prior written 

consent of the Department. The contractor, therefore, binds himself, his successors, heirs, executors, 

administrators, employees and the permitted assignees or such other persons or agents directly or indirectly 

concerned with the work / supply to the confidential nature of the drawings, specifications, proto-type 

samples etc. It is a further condition of the contract that the contractor shall not, without prior written 

permission from the Department, transmit, transfer, exchange, and gift or communicates any such 

confidential information, and also the component, sub assembly, products, by-products 

 
4.35 Tendered rates to cover overheads and profit: 
The rates quoted shall also cover the cost of necessary protection including labour, materials and 

equipment to ensure safety and protection against risk or accident, compensation for injury to life and 

damage to property if any, caused by the contractor’s operations connected with this work. The rates shall 

be firm and shall not be subject to change due to variations during the entire period of execution of the 

work in cost of materials, labour and conditions, or any other conditions. No separate claim on this account 

will be entertained by the Department.  

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for the 

complete work including supply and fixing with all materials and should be for all heights and depths, lifts 

and leads, lengths and widths involved in the work.  

The contractor when called for by the Department should furnish detailed rate analysis in support of the 

rates quoted by him against each item of the tender. The Department reserves the right to utilize the 

analysis thus supplied in settling the rate of any deviations or claims arising in this contract. 

 
4.36 Claims against the contractor:  
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Whenever any claim against the contractor for the payment of a sum or money arises out of or under the 

contract, Department shall be entitled to recover such sum by appropriating in part or whole, the security 

deposit of the contractor and to sell any Government promissory notes etc. forming the whole or part of 

such security. In the event of the security deposit having been taken from the contractor, the balance or the 

total sum recoverable, as the case may be, shall be deducted from any sum then due or which at any time 

thereafter may become due from the contractor, under this or any other contract with the Department. 

Should this sum be not sufficient to cover the full amount recoverable, the contractor shall pay the 

Department, on demand the balance remaining due department shall have the right to cause an audit and 

technical examination of the work and the final bill of the contractor including all supporting vouchers, 

abstracts etc. to be made after payment of the final bill and if as a result of the due audit and technical 

examination any sum is found to have been over paid in respect of any work done by the contractor under 

the contract or any work claimed by him to have been done under the contract and found not have been 

executed, the contractor shall be liable to refund the amount of the over payment and it shall be lawful for 

the Department to recover the same from him in the manner prescribed above or in any other manner 

legally permissible and if it is found that the contractor was paid less than what was due to him under the 

contract in respect of any work executed by him under it, amount of such under payment shall be duly paid 

by the Department to the contractor. 

 
4.37 Mode of measurements: 

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in 

writing shall be final and binding. No re-recording of measurements for hidden items of work will be 

permitted. The contractor shall provide at his own cost suitable weighing and measuring arrangements at 

site for checking the weight / dimensions as may be necessary for execution of the work.  

All measuring tapes (of steel), scaffolding and ladders which may be required for taking measurements 

shall be supplied by the contractor. If the contractor fails to accompany the Engineer-in-Charge or his duly 

authorised person to take measurements, then he shall be bound by the measurements, recorded by the 

Engineer-in-Charge or his representative. 

 
4.38 Security regulations:  
The contractors have to follow strictly the regulations of the Department at the work site regarding entry of 

personnel, material etc. and any other regulation that might be enforced from time to time. All materials 

and articles brought by the contractor to the work site shall have to be declared at the security gate. 

Similarly, no materials shall be taken out from the Departmental premises without proper gate pass, which 

will be issued by the Engineer-in-Charge to the contractor on written request. It is to be noted that loading 

of contractor’s materials in vehicles and trucks shall be done in the presence of Departmental personnel.  

For working on Sundays, Holidays and late hours, even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Security Department also and keep 

them informed well in advance. The contractor, his agents, representatives, workmen etc. and his materials, 

carts, trucks or other means of transport etc. will be allowed to enter through and leave from such point of 

entry/exit at such times, the authorities in-charge of the area, at their sole discretion, may permit. The 

contractor, his agents and representatives are required to be in possession of the individual identity / muster 

cards or passes. The muster cards or passes are examined by the security staff at the time entry / exit inside 

the departmental area.  

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to 

prevailing fire precautions. In addition to the above, other security regulations as may be imposed by the 

Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor and his 

workmen, in addition to the above. Any breach of above security regulations and rules in force from time 
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to time will be viewed seriously. No claim whatsoever will be entertained by the Department on account of 

the observation of the Security regulations.  

To take the materials out of the campus for disposal/ replacement it is the responsibility of the contractor to 

take prior approval and request for a valid GATE PASS for any such material.  

 
4.39 Contractor to keep site clean:  
When the works are carried out, the splashes and droppings from white washing, color washing, painting 

etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned simultaneously with the 

completion of these items of work in the individual rooms, quarters or premises etc. where the work is 

done without waiting for the actual completion of all the other items of work in contract. In case the 

contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right 

to get this work done at the cost of the contractor either departmentally or through any other agency. 

Before taking such action, the Engineer- in-Charge shall give seven days notice in writing to the 

contractor. 

 
4.40 Integrity Clause:- 

a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or accept 

bribes of any sort and that they shall disclose all commissions and similar expenses paid to 

anybody in connection with the contract. 

b) It is understood that violation of the aforesaid clause shall entail sanction, which could include loss 

or denial of contract, forfeiture of bid or performance security liability for damages, debarment for 

future contracts. Besides, action in accordance with law and criminal or disciplinary action against  

any, employee of the institute, who seek, demands accepts bribes of any sort. 

c) The vendor/ supplier /contractor shall declare that they have not been convicted by any court for any 

have not been formally investigated of a corruption crime and have not/will not resort to bribery or 

any other form of corruption in the context of the contract. 

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the contract 

unconditionally. 

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order and 

shall finish the work within 45 days from the date of commencement of the work.   
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5 Standard Conditions 

 
5.1  The contractor shall complete the work within stipulated time frame as per the accepted rates and 

specifications as and when required basis. 

 
5.2 The entire work shall be carried out by contractor in accordance with the conditions and 

specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner 
and as per standard practice. 

 
5.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as 

mentioned in quotation and / or conforming to Indian standard specification (latest edition), wherever 
applicable, and approved by Engineer in- Charge. 

 
5.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other taxes. 

Any other charges incurred by contractor but not payable as per this work order, will not be paid / 
reimbursed. GST will be paid in addition to the quoted rate soon production of B2B form. 

 
5.5 Any damage to the Institute property will be made good at contractors risk and cost. 
 
5.6 The   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior quality 

work at reduced rates, as will be worked out by Institute.  The Institute’s decision in this regard will 
be final and binding on contractor. 

 
5.7 Space for labour huts will not be provided in campus. 
 
5.8 The Institute will not be held responsible for payment of any compensation to the laborers engaged 

by contractor .Contractor will pay all compensations etc. including accident compensations due to 
his laborers. 

 
5.9 Implements / materials required for the work shall be provided by contractor. Institute’s 

property/materials shall not be used by the contractor. A suitable penalty shall be charged if 
contractor fail to observe this condition. 
  

5.10 Contractor shall follow all safety rules and security procedure that are in force and applicable during 
execution of work. 
 

5.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc., of the 
central and state governments the case may be that may apply to his case. And if necessary get 
himself duly registered as require by the said acts  , statutes ,rules ,regulations etc. 

 
5.12 The Institute will not be held responsible for payment of any compensation to the labourers engaged 

by contractor the labours cannot claim any right for employment in TISS. 
 
5.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and 

thorough scrutiny by the Institute Engineer after submission of bill. 
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5.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas or do 

anything, which shall cause unnecessary disturbances or  inconveniences to the owner, residents 
,guests ,students etc. 

5.15 Contract or shall obtain necessary gate pass ; labor tokens from the security officer. 
 
5.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays. 
 
5.17 In case machine is not repairable in the premise, same shall be carried to your workshop at your own 

expenses with written permission of competent authority. 

 
5.18 Method of work, specification, mode of measurement and other details wherever not mentioned 

should be followed as per Indian standard code of practice or as per engineer-in-charge’s 
instructions. 

 
5.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra items. 

The rate for such extra items, if approved will be based on calculate of existing market rates.  
 
5.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT ,no 

compensation or extra rate shall be paid on this accounts. 
 

5.21 The owner will be at liberty to cancel some of the items from the contract. In such cases,the 
contractor cannot claim any compensation or percentage as profit. 
 

5.22 The Contractor shall employ full-time technically qualified staff with adequate experience during the 
execution of the work.  
 

5.23 The quality, time schedule for completion of work and well behavior with Client,and engineers of 
this project shall be essential & must for this project. 
 

5.24 This contract shall be deemed to have been made in Mumbai and only the court of competent 
jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of the 
contract. 
 

5.25 On the completion of the works the contractor shall at his own cost clear away and remove from the 
site all construction material ,equipments, surplus materials ,rubbish and leave the entire site and 
works clean in a workmanship condition to the satisfaction of the employer. 
 

5.26 Before starting of any work the contractor shall prepare detailed works schedule showing all mile 
stones in order to complete the work in time and to the satisfaction of Architect/Engineer-in-charge 
 

5.27 Vendor must submit work methodology/method statement & checklist prior to starting the work. 
Vendor will not be permitted to work unless method statement is approved. 

 
5.28 Safety of the labours is entirely contractor's responsibility. 
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ORGANIZATION INFORMATION 

 
 

1) Name of Applicant/Firm/Organization:- 

2) Address:- 

3) Telephone:- 

4) E-mail:- 

5) GST Registration :- 

6) PAN:- 

7) ESI &EPF:- 

8) Any registration (PWD/CPWD/BMC/any other organization):- 

9) Bank Details:- 

10) MSME Registration:- 

11) Expertise:- 

12) Ever worked with TISS:- 
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Tata Institue Of Social Science , 

V.N.Purav Marg, Deonar , Mumbai-400 088. 

Telephone :91-22-25525000 

 Website : www.tiss.edu . 

 

Tender Ref No:                                           RCPLUMBING2425 

Tender Date :  04/03/2024 
Name of the Work: ‘Rate contract for supply of plumbing and hardware material for 

TISS, Mumbai Campus’ 

Name of the Firm/Bidders  

  Description  Amount in (INR) ₹:  

Estimated Cost put to tender (Rs.) Rs. 3,50,000/- 

Quoted Percentage above, below, at par 

the estimated cost.  

  

Contractor has to quote (in percentages 

) % in Figures 

  

Final Amount [arrived after adjusting 

% quoted (Total Cost) { Net Quoted 

Tender Amount} 

  

Amount In Words   

 
 
 

 

 

 
 



 

 

 



Sr.No. Items Qty. Unit Amount 

 
1 

Providing Chlorinated Polyvinyl Chloride (CPVC) pipes, having thermal 

stability for hot & cold water supply, including all CPVC plain & brass 

threaded fittings 

   

2 15 mm dia nominal bore 1 RM 65 

3 20 mm dia nominal bore 1 RM 74 

4 25 mm dia nominal bore 1 RM 127 

5 32 mm nominal bore 1 RM 195 

6 40 mm nominal bore 1 RM 274 

7 50 mm nominal bore 1 RM 381 

8 Providing G.I. pipes C-Class pipes , TATA, ZENITH and equivalent brand 1  0 

9 15 mm dia nominal bore 1 RM 190 

10 20 mm dia nominal bore 1 RM 234 

11 25 mm dia nominal bore 1 RM 282 

12 32 mm nominal bore 1 RM 356 

13 40 mm nominal bore 1 RM 449 

14 50 mm nominal bore 1 RM 524 

15 65 mm nominal bore 1 RM 712 

16 80 mm nominal bore 1 RM 936 

17 100 mm nominal bore 1 RM 1293 

18 Providing CP brass bib cock SEIKO make or equivalent ISI make 1  0 

19 15 mm 1 Each 400 

20 20 mm 1 Each 493 

21 CPVC Brass MT/Ft 15mm 1 Each 102 

22 CPVC Brass MT/Ft 20mm 1 Each 177 

23 CPVC Brass MT/Ft 25mm 1 Each 251 

24 CPVC Brass MT/Ft 32mm 1 Each 586 

25 CPVC Brass MT/Ft 40mm 1 Each 791 

26 CPVC Brass MT/Ft 50mm 1 Each 1256 

27 CPVC Brass FT/Ft 15mm 1 Each 84 

28 CPVC Brass FT/Ft 20mm 1 Each 167 

29 CPVC Brass FT/Ft 25mm 1 Each 233 

30 CPVC Brass FT/Ft 32mm 1 Each 595 

31 CPVC Brass FT/Ft 40mm 1 Each 781 

32 CPVC Brass FT/Ft 50mm 1 Each 1246 

33 CPVC Brass elbow/Tee 15mm 1 Each 56 

34 CPVC Brass elbow/Tee 20mm 1 Each 60 

35 CPVC Brass elbow/Tee 25mm 1 Each 233 

36 Providing CP brass bib cock of JAQUAR make 1  0 

37 15 mm 1 Each 735 

38 20 mm 1 Each 818 

39 
Providing two way/two in one brass bib cock of SEIKO or equivalent ISI 

make 
1 Each 791 

40 Providing two way / two in one brass bib cock of JAQUAR make 1 Each 1302 

41 Providing Pillar Tap of SEIKO or equivalent ISI make (short & long ) 1 Each 512 

42 Providing JAQUAR super delux pillar tap (short & long) 1 Each 911 



43 Providing pressmatic pillar tap of JAQUAR make (Push-Cock) 1 Each 1395 

44 
Providing sink cock -long swan neck with nozzle one way of SEIKO or 

equivalent ISI make 
1 Each 884 

45 
Providing sink cock -long swan neck with nozzle one way of JAQUAR 

make 
1 Each 1721 

46 
Providing sink cock with U shape bend pipe spout of SEIKO or equivalent 

ISI make 
1 Each 1349 

47 
Providing sink cock with swinging casted spout of SEIKO or equilavent 

ISI make 
1 Each 1163 

48 Providing sink cock with swinging casted spout of JAQUAR make 1 Each 1349 

49 Providing cock-15 mm -SEIKO make or equivalent ISI make 1 Each 400 

50 Providing stop cock -20 mm-SEIKO make or equivalent ISI make 1 Each 632 

51 Providing stop cock-15 mm -JAQUAR make 1 Each 725 

52 Providing stop cock -20 mm-JAQUAR make 1 Each 1190 

53 Providing angle cock -25 mm dia- SEIKO or equivalent ISI make. 1 Each 605 

54 Providing 2-way angle cock 1 Each 884 

55 
Providing CP Shower arm 240 mm long round shape for wall mounted 

showers with flange 
1 Each 1163 

56 Providing Diamond shower 63 mm dia round shape single flow (CP) 1 Each 465 

57 
Providing overhead shower 80 mm dia round shape single flow with gray 

face plate (CP) 
1 Each 326 

58 
Providing overhead shower 100mm *100mm Square shape single flow 

with gray face plate (CP) 
1 Each 512 

59 
Providing overhead shower 150mm *150mm Square shape single flow 

with gray face plate (CP) 
1 Each 698 

60 Providing toilet paper holder 1 Each 233 

61 Providing SS towel ring-6 inches dia 1 Each 167 

62 Providing towel rail 24 inches with socket and bracket -25 mm dia 1 Each 233 

63 Providing towel rail 18 inches with socket and bracket -25 mm dia 1 Each 214 

64 Providing towel rail 12 inches with socket and bracket -25 mm dia 1 Each 177 

65 15 mm dia nominal bore 1 Each 372 

66 20 mm dia nominal bore 1 Each 539 

67 25 mm dia nominal bore 1 Each 791 

68 32 mm nominal bore 1 Each 1163 

69 40 mm nominal bore 1 Each 1674 

70 50 mm nominal bore 1 Each 2093 

71 Providing SS Flush Valve 32 mm nominal bore of approved ISI make 1 Each 3255 

72 
Providing Float valve/ball cock for water tank (PVC) (medium to heavy 

duty) 
1 

 
0 

73 15 mm dia nominal bore 1 Each 326 

74 20 mm dia nominal bore 1 Each 512 

75 25 mm dia nominal bore 1 Each 725 

76 32 mm nominal bore 1 Each 884 

77 40 mm nominal bore 1 Each 1442 

78 50 mm nominal bore 1 Each 2651 

79 Providing GI accessories and fittings for water mains 1  0 



80 GI Fittings ½ Inch ( Elbow/ Coupling/ Nipple/Barrel nipple) 1 Each 19 

81 GI Fittings ½ Inch ( Tee) 1 Each 33 

82 GI Fittings ½ Inch ( Union) 1 Each 56 

83 GI Fittings ¾ Inch ( Elbow/ Coupling/ Nipple/Barrel nipple) 1 Each 37 

84 GI Fittings ¾ Inch ( Tee) 1 Each 56 

85 GI Fittings ¾ Inch ( Union) 1 Each 65 

86 GI Fitting 1 Inch ( Elbow/ Coupling/ Nipple/Barrel nipple) 1 Each 47 

87 GI Fitting 1 Inch ( Tee) 1 Each 65 

88 GI Fitting 1 Inch ( Union) 1 Each 84 

89 GI Fitting 1 ¼ Inch ( Elbow/ Coupling/ Nipple/Barrel nipple) 1 Each 74 

90 GI Fitting 1 ¼ Inch ( Tee) 1 Each 102 

91 GI Fitting 1 ¼ Inch ( Union) 1 Each 121 

92 GI Fitting 1 ½ Inch ( Elbow/ Coupling/ Nipple/Barrel nipple) 1 Each 84 

93 GI Fitting 1 ½ Inch ( Tee) 1 Each 112 

94 GI Fitting 1 ½ Inch ( Union) 1 Each 158 

95 GI Fitting 2 Inch ( Elbow/ Coupling/ Nipple/Barrel nipple) 1 Each 107 

96 GI Fitting 2 Inch ( Tee) 1 Each 167 

97 GI Fitting 2 Inch ( Union) 1 Each 214 

98 GI Fitting 2 ½ Inch ( Elbow/ Coupling/Nipple/Barrel nipple) 1 Each 167 

99 GI Fitting 2 ½ Inch ( Tee) 1 Each 214 

100 GI Fitting 2 ½ Inch ( Union) 1 Each 326 

101 GI Fitting 3 Inch ( Elbow/ Coupling/Nipple/Barrel nipple) 1 Each 251 

102 GI Fitting 3 Inch ( Tee) 1 Each 353 

103 GI Fitting 3 Inch ( Union) 1 Each 558 

104 GI Fitting 4 Inch ( Elbow/ Coupling/Nipple/Barrel nipple) 1 Each 446 

105 GI Fitting 4 Inch ( Tee) 1 Each 651 

106 GI Fitting 4 Inch ( Union) 1 Each 884 

107 GI Fitting 4 Inch to 3 Inch ( Reducer) 1 Each 419 

108 GI Fitting 3 Inch to 2 ½ Inch ( Reducer) 1 Each 326 

109 GI Fitting 2 Inch to 1 ½ Inch ( Reducer) 1 Each 84 

110 GI Fitting 1 ½ Inch to 1 ¼ Inch ( Reducer) 1 Each 65 

111 GI Fitting 1 ¼ Inch to 1 Inch ( Reducer) 1 Each 56 

112 GI Fitting 1 Inch to ¾ Inch ( Reducer) 1 Each 37 

113 GI Fitting ¾   Inch to ½ Inch ( Reducer) 1 Each 28 

114 Gi Fitting ½ Inch ( Plug) 1 Each 7 

115 Gi Fitting ¾ Inch ( Plug) 1 Each 9 

116 Gi Fitting 1 Inch ( Plug) 1 Each 14 

117 Gi Fitting 1 ¼ Inch ( Plug) 1 Each 23 

118 Gi Fitting 1 ½ Inch ( Plug) 1 Each 28 

119 Gi Fitting 2 Inch ( Plug) 1 Each 37 

120 Gi Fitting 2 ½ Inch ( Plug) 1 Each 56 

121 Gi Fitting 3 Inch ( Plug) 1 Each 74 

122 Gi Fitting 4 Inch ( Plug) 1 Each 140 

123 GI Check Nut ½ Inch 1 Each 19 

124 GI Check Nut ¾ Inch 1 Each 23 

125 GI Check Nut 1 Inch 1 Each 28 



126 GI Check Nut 1 ½ Inch 1 Each 47 

127 GI Check Nut 2 Inch 1 Each 65 

128 GI Check Nut 2 ½ Inch 1 Each 102 

129 GI Check Nut 3 Inch 1 Each 140 

130 GI Check Nut 4 Inch 1 Each 233 

131 GI Bends ½ Inch 1 Each 28 

132 GI Bends ¾ Inch 1 Each 47 

133 GI Bends 1 Inch 1 Each 65 

134 GI Bends 1 ¼ Inch 1 Each 102 

135 GI Bends 1 ½ Inch 1 Each 121 

136 GI Bends 2 Inch 1 Each 140 

137 Providing CPVC accessories and fittings for water mains 1  177 

138 CPVC Fittings ½ Inch ( Elbow/ Coupling/ Nipple) 1 Each 11 

139 CPVC Fittings ½ Inch ( Tee) 1 Each 15 

140 CPVC Fittings ½ Inch ( Union) 1 Each 60 

141 CPVC Fittings ¾ Inch ( Elbow/ Coupling/ Nipple) 1 Each 14 

142 CPVC Fittings ¾ Inch ( Tee) 1 Each 23 

143 CPVC Fittings ¾ Inch ( Union) 1 Each 84 

144 CPVC Fitting 1 Inch ( Elbow/ Coupling/ Nipple) 1 Each 28 

145 CPVC Fitting 1 Inch ( Tee) 1 Each 42 

146 CPVC Fitting 1 Inch ( Union) of size 1 Each 121 

147 Providing Mirror 600 x 600 mm with polished edges (7mm thick) 1 Each 753 

148 Providing glass shelf above the wash basin 1 Each 605 

149 Providing soap dispenser of standard size 1 Each 326 

150 Providing glass shelf upto 9 inches for wall corner with fittings 1 Each 539 

151 Providing fixing CP -Aqua Guard Tee-15 mm nominal bore 1 Each 233 

152 Providing Waste coupling for basin 1 ½ Inch CP Brass 1 Each 167 

153 Providing Waste coupling for basin 1 ¼ Inch CP Brass 1 Each 140 

154 Providing Bottle trap SS/CP for basin & sink 1 Each 698 

155 Providing Bottle trap CPVC/PVC for basin/sink 1 Each 233 

156 Providing Full thread spindle (Jaquar) 1 Each 326 

157 Providing Full thread spindle (Seiko) 1 Each 112 

158 Providing Half thread spindle (Jaquar) 1 Each 279 

159 Providing Half thread spindle (Seiko) 1 Each 112 

160 
Providing PVC / SS circular grating for Nahani Trap of approved quality 

and make-100 mm nominal dia 
1 Each 260 

161 
Providing PVC / SS circular grating of approved quality and make-125 

mm nominal dia 
1 Each 233 

 
162 

 

Providing Rectangular type with openable circular lid 150 mm nominal 

size square 100 mm diameter of the inner hinged round grating(PVC) 

 
1 

 
Each 

 
140 

163 Providing PVC waste pipe 40 mm dia upto 1mtr length 1 Each 47 

164 Providing PVC flexible drain pipe of size 32 mm dia upto 1 mtr 1 Each 37 

165 Providing PVC flexible drain pipe of size 40 mm dia upto 1 mtr 1 RM 47 

166 Providing metal connection pipe upto 1.5 ft 1 Each 102 

167 Providing metal connection pipe upto 2 ft 1 Each 121 



168 Providing pvc connection pipe upto 1.5 ft 1 Each 65 

169 Providing pvc connection pipe upto 2 ft. 1 Each 84 

170 providing flush tank handle (PVC) 1 Each 47 

171 providing flush tank syphon (PVC) 1 Each 233 

172 
Providing Stainless steel kitchen sink with drain board 510 x 1040 mm 

bowl depth 200 to 250 mm 
1 Each 3255 

173 Providing pvc pipes 25 mm dia 1 RM 33 

174 Providing pvc pipes 40 mm dia 1 RM 79 

175 Providing pvc pipes 50 mm dia 1 RM 102 

176 Providing pvc pipes 75 mm dia 1 RM 121 

177 Providing pvc pipes 110 mm dia 1 RM 167 

178 Providing CI brackets for Commode / Basin / & fastner 1 Each 167 

179 
Providing & fixing Flat Back/half stall Urinals , 440mm x 315mm x 265 

mm White-(Any ISI make) 
1 Each 605 

180 
Providing CP brass flush pipe, spreaders with unions and clamps with 

waste fittings 
1 Each 233 

181 Providing CP JET-Spray with all fittings any ISI make 1 Each 233 

182 Providing soil, waste and vent pipes-Sand Cast Iron Pipe 1 Each 0 

183 100 mm-without socket 1 RM 1023 

184 75 mm-without socket 1 RM 698 

185 100 mm-with socket 1 RM 1163 

186 75 mm-with socket 1 RM 791 

187 
Providing Bend of required degree with access door, insertion rubber 

washer 3 mm thick, bolts and nuts complete. 
1 

 
0 

188 75 mm 1 Each 140 

189 100 mm 1 Each 167 

190 Providing Plain bend of required degree. 1  0 

191 75 mm 1 Each 65 

192 100 mm 1 Each 93 

193 Providing heel rest sanitary bend 1  0 

194 75 mm 1 Each 335 

195 100 mm 1 Each 446 

196 
Providing double equal junction of required degree with access door, 

insertion rubber washer 3 mm thick, bolts and nuts complete : 
1 

 
0 

197 110x110x110x110 mm 1 Each 446 

198 75x75x75x75 mm 1 Each 474 

199 Providing double equal plain junction of required degree. 1  0 

200 100x100x100x100 mm 1 Each 558 

201 75x75x75x75 mm 1 Each 446 

202 
Providing single equal plain junction of required degree with access door, 

insertion rubber washer 3 mm thick, bolts and nuts complete. 
1 

 
0 

203 100x100x100 mm 1 Each 586 

204 75x75x75 mm 1 Each 446 

205 Providing single equal plain junction of required degree. 1  0 

206 100x100x100 mm 1 Each 558 

207 75x75x75 mm 1 Each 446 



 
208 

Providing double unequal junction of required degree with access door, 

insertion rubber washer 3 mm thick, bolts and nuts complete : 

100x100x75x75 mm 

 
1 

 
Each 

 
580 

209 
Providing double unequal plain junction of required degree : 

100x100x75x75 mm 
1 Each 474 

 
210 

Providing single unequal junction of required degree with access door, 

insertion rubber washer 3 mm thick, bolts and nuts complete :100x100x75 

mm 

 
1 

 
Each 

 
435 

211 
Providing single unequal plain junction of required degree :100x100x75 

mm 
1 Each 586 

212 Providing double equal plain invert branch of required degree 1  0 

213 100x100x100x100 mm 1 Each 781 

214 75x75x75x75 mm 1 Each 558 

215 Providing single equal plain invert branch of required degree : 1  0 

216 100x100x100 mm 1 Each 614 

217 75x75x75x75 mm 1 Each 580 

218 
Providing double unequal invert branch of required degree 

:100x100x75x75 mm 
1 Each 558 

219 
Providing single unequal plain invert branch of required degree 

:100x100x75 mm 
1 Each 558 

220 
Providing trap of self cleansing design with screwed down or hinged 

grating with or without vent arm complete, 
1 

 
0 

221 100 mm inlet and 100 mm outlet 1 Each 446 

222 100 mm inlet and 75 mm outlet 1 Each 458 

223 
 
Providing soil, waste and vent pipes- PVC- SWR pipes and accessories. 

1 
 

0 

224 PVC – SWR Pipe 75 mm. 1 RM 121 

225 PVC – SWR Pipe 110 mm. 1 RM 167 

226 PVC – SWR Pipe 160 mm. 1 RM 419 

227 PVC Coupler 75 mm. Dia. 1 Each 37 

228 PVC Coupler 110 mm. Dia. 1 Each 65 

229 PVC Coupler 160 mm. Dia. 1 Each 140 

230 PVC Plain Bend 75 mm. Dia. 1 Each 74 

231 PVC Plain Bend 110 mm. Dia. 1 Each 112 

232 PVC Plain Bend 160 mm. Dia. 1 Each 326 

233 PVC Door Bend 75 mm. Dia. 1 Each 84 

234 PVC Door Bend 110 mm. Dia. 1 Each 140 

235 PVC Door Bend 160 mm. Dia. 1 Each 353 

236 PVC Plain Tee 75 mm. Dia. 1 Each 84 

237 PVC Plain Tee 110 mm. Dia. 1 Each 149 

238 PVC Plain Tee 160 mm. Dia. 1 Each 363 

239 PVC Door Tee 75 mm. Dia. 1 Each 102 

240 PVC Door Tee 110 mm. Dia. 1 Each 195 

241 PVC Door Tee 160 mm. Dia. 1 Each 391 

242 PVC Plain Y 75 mm. 1 Each 102 

243 PVC Plain Y 110 mm. 1 Each 167 



244 PVC Plain Y 160 mm. 1 Each 419 

245 PVC Door Y 75 mm. 1 Each 177 

246 PVC Door Y 110 mm. 1 Each 363 

247 PVC Door Y 160 mm. 1 Each 456 

248 PVC Vent Cowl for 75 mm /110mm /160mm 1 Each 28 

249 PVC Pipe Clip for 75 mm /110mm /160mm 1 Each 47 

250 PVC Door Cap for 75 mm /110mm /160mm 1 Each 140 

251 PVC Socket/ Plug for 75 mm /110mm /160mm 1 Each 47 

252 Urinal waste coupling CP 1 Each 326 

253 Urinal CP Spindle 1 Each 233 

254 Urinal Screw Set 1 Each 140 

255 Jet spray connector pipe CP upto 1.5.mt. 1 Each 233 

256 Jet spray S.S. Brackets /seat cover hinges 1 Each 84 

257 seat cover for wall mounted commode/ Anglow Indian 1 Each 1163 

258 Water proofing chemical (Dr. Fixit/ Sunanda or equivalent) 1 Kg 372 

259 Whiter Cement 1 Kg 33 

260 
Providing gun metal gate valve/Wheel valve//Sluice Valve with C.I. wheel 

of approved quality (screwed end) : 
1 

 
0 

261 25 mm nominal bore 1 Each 884 

262 32 mm nominal bore 1 Each 1256 

263 40 mm nominal bore 1 Each 1721 

264 50 mm nominal bore 1 Each 2372 

265 65 mm nominal bore 1 Each 3255 

266 80 mm nominal bore 1 Each 4185 

267 100 mm nominal bore 1 Each 8184 

268 
 
Providing gun metal non- return valve of approved quality (screwed end) 

1 
 

0 

269 25 mm nominal bore 1 Each 605 

270 32 mm nominal bore 1 Each 884 

271 40 mm nominal bore 1 Each 1442 

272 50 mm nominal bore 1 Each 2139 

273 65 mm nominal bore 1 Each 2976 

274 80 mm nominal bore 1 Each 4464 

275 100 mm nominal bore 1 Each 7347 

 
276 

Providing enclosed type water meter (bulk type) conforming to IS : 2373 

and tested by Municipal Board complete with bolts, nuts, rubber insertions 

etc. 

 
1 

  
0 

277 40 mm nominal bore 1 Each 7905 

278 50 mm nominal bore 1 Each 11625 

279 Provding Stainless steel kitchen sink without drain board 1 Each 2186 

 
280 

Providing P.V.C. low level flushing cistern with manually controlled 

device (handle lever) conforming to IS : 7231, with all fittings and fixtures 

complete.10 liter capacity 

 
1 

 
Each 

 
1442 

281 
Providing P.V.C. square-mouth S.W. gully trap chamber complete with 

water tight PVC Cover with frame 
1 

 
0 

282 100x100 mm size P type 1 Each 1163 



283 150 x 100 mm size P type 1 Each 1721 

284 180x150 mm size P type 1 Each 1814 

285 Providing CI nahani trap 1 Each 279 

286 Providing PVC nahani trap 1 Each 84 

287 Providing ceramic tiles of floors/ walls etc. complete with all meterials 1 sft 74 

288 Providing Granite stone Patti upto 4” Inches width 1 RM 512 

289 Providing Cuddapah Patti upto 6 ” Inches width 1 RM 326 

290 Providing circular C.I.cover with frame 560 mm diameter  1 Each 2325 

291 
Providing rectangular C.I.cover with frame 455x610 mm internal 

dimensions for inspection chambers. 
1 Each 2093 

292 
Providing rectangular C.I.cover with frame 455x910 mm internal 

dimensions for inspection chambers 
1 Each 2186 

293 Providing rectangular C.I cover for gully chamber 1 Each 884 

294 Urinal Solenoid Valve 1 Each 4464 

295 Bore well football (PVC) 1 Each 140 

296 Syphon washer 0.75" 1 Each 19 

297 Syphon washer 0.5" 1 Each 19 

298 Mirror bracket 1 Each 28 

299 Flush tank bend 1 Each 74 

300 Canceleted stop cock spindle (Jaquar) 1 Each 512 

301 Canceleted stop cock spindle (Seiko) 1 Each 167 
302 Sand bag 1 Kg 5 
303 Sodium silicate 1 Litre 56 
304 Tile wash acid 1 Bag 47 

305 Grey cement 1 Each 12 

306 G.I. bend 50mm 1 Each 233 

307 Nutbolt 18mm 1 Each 23 

308 Holetight 1 Each 167 

309 M seal 1 Each 84 

310 Bend pipe (Haddi) 1 Each 140 

311 Base coupling 1 Each 140 

312 Storage PVC Water tank 500 lit 1 Each 2325 

313 Storage PVC Water tank 1000 lit 1 Each 4650 

314 Storage PVC Water tank 2000 lit 1 Each 9300 

315 Anchor fastener 1 Each 28 

316 Wash basin/ WC bracket and fastner 1 Each 140 
317 Ravel plug 1 Each 9 
318 Screw 1.5" 1 Each 2 
319 Screw 2.5" 1 Each 3 

320 Screw 3" 1 Each 4 

321 Solution (Adhesive) for PVC, CPVC 1 Kg 512 

322 Pipe clip 20mm 1 Each 2 

323 Pipe clip 40mm 1 Each 3 

324 Pipe clip 50mm 1 Each 5 

325 Booster motor (pump) 1.5 HP 1 Each 8835 

326 Booster motor (pump) 1 HP 1 Each 6975 

327 Booster motor (pump) 2 HP 1 Each 17205 



328 Jet spray pipe up to 1m 1 Each 233 

329 Jet spray bracket 1 Each 84 

330 Health Faucet gun 1 Each 233 

331 Plunger 1 Each 93 
332 Piller cock Jali 1 Each 74 
333 Bathroom mixture (Seiko,Jaquar,Jindal or equivalent make) 1 Each 2325 
334 Bathroom diverter (Seiko,Jaquar,Jindal or equivalent make) 1 Each 3255 

335 3 in 1 Telephonic mixture (Seiko,Jaquar,Jindal or equivalent make) 1 Each 4185 

336 Anglo Indian seat cover peryyware) 1 Each 1163 

337 seat cover (peryyware) 1 Each 1023 

338 Anglo Indian W/C with P trap peryyware or equivalent 1 Each 5115 

339 Western W/C with S trap peryyware or equivalent 1 Each 7905 

340 Western W/C P trap perryware or equivalent 1 Each 7905 

341 Wash basin 20 * 16 perryware or equivalent 1 Each 1395 

342 Wash basin 18 * 12 perryware or equivalent 1 Each 884 

343 Indian W/C perryware or equivalent 1 Each 1209 

344 Monkey plier 1 Each 186 

345 Flat back urinal (perryware) or equivalent 1 Each 5115 

346 
 

Ceramic urinal parition (perryware) (standard medium size) or equivalent 1 Each 1395 

347 Wall mount W/C Perryware or equivalent 1 Each 9765 
348 Flange ( Dome/ Square shape) 1 Each 19 

349 Hard plastic water tank lid 1 Each 419 

350 Tephlon tape 1 Each 19 

351 Connector washer packet 1 Each 47 

352 CP full thread nipple (1/2”x2¼”) 1 Each 76 

353 CP full thread nipple (3/4”x2¼”) 1 Each 112 

354 CP Running nipple l20x15mm(3/4”x1/2”) 25mm(1”) Long 1 Each 53 

355 CP Running nipple 20x15mm(3/4”x1/2”) 50mm(2”) Long 1 Each 99 

356 CP Running nipple 20x15mm(3/4”x1/2”) 75mm Long 1 Each 135 

357 CP Running nipple 32x25mm(1¼”x1”)50mm(2”) Long 1 Each 396 

358 CP full thread nipple for flush valve 32x65mm(1¼”x2½”) 1 Each 206 

359 CP full thread nipple for flush valve 32x100mm(1¼”x4”) 1 Each 344 

360 CP full thread nipple for flush valve 32x150mm(1¼”x6”) 1 Each 553 
361 CP barrel nipple 15x50mm(1/2”x2”) 1 Each 95 
362 CP barrel nipple 15x75mm(1/2”x3”) 1 Each 149 
363 CP barrel nipple 15x100mm(1/2”x4”) 1 Each 190 

364 CP barrel nipple 15x150mm(1/2”x6”) 1 Each 316 

365 CP barrel nipple 15x225mm(1/2”x9”) 1 Each 560 

366 CP Extension nipple 15x25mm(1/2”x1”) 1 Each 51 

367 CP Extension nipple 15x40mm(1/2”x1½”) 1 Each 76 

368 CP hexagonal nipple 15mm(1/2”) 1 Each 56 

369 CP hexagonal nipple 20mm(3/4”) 1 Each 95 

370 CP hexagonal nipple 20x15mm(3/4”x1/2”) 1 Each 99 

371 CP elbow 15mm(1/2”) 1 Each 169 

372 CP elbow 20mm(3/4”) 1 Each 219 

373 CP elbow 25mm(1”) 1 Each 362 

374 Double nipple 15mm(1/2”) 1 Each 37 



375 Double nipple 20mm(3/4”) 1 Each 42 
376 Double nipple 25mm(1”) 1 Each 56 
377 SS 304 grade grab rod/ hand rail 25mm and 2ft. In length 1 Meter 944 

378 Grinder/Cutter machine (Bosch or equivalent) 1 Each 2976 

379 Cutting wheel (5 inches) 1 Each 93 

380 Drill machine (Bosch or equivalent) 1 Each 2744 

381 Drill bit (5 mm) 1 Each 102 

382 Drill bit (12 mm) 1 Each 242 

383 Drill bit (25 mm) 1 Each 474 

384 L key box 1 Each 209 

385 Nozzle Cock 15mm 1 Each 409 

386 Nozzle Cock 20mm 1 Each 556 



 


	TENDER NOTICE
	Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu
	1. INSTRUCTIONS TO BIDDERS
	1.1 The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which can be downloaded from TISS website, CPPP (https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata) and ‘www.tenderwizard.com/TISS. Tenders can be ...
	1.2 Timeline for execution of work:- Six months.  From 01/04/2024 to 30/09/2024
	1.3 Payment Cycle:- Monthly
	1.4 In case of limited tender enquiry, unsolicited bids will not be accepted. However if the bidder who is not requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, Infrastructure Development and Support divis...
	1.5 Online Bidding:- Bids shall be submitted online using website www.tenderwizard.com/TISS. Instructions to submit the online bids are available on TISS website
	1.6 Offline Bidding:- Bids shall be submitted in sealed envelopes.
	Envelope No I– shall contain attested documents confirming qualification criteria, Signed copy of NIT and its conditions
	.
	Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and completed in all respects. This shall not include any conditions whatsoever. In case any conditions are included in Envelop no. II, the same shall not be taken into ...
	1.7 The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case of online bid submission. In case of Offline bid submission EMD shall be accepted in the  forms:
	(i) Banker's Cheque of a Commercial Bank
	(ii) Account Payee Demand Draft of a Commercial Bank
	(iii) Fixed Deposit Receipt (FDR) of a Commercial Bank
	(iv) Insurance Surety Bonds
	(v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a Commercial Bank.
	A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee also. In such cases 50% of earnest money or Rs. 20 lakh
	EMD shall be drawn by the name:- ‘TATA INSTITUTE OF SOCIAL SCIENCES’.
	1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of tendering process. On finalizing the tender process, the Institute will return EMD of unsuccessful bidders. The acceptance of tender shall rest with The ...
	1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy themselves about the nature of work, specification of work, challenges in work (way of transportation, height of structure, number of floors or height wher...
	1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to used at any point before finalization of tender process. Vendor shall provide the sample free of cost without any liabilities on Institute. All expenditure to be...
	1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon the performance of the vendor. The contract extension is subject to approval of competent authority. As far as possible the Contract shall be extended ...
	1.12 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility of the vendor.
	1.13 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 days from the last date of submission of tenders. If any tenderer with draws his/her tender before the said period, or before issue of Letter of Inte...
	1.14 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any respect are liable to be rejected .Tenders received without EMD will be summarily rejected.
	1.15 Levy / Taxes payable by contractor:
	1.16 Notification of amendments to the tender document: If the technical specification requires any modification, suitable amendment to this tender document will be issued and the same will form part of the tender document. Prospective bidders are adv...
	1.17 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on materials in respect of this contract, including state Sales tax and Turnover tax on transfer of property as per Works Contract Act etc. if any, shal...

	2 TECHNICAL BID/ ELIGIBILITY CRITERIA
	3 FINANCIAL BID
	3.1  Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid is given under conditions of contract. As the tender is percentage rate contract each bidder shall upload/fill the At par/ Above/ Below percentage (in...
	3.2 The tender submitted shall be treated as invalid if:-
	1. The contractor does not quote percentage above/below on the total amount of tender or any section/sub head of the tender.
	2. The percentage above/below is not quoted in figures & words both on the total amount of tender or any section/sub head of the tender.
	3. The percentage quoted above/below is different in figures & words on the total amount of tender or any section/sub head of the tender.
	In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage above/below) of two or more contractors is same, such lowest contractors will be asked to submit sealed revised offer in the form of letter mentioning percen...
	3.3 Rates mentioned in BOQ are excluding taxes.
	3.4 While calculating percentage, vendor shall consider overheads and profit along with transportation.

	4 CONDITIONS OF CONTRACT
	4.1 Performance guarantee (Interest free):-
	4.2 Measurement and records:-
	4.3 Inspection  report :-
	4.4 Completion Certificate:-
	4.5 Contractor Liable for Damages, defects during defect liability Period:-
	4.6 Payment on intermediate certificate to be regarded as Advances:-
	4.7 Advance payment:-
	4.8 Bill submission & payment:-
	4.9 Warranty and quality of material:-
	4.10 Supply of Water & Electricity:
	4.11 Unrealistic rates and negotiation:-
	4.12 Determination of contract:-
	4.13 Contractor liable to pay compensation even if contract is not determined:
	4.14 Termination of Contract on death of contractor:-
	4.15 Work not to be sublet  Action in case of in solvency:-
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	5 Standard Conditions
	5.1  The contractor shall complete the work within stipulated time frame as per the accepted rates and specifications as and when required basis.
	5.2 The entire work shall be carried out by contractor in accordance with the conditions and specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner and as per standard practice.
	5.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as mentioned in quotation and / or conforming to Indian standard specification (latest edition), wherever applicable, and approved by Engineer in- Charge.
	5.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other taxes. Any other charges incurred by contractor but not payable as per this work order, will not be paid / reimbursed. GST will be paid in addition t...
	5.5 Any damage to the Institute property will be made good at contractors risk and cost.
	5.6 The   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior quality work at reduced rates, as will be worked out by Institute.  The Institute’s decision in this regard will be final and binding on co...
	5.7 Space for labour huts will not be provided in campus.
	5.8 The Institute will not be held responsible for payment of any compensation to the laborers engaged by contractor .Contractor will pay all compensations etc. including accident compensations due to his laborers.
	5.9 Implements / materials required for the work shall be provided by contractor. Institute’s property/materials shall not be used by the contractor. A suitable penalty shall be charged if contractor fail to observe this condition.
	5.10 Contractor shall follow all safety rules and security procedure that are in force and applicable during execution of work.
	5.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc., of the central and state governments the case may be that may apply to his case. And if necessary get himself duly registered as require by the sai...
	5.12 The Institute will not be held responsible for payment of any compensation to the labourers engaged by contractor the labours cannot claim any right for employment in TISS.
	5.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and thorough scrutiny by the Institute Engineer after submission of bill.
	5.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas or do anything, which shall cause unnecessary disturbances or  inconveniences to the owner, residents ,guests ,students etc.
	5.15 Contract or shall obtain necessary gate pass ; labor tokens from the security officer.
	5.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays.
	5.17 In case machine is not repairable in the premise, same shall be carried to your workshop at your own expenses with written permission of competent authority.
	5.18 Method of work, specification, mode of measurement and other details wherever not mentioned should be followed as per Indian standard code of practice or as per engineer-in-charge’s instructions.
	5.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra items. The rate for such extra items, if approved will be based on calculate of existing market rates.
	5.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT ,no compensation or extra rate shall be paid on this accounts.
	5.21 The owner will be at liberty to cancel some of the items from the contract. In such cases,the contractor cannot claim any compensation or percentage as profit.
	5.22 The Contractor shall employ full-time technically qualified staff with adequate experience during the execution of the work.
	5.23 The quality, time schedule for completion of work and well behavior with Client,and engineers of this project shall be essential & must for this project.
	5.24 This contract shall be deemed to have been made in Mumbai and only the court of competent jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of the contract.
	5.25 On the completion of the works the contractor shall at his own cost clear away and remove from the site all construction material ,equipments, surplus materials ,rubbish and leave the entire site and works clean in a workmanship condition to the ...
	5.26 Before starting of any work the contractor shall prepare detailed works schedule showing all mile stones in order to complete the work in time and to the satisfaction of Architect/Engineer-in-charge
	5.27 Vendor must submit work methodology/method statement & checklist prior to starting the work. Vendor will not be permitted to work unless method statement is approved.
	5.28 Safety of the labours is entirely contractor's responsibility.


