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                                                    TENDER NOTICE 

                                               Tata Institute of Social Science 

V.N. Purav Marg, Deonar, 

Mumbai-400088. 

Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu  

Website: www.tiss.edu 

TISS E-ProcurementWebsite:-https://www.tenderwizard.com/TISS 

https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata 

 

Tender Ref No.: RCELECTRICAL2425 Date:- 04/03/2024 
 

 

Name Of the Work: Tender for ‘Rate contract for supply of electrical material 

for TISS, Mumbai Campus’ 

 

 

Estimated cost :- Rs. 5,00,000/- 

 

Tender Fees :- NIL 

EMD :- Rs.10,000/- (Interest Free) (MSME exumtion) 

Tender Validity :- 180 days from the last date of submission of  tender 

Mode of Bidding :-    Online/Offline  (Open Tender/ Limited Tender) 

Type of Tender :- Item rate contract (Single bid/ Two Bid) 

Tender issue date :- 04/03/2024  

Last date of 

Submission 
:- 11/03/2024 4:00pm 

Pre-bid meeting :-   

Techno commercial 

bid opening 
:- 12/03/2024 11:00am 

    

Period of Completion :- Six months From 01/04/2024 to 30/09/2024 

https://www.tenderwizard.com/TISS
https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata


 

 

1. INSTRUCTIONS TO BIDDERS 

 
Online/ Offline percentage rate Open/ Limited tenders are invited by The Registrar, Tata Institute 

of Social Sciences, Deonar, Mumbai- 400088  for ‘Rate contract for supply of electrical 

material for TISS, Mumbai Campus’ 

 

 

1.1 The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which can 

be downloaded from TISS website, CPPP 

(https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata) and ‘www.tenderwizard.com/TISS. 

Tenders can be submitted from 04/03/24 to 11/03/24 up to 16.00 hrs. 

 

1.2 Timeline for execution of work:- Six months.  From 01/04/2024 to 30/09/2024 

 

1.3 Payment Cycle:- Monthly 

 

1.4 In case of limited tender enquiry, unsolicited bids will not be accepted. However if the bidder who is not 

requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, Infrastructure 
Development and Support division. After the scrutiny of the documents and confirming the reliability of the 

firm, the vendor my be allowed to bid for same work or next work of similar nature. In case of Open tender 

enquiry any vendor qualifying the eligibility criteria is permitted for bidding. 
 

1.5 Online Bidding:- Bids shall be submitted online using website www.tenderwizard.com/TISS. 

Instructions to submit the online bids are available on TISS website 

 

1.6 Offline Bidding:- Bids shall be submitted in sealed envelopes.   

 

Envelope No I– shall contain attested documents confirming qualification criteria, Signed copy of 

NIT and its conditions 

.   

Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and completed 

in all respects. This shall not include any conditions whatsoever. In case any conditions are included 

in Envelop no. II, the same shall not be taken into consideration. Further, the tender in such case is 

liable to be rejected. Both the sealed envelopes i.e. Part-I and Part-II should be covered in a third 

envelope which shall be sealed and should be submitted to “Office of Assistant Registrar, 

Infrastructure development and support division, TISS, Mumbai 400 088”. Third envelop shall 

contain the Title of the tender, address and contact details of the bidder. 

 

1.7 The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case of 

online bid submission. In case of Offline bid submission EMD shall be accepted in the  forms: 

(i) Banker's Cheque of a Commercial Bank   

         (ii) Account Payee Demand Draft of a Commercial Bank  

         (iii) Fixed Deposit Receipt (FDR) of a Commercial Bank  

(iv) Insurance Surety Bonds  

(v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a 

Commercial Bank. 

  A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee also. In 

such cases 50% of earnest money or Rs. 20 lakh  

 Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted in 

form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favor of the tender inviting 

authority. It is in the tenderer's own interest to keep the FDR valid as long as it is required. The Bank 

Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is valid for a period of 90 

https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata
http://www.tenderwizard.com/TISS
http://www.tenderwizard.com/TISS


 

 

days for single bid works and 180 days for two bid system or more from the date of submission of the 

tender.  

EMD shall be drawn by the name:- ‘TATA INSTITUTE OF SOCIAL SCIENCES’. 

 

1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of tendering 

process. On finalizing the tender process, the Institute will return EMD of unsuccessful bidders. The 

acceptance of tender shall rest with The Registrar, Tata Institute of Social Sciences, who does not 

bound to accept the lowest tender and reserves the right to reject any or all of the tenders received 

without assigning any reason. The Registrar reserves the right of acceptance of whole or any part of 

the tender and the tenderer shall be bound toperform the same at the rates quoted. Any attempt of 

influencing on tender process by the contractor shall not be entertained and his/her tender shall be 

rejected. Team of TISS may visit ongoing / completed work sites, establishments, manufacturing 

units, factoriesofthe bidder and may collect the feedback over telephone, e-mail, actual visit or by 

any other suitable means before award of contract and after verification of documents. The Bidder 

shall provide necessary facilities for this purpose.  

 

1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy themselves 

about the nature of work, specification of work, challenges in work (way of transportation, height of 

structure, number of floors or height where work is to be executed, working hours, security check 

etc.) before submitting their tender and in general shall themselves obtain all necessary information 

as to risks, contingencies and other circumstances which may influence or affect their bid. A tenderer 

shall deemed to have full knowledge of site, whether he inspects it or not and no extra charges con-

sequent on any misunderstanding or otherwise shall be allowed. 

 

1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to used at any point 

before finalization of tender process. Vendor shall provide the sample free of cost without any 

liabilities on Institute. All expenditure to be incurred for testing of samples e.g. packaging, sealing, 

transportation, loading, unloading etc. including testing charges shall be borne by the contractor. 

 

1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon the 

performance of the vendor. The contract extension is subject to approval of competent authority. As 

far as possible the Contract shall be extended over same terms and conditions. If any term, condition 

needs to be altered, omitted, added then this will be done with the mutual consent of both the parties 

with no financial implications. 

    In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer In-

charge. The competent authority shall take the decision. The extension of contract shall be limited for 

maximum two times.  

 

1.12 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility of the 

vendor.  

 

1.13 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 days 

from the last date of submission of tenders. If any tenderer with draws his/her tender before the said 

period, or before issue of Letter of Intent, whichever is earlier, or makes any modifications in the 

terms and conditions of the tender which are not acceptable to the Department, then TISS shall forfeit 

the earnest money deposit of the bidder and the tenderer shall not be allowed to participate in the 

retendering process of the work. 

 

1.14 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any respect 

are liable to be rejected .Tenders received without EMD will be summarily rejected. 

 

1.15 Levy / Taxes payable by contractor:  



 

 

a. GST @18% on materials and services in respect of this contract shall be payable by the 

contractor.  

b. The contractor shall deposit royalty and obtain necessary permit as required for excavation 

and transport of soil, supply of the sand, Aggregate, Stone etc. from local authorities. TISS 

shall not have any liabilities in this regard. 

 

1.16 Notification of amendments to the tender document: If the technical specification requires any 

modification, suitable amendment to this tender document will be issued and the same will form part 

of the tender document. Prospective bidders are advised to regularly visit the TISS website or the 

CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any, will be notified only 

on the TISS  website /CPP portal/Tender Wizard Portal and no separate advertisement will be made 

for this.  

 

1.17 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on 

materials in respect of this contract, including state Sales tax and Turnover tax on transfer of property 

as per Works Contract Act etc. if any, shall be payable by the contractor and Government will not 

entertain any claim whatsoever in respect of the same. As per the directives of the Sales Tax 

Authorities, the tax due at the rates notified by the State Government from time to time, shall be 

deducted from the bills payable to the Contractors, for which TDS certificate shall be issued by the 

Department  

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

 

2 TECHNICAL BID/ ELIGIBILITY CRITERIA 

 
 

 Each bidder shall submit following documents including the tender document . Tender 

submitted without any of the following document will be disqualified from the bid 

process. 

a) Notice Inviting Tender (NIT) duly signed by the bidder. 

b) Terms of Contract duly signed by the bidder. 
c) PAN Card copy 

d) GST registration copy. 

e) In addition to above, the documents regarding satisfactory performance of 

works, personnel, establishment, plant, equipment etc. may be incorporated. 

  



 

 

3 FINANCIAL BID 

 

3.1  Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid is 

given under conditions of contract. As the tender is percentage rate contract each bidder shall 

upload/fill the At par/ Above/ Below percentage (in figures as well as in words)over the estimated 

cost. This quoted percentage rate At par/ Above/ Below shall be applicable to each any every rate 

mentioned in BOQ.  . Total amount shall be written clearly in Numeric as well as in words. Bidders 

shall refrain to make any overwriting in bid sheet. Bidder shall compulsorily mention the Name of 

firm/ bidder in the bid sheet. 

 

3.2 The tender submitted shall be treated as invalid if:-  
1. The contractor does not quote percentage above/below on the total amount of tender or any section/sub head 

of the tender. 
 2. The percentage above/below is not quoted in figures & words both on the total amount of tender or any 

section/sub head of the tender.  

3. The percentage quoted above/below is different in figures & words on the total amount of tender or any 

section/sub head of the tender. 
 

In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage above/below) 

of two or more contractors is same, such lowest contractors will be asked to submit sealed revised offer in the 
form of letter mentioning percentage above/ below on estimated cost of tender including all sub sections/sub 

heads as the case may be, but the revised percentage quoted above/below on tendered cost or on each sub 

section/ sub head should not be higher than the percentage quoted at the time of submission of tender. The 
lowest tender shall be decided on the basis of revised offers. In case any of such contractors refuses to submit 

revised offer, then it shall be treated as withdrawal of his tender before acceptance and 50% of earnest money 

shall be forfeited. If the revised tendered amount of two more contractors received in revised offer is again 

found to be equal, the lowest tender, among such contractors, shall be decided by draw of lots in the presence 
of competent authority of the institute. 

 

 

3.3 Rates mentioned in BOQ are excluding taxes. 

 

 

3.4 While calculating percentage, vendor shall consider overheads and profit along with transportation. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



 

 

Scope of Work (BOQ) 
 

LIST OF ELECTRICAL MATERIAL TO 
BE SUPPLIED 

Sr. No. Particular Rate 

1 PHILIPS 36W TUBELIGHT OR Equivalent 37 

2 PHILIPS TUBELIGHT STARTER OR Equivalent         8 

3 PHILIPS 36W ELECTRONIC CHOKE OR Equivalent 100 

4 PHILIPS 36W 4 PIN TUBE-PL OR Equivalent 120 

5 POLYCAB 24W LED TUBELIGHT OR Equivalent 210 

6 POLYCAB 12W LED TUBELIGHT 2FT OR Equivalent 160 

7 POLYCAB 9W LED BULB OR Equivalent 70 

8 POLYCAB 5W LED BULB OR Equivalent 65 

9 MODI 3/4 INCH PVC CASING PATTI OR Equivalent 38 

10 MODI 1 INCH PVC CASING PATTI OR Equivalent 40 

11 POLYCAB 0.50SQMMX2C FLEXIBLE WIRE OR 1455 

12 POLYCAB 0.75SQMMX3C FLEXIBLE WIRE OR 2860 

13 POLYCAB 1 SQMMX1C FLEXIBLE WIRE OR 1040 

14 POLYCAB 1.5  SQMMX1C  FLEXIBLE  WIRE  OR 1525 

15 POLYCAB 2.5  SQMMX1C  FLEXIBLE  WIRE  OR 2400 

16 POLYCAB 4 SQMMX1C FLEXIBLE WIRE OR 3520 

17 ROMA 5A SWITCH OR Equivalent 30 

18 ROMA 5A SOCKET OR Equivalent 75 

19 ROMA MODULAR BLANK OR Equivalent 18 

20 ROMA 15A SWITCH OR Equivalent 85 

21 ROMA 5 AND 15A SOCKET OR Equivalent 130 

22 PHILIPS 11W PL TUBE OR Equivalent 115 

23 ROMA SWITCH TYPE REGULATOR OR Equivalent 180 

24 HIFI SWITCH TYPE REGULATOR OR Equivalent 175 

25 POLYCAB 25A DP MCB OR Equivalent 390 

26 MAX DING DONG BELL OR Equivalent       95 

27 ANCHOR 5 IN 1 PLUG POINT OR Equivalent 148 

28 POLYCAB 40A DP ELCB OR Equivalent 1560 

29 MARSHAL PVC RAWAL PLUG 25 x 8 OR Equivalent        8 

30 25 x 8 FULL THREAD SCREW (Packet) 250 

31 50 x 8 FULL THREAD SCREW (Packet) 280 

32 38 x 8 FULL THREAD SCREW (Packet) 380 

33 19 x 8 FULL THREAD SCREW (Packet) 325 

34 HAVELLS 2.5 MFD CAPACITOR OR Equivalent 23 

35 HAVELLS 3.15 MFD CAPACITOR 40 

36 ANCHOR ANGLE BATTEN HOLDER 26 

37 ANCHOR STATE BATTEN HOLDER 26 

38 KIRIT TUBELIGHT RATARY HOLDER OR Equivalent 10 

39 PHILIPS ASSEMBLE TUBELIGHT PATTI WITH CHOCK 200 

40 LED 100 W HALOGEN LIGHT CHOCK (DRIVER) 850 



 

 

41 LED 50 AMP PANEL LIGHT CHOCK (DRIVER)-DY-12- 18WATT/2 850 

42 CEILING FAN 48 INCH 1500 

43 CEILING FAN 36 INCH 1250 

44 WALL FAN 1200 

45 PEDESTAL FAN 3100 

46 EXHASUT FAN 6 INCH (plastic body) Crompton or equivalent 1050 

47 EXHASUT FAN 9 INCH (plastic body) 1200 

48 EXHASUT FAN 12 INCH (metallic body) 2000 

49 MINI BATTEN HOLDER 20 

50 DRILL MACHINE HAMMERING 5500 

51 GRINDER MACHINE 2500 

52 POLYCAB 50W LED BULB OR Equivalent 35 

53 INSULATION TAPE 550 

54 ROMA 32A 5P MCB 8 

55 ANCHOR PENDANT HOLDER 135 

56 ANCHOR 32A SURFACE DP 25 

57 SURYA T-5 28W TUBELIGHT 110 

58 PHILIPS T-5 28W CHOKE 75 

59 PHILIPS 18W CROSS PIN PL TUBE 285 

60 36/40 2C TWIST WIRE 120 

61 HIFI 5A PIYANO SWITCH 650 

62 HIFI 5A 5 PIN SOCKET 30 

63 ANCHOR 4 PLUS 1 SPIKE GUARD 50 

64 POLYCAB 15W SQ (WHITE) PANEL LIGHT 325 

65 PHILIPS 500W HALOZEN TUBE 390 

66 PHILIPS 15W CLEAR NIGHT LAMP 85 

67 SURYA T5 14W TUBE 15 

68 ANCHOR SWITCH TYPE REGULATOR 65 

69 ANCHOR SOCKET TYPE REGULATOR 145 

70 LEGRAND 100 A FP MCB 6852 

71 ROMA 2M SWITCH PLATE 58 

72 POLYCAB 1.5SQMM X 3C FLEXIBLE CABLE 4485 

73 APPLE LITE 50W LED STREET LIGHT 925 

74 ANCHOR 5A 3 PIN TOP 42 

75 ANCHOR 15 A 3 PIN TOP 80 

76 ANCHOR 2 PIN TOP 20 

77 APPLE LITE 20W LED POST LIGHT 830 

78 APPLE LITE 100W LED STREET LIGHT 1575 

79 APPLE LITE 80W LED STREET LIGHT 1450 

80 LEGRAND 25A DP MCB 530 

81 LEGRAND 32A DP MCB 530 

82 ALMAC 5A MODULAR SWITCH 16 

83 ALMAC 5A MODULAR SOCKET 36 



 

 

84 ALMAC SWITCH TYPE STEP REGULATOR 155 

85 3 KW GEYSER COIL - AS PER REQUIREMENT CAPCITY 525 

86 THERMOSTAT AS PER REQUIREMENT CAPCITY 490 

87 P & NUT BOLT 22 

88 FAN FIXING DOUBLE FASTENER HOOK 50 

89 14W ELECTRIC DIMMER CHOKE 1950 

90 FAN NUT BOLT WITH COTTER PIN 8 

91 DIGITAL BATTERY CHARGER (1.5VOLT AND 9VOLT SET) 850 

92 CHARGING CELL AA 1.5V 225 

93 CHARGING CELL 9V 185 

94 25W SOLDERING IRON 380 

95 E P JACK 12 

96 PHONE JACK 30 

97 TAPARIYA CUTTER 95 

98 COMBINATION PLAYER 325 

99 SOLDERING WIRE 110 

100 SCREW DRIVER 100 

101 LINE TESTER 70 

102 SAPNNER SETS 749 

103 RING PANA SET TAPARIA 420 

104 FAN CANOPI 25 

105 ALL TYPE HAMMER 225 

106 GRINDER BLADE METAL CUTTING 20 

107 DRIL BIT HAMMERING 5MM 40 

108 MULTI METER ELECTRONIC 325 

109 3MM CABLE CLIP 65 

110 6MM CABLE CLIP 65 

111 8MM CABLE CLIP 65 

112 10MM CABLE CLIP 65 

113 DRIL BIT HAMMERING (SIMPLE) 5MM 130 

114 Ahuja amplifier 17200 

115 Ahuja Collar mic 3500 

116 Hand mic 3500 

117 Cord mic 1500 

118 Duracell – 9 V 280 

119 Duracell-1.5 AA 45 

120 Panasonic Cell-1.5 20 

121 Mic cord wire (90mtr.) 1000 

122 Audio Cord wire (90mtr.) 2000 

123 Panel Light 2 feet x 2 feet---36 Watt 1450 

124 4 core aramaroued copper cable 25 Sqmm 952 

125 4 core aramaroued copper cable 16 Sqmm 652 

126 4 core aramaroued copper cable 10 Sqmm 400 



 

 

127 Speaker 300W 1500 

128 Conseil PVC box 120 

129 PVC 8 x 10 inch board 150 

130 PVC 6 X 8 inch board 120 

131 PVC 4 X 4 inch board 60 

132 PVC 4 x 12 inch board 150 

133 PVC 10 x 12 inch board 170 

134 One way gang box 30 

135 2 socket 2 switch gang box 50 

136 1socket 1 switch gang box 30 

137 Flexible pipe (per meter) 10 

138 Conduit pipe 30 

139 4 x 4 inch Square box 30 

140 100 watt LED Halogen Light 1500 

141 80 watt LED Halogen Light 1200 

142 Anchor Bell switch     30 

143 Roma Bell switch 150 

144 Roma Socket type regulator 320 

145 Anchor Switch 5A     20 

146 60 x 8 Half Thread screw 120 

147 25 X 8 Half thread screw 90 

148 35 X 8 Half thread screw 60 

149 50 X 8 Hafh thread screw 35 

150 200 W clear lamp 35 

151 Vinay DP 32 A switch 120 

152 Vinay switch 5 A 15 

153 Vinay Socket 5 A 45 

154 Roma 32A DP switch 200 

155 Philips socket type regulator 380 

156 Philips 5A switch     50 

157 Philip 5A socket 120 

158 LED light ½ - Ceiling light 1700 

159 Vinal switch type regulator 250 

160 Vinay 15A switch    75 

161 Vinay 15A Socket 200 

162 Philips 15A Switch     75 

163 Philips 15A Socket 200 

164 Clamp meter 8500 

165 2.5Sqmm armoured copper cable 172 

166 6mm 4 core flexible wire (per meter) 300 

167 Roma 8 way plate with bar 450 

168 Roma 6 way plate with bar 400 

169 Roma 4 way plate with bar 350 



 

 

170 Roma 18 way plate with bar 650 

171 Roma 12 way plate with bar 750 

172 Roma 2 way plate with bar 250 

173 Roma 15A switch 350 

174 Roma 15A Socket 450 

175 Legrand 10A one way MCB 250 

176 Ploycab 1.5 Sqmm ZC flexible wire (90 mtr. Coil) 1800 

177 Ploycab 2.5 Sqmm ZC flexible wire (90 mtr. Coil) 2500 

178 Ploycab 1 Sqmm ZC flexible wire (90 mtr. Coil) 1200 

179 Ploycab 0.75 Sqmm ZC flexible wire (90 mtr. Coil) 820 

  



 

 

 

 
 

 

4 CONDITIONS OF CONTRACT 

 
4.1 Performance guarantee (Interest free):-  
The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

contract as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank 

Guarantee/ Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of 

issue of work order or before commencement of work whichever is earlier. The performance 

guarantee shall be returned to the contractor, without any interest, after recording of the completion 

certificate for the work by the competent authority and submission of final bill by the contractor as 

per the joint measurement within 60 days. 

 
 
4.2 Measurement and records:- 

Vendors shall record all the measurements in standard format. Vendor shall maintain the 

attendance of workers for any kinds of services and works. Vendor shall click before and after 

photographs of works at the time of execution. In case of maintenance of  plants, installations and 

machineries (Chillers, AHU, Circulation Pumps, Water pumps and motors, Sewage treatment 

plant, Solar water heaters, Fire fighting installations, VRF, Split and window AC, Dinning hall 

equipments, Diesel Generator etc.) vendor shall produce the service and maintenance report. 

Vendor shall obtain the signature of end user as user satisfaction report in prescribed format. 

For Comprehensive/Non Comprehensive Maintenance work contractor shall maintain a work 

register and shall obtain the sign of end user at completion of work for every visit, register shall 

include date, executed work, quantity etc. Contractor shall produce the service report of each 

service as and when asked by Engineer In charge. 

 
4.3 Inspection  report :- 
Vendor shall obtain the inspection report from Engineer In charge after completion or part 

completion of work. 

 
4.4 Completion Certificate:- 

Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion 

certificate from Engineer In charge before submission of bill. 

 
4.5 Contractor Liable for Damages, defects during defect liability Period:- 
Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve 

months  in case of work costing more than Rs. Ten lacs. If the contractor or his working people or 

servants shall break, deface, injure or destroy any part of building in which they may be working, 

or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone 

post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which 

the work or any part is being executed, or if any damage shall happen to the work while in 

progress, from any cause whatever or if any defect, shrinkage or other faults appear in the work 

within twelve months (six months in the case of work costing Rs. Ten lacs and below except road 

work) after a certificate final or otherwise of its completion shall have been given by the Engineer 

in- Charge as aforesaid arising out of defect or improper materials or workmanship the contractor 

shall upon receipt of a notice in writing on that behalf make the same good at his own expense or 

in default the Engineer-in-Charge cause the same to be made good by other workmen and deduct 

the expense from any sums that may be due or at any time thereafter may become due to the 

contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion 



 

 

thereof. The security deposit of the contractor shall not be refunded before the expiry of twelve 

months (six months in the case of work costing Rs. Ten lacs and below except road work) after the 

issue of the certificate final or otherwise, of completion of work, or till the final bill has been 

prepared and passed whichever is later. In case of Maintenance and Operation works of E&M 

services, the security deposit deducted from contractors shall be refunded within one month from 

the date of final payment or within one month from the date of completion of the maintenance 

contract whichever is earlier. 

 
4.6 Payment on intermediate certificate to be regarded as Advances:- 

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the 

work shall have been completed and certificate of completion given. For works estimated to cost 

over Rs. Five lac, the interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements. 

All such interim payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-Charge relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the final certificate and 

shall not by itself be conclusive evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such interim payment, or any part thereof 

shall not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge 

under the contract or any of such payments be treated as final settlement and adjustment of 

accounts or in any way vary or affect the contract. 

 
4.7 Advance payment:- 
Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion 

of work or running amount bill for part completion of bill. Whereas advance payment may be 

granted in exceptional cases with approval of competent authorities. 

a) Secured advance on material:- Advance shall  be paid during the progress of the execution of the 

work up to 75% of the assessed value of any materials or an amount not exceeding 75% of the 

material element cost in the tendered rate of the finished item of the  

  



 

 

work, whichever is lower, which are in the opinion of the Engineer-in- Charge nonperishable, non-

fragile and non-combustible and are in accordance with the contract and which have been brought 

on the site in connection therewith and are adequately stored and/or protected against damage by 

weather or other causes but which have not at the time of advance been incorporated in the works. 

When materials on account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be recovered/ deducted from the next 

payment made under any of the clause or clauses of this contract. 

1) Advance payment to supplier:-Ordinarily, payments for services rendered or supplies made 

should be released only after the services have been rendered or supplies made. However, it 

may become necessary to make advance payments for example in the following types of 

cases :- 

(i) Advance payment demanded by firms holding maintenance contracts for servicing 

of Air-conditioners, computers, other costly equipment, etc.  

(ii)  Advance payment demanded by firms against fabrication contracts, turn-key 

contracts etc. Such advance payments should not exceed the following limits : 

(a) Thirty per cent. of the contract value to private firms;  

(b) Forty per cent. of the contract value to a State or Central Government agency or 

a Public Sector Undertaking; or 

 (c) in case of maintenance contract, the amount should not exceed the amount 

payable for six months under the contract. 

Vendor may require to submit the bank guarantee against the advance payment. Any other form of 

security like corporate Indemnity Bond, FDR shall require the approval of competent authority. 

 
4.8 Bill submission & payment:- 
In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall 

submit the bill on or before the 5th day of the month. Bills submitted after this time frame shall be 

processed in the next month. Vendor shall be fully responsible for the delay in payment due to late 

submission of bill.  

Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance 

of labours and supervisors, before and after photographs of work and services, service and 

maintenance report of plants and machinery etc. along with the invoice. No bill shall be accepted 

without the attachment of the said documents. In case of Maintenance of plants, equipments and 

Machineries, report of satisfactory performance indicating no defect in the functioning of any 

equipments shall be produced with the submission of each bill over the letter head of the vendor. 

In the event of transfer of annual maintenance contact to the other vendor, The previous vendor 

shall handover the entire system in working condition to the new vendor. It is the responsibility 

of the new vendor to check and satisfy themselves for ‘no defect’ and healthy working condition 

of the plant, machinery, equipment, installation, system etc. Final bill and other payables shall 

not be settled for previous vendor until satisfactory handover of the system. If previous vendor 

fails to rectify defects in the system, same will be get rectified through the new vendor and the 

necessary rectification cost shall be deducted from the final settlement of the previous vendor. 

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays 

on payment including that of interest shall be payable to the contractor. 

 

 

 

 
4.9 Warranty and quality of material:- 

Any material/ fitting/ equipments to be installed in the institute shall be of ISI mark and IS 

standards unless and otherwise specified. No lower quality/grade material shall be allowed. 

Contractor shall surrender the removed material/fitting to Institute. Newly installed material shall 

be the property of institute and no claims shall be entertained. 



 

 

Any material provides, delivered, supplied shall cover the manufactures warranty.  If the OEM is 

the bidder minimum warranty shall be of one year. Replacement and repair of any material or 

installation is complete responsibility of the vendor at no extra cost. Warranty of any material or 

installation or equipment shall be considered as one year unless and otherwise specified. 

 
4.10 Supply of Water & Electricity: 
Water and electricity shall be supplied to the contractor by the Institute free of cost subject to 

the conditions:    

i) The Source of Water and Power Supply will be given at one point. All other arrangements 

have to be arranged by Contractor.   

Ii.) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and 

laying of pipelines/ connection from existing main of source of supply as directed by 

Engineer-In-charge.   

iii.) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will 

be incumbent on the contractor to make alternative arrangement for proper supply of the 

same at his/ their own cost in the event of any break down in the government water/ 

electricity mains so that the progress of his/ their work is not held up for the want of the 

same. No claim of damage or refund will be entertained on account of such break down. 

 
4.11 Unrealistic rates and negotiation:- 

In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full 

bid then tender shall be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender shall be disqualified and tender will be rejected. 

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest 

bidder shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation 

and to provide best possible revised rate for the individual item of bid, any part of bid or full bid. 
 
4.12 Determination of contract:- 
Subject to other provisions contained in this clause, the Engineer-in- Charge may, without 

prejudice to his/her any other right or remedy against the contractor in respect of any delay, 

inferior workmanship, any claim for damages and /or any other provisions of this contract or 

otherwise, and whether the date for completion has or has not elapsed, by notice in writing 

absolutely determine the contract in any of the following cases:  

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to  

rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or un workman-like manner shall omit to comply with the requirements of such notice 

for a period of 7 days thereafter.  
ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed 

to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge 

(which shall be final and binding) he/she will be unable to secure completion of the work by the 

date for completion and continue to do so after a notice in writing of 7 days from the Engineer-in-

Charge.  

iii. If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and does 

not complete them within the period specified in a notice given in writing in that behalf by the 

Engineer-in-Charge.  

iv. If the contractor persistently neglects to carry out his/her obligations under the contract and / or 

commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 

him/her in that behalf by the Engineer-in- Charge.  



 

 

v. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-

bonafide methods of competitive tendering.  

vi. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works 

or any portion thereof without the prior written approval of the Engineer-in-Charge.  

vii. In case of unlawful activities, use of lower standard material/fittings, inferior work 

quality, breaks of contract etc. 

 

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have 

powers:  

a. To determine the contract as aforesaid (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence) upon such determination, 

the Security Deposit already recovered and Performance Guarantee under the contract, shall be 

liable to be forfeited, and shall be absolutely at the disposal of TISS. 

b. After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it to 

another contractor to complete the work. The contractor, whose contract is determined as above, 

shall not be allowed to participate in the tendering process for the balance work.  

viii. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagements or made any advances on account or with 

a view to the execution of the work or the performance of the contract. And in case action is taken 

under any of the provisions afore said, the contractor shall not be entitled to recover or be paid any 

sum for any work 
thereof or actually performed under this contract unless and until the Engineer-in-Charge has certified in 

writing the performance of such work and the value payable in respect thereof and he/she shall only be 

entitled to be paid the value so certified.  
The contract may be terminated due to administrative reasons specified in writing within a month 

from the side of the Institute with the issue of written notice. 

The contract may be terminated with mutual consent with notice period of two months from the 

side of vendor and notice period of one month from the side of the Institute. 

 

 

 

 

 

 

 
4.13 Contractor liable to pay compensation even if contract is not determined: 
In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge 

putting in force all or any of the powers vested in him under the preceding clause he may, if he so 

desires after giving a notice in writing to the contractor, take possession of (or at the sole discretion 

of the Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the 

amount of the hire money being also in the final determination of the Engineer-in-Charge) all or 

any tools, plant, materials and stores, in or upon the works, or the site thereof, belonging to the 



 

 

contractor, or procured by the contractor and intended to be used for the execution of the work / or 

any part. 

 
4.14 Termination of Contract on death of contractor:- 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract 

without levy compensation to the contractor. 

 
4.15 Work not to be sublet  Action in case of in solvency:- 
The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to 

do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, 

shall either directly or indirectly, be given, promised or offered by the contractor, or any of his 

servants or agent to any public officer or person in the employ of Institute in any way relating to 

his office or employment, or if any such officer or person shall become in any way directly or 

indirectly interested in the contract, the Engineer-in-Charge on behalf Registrar, Tata Institute of 

social sciences shall have power to terminate the contract with immediate effect. 

 
4.16 Compensation for delay of work (Liquidity damages):- 

If the contractor fails to maintain the required progress or to complete the work and clear the site 

on or before the contract or justified extended date of completion he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as 

compensation the amount calculated at the suitable rates may decide on the amount of accepted 

Tendered Value of the work for every completed 

 

 day / month (as determined). Damage suffered due to stated delay on the part of Contractor, 1% to 

10%per month of delay to be computed on per day basis on the accepted tendered value, based on 

quantum of damage suffered.  

Provided always that the total amount of compensation for delay to be paid under this condition 

shall not exceed 10 % of the accepted Tendered Value of work. 

 
4.17 Time Extension for delay:- 
The time allowed for execution of the works as stipulated in the contract or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in contract. If the Contractor commits default 

in commencing the execution of the work as aforesaid, TISS shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As 

soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart 

for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 

relation to the time stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various trades of sections of 

the work and may be amended as necessary by agreement between the Engineer-in-Charge and the 

Contractor within the limitations of time imposed in the Contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all cases in which the time 

allowed for any work, exceeds one month (save for special jobs for which a separate programme 

has been agreed upon) to complete the work as per the mile stones given.  

If the work(s) be delayed by:  

a. Force majeure, or  

b. Abnormally bad weather, or  

c. Serious loss or damage by fire, or  



 

 

d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or  

e. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract, or  

f. Non-availability of stores, which are the responsibility of TISS to supplier.  

g. Non-availability or break down of tools and plant to be supplied or supplied by TISS or  

h. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor`s control, then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 

constantly his best endeavours to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

 
4.18 Deviations / Variations: Extent and Pricing:  
The Engineer-in-Charge shall have power    

(i) to make alteration in, omissions from, additions to, or substitutions for the original 

specifications, drawings, designs and instructions that may appear to him to be necessary or 

advisable during the progress of the work, and     

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any  

other reasons and the contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in- Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if originally provided therein 

and any altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as 

hereafter provided.  

 

 

 

 

4.19 Quantity deviation: 
1. Deviation means increase or decrease in quantities of agreement items.  

2. Deviations up to +/- 10% of agreement quantity will not require any sanction.  

3. Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation 

(including initial +/- 10%) 

All the deviated quantities shall be paid at agreement rates. 

 

4.20 Price deviation: 

The completion cost of any agreement for maintenance works including works of up gradation, 

aesthetic, special repair, addition/ alteration should not exceed two times the contract amount. 

Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with 

recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent 

authority with recorded reasons. 

 
4.21 Deviation and Time Extension:  
The time for completion of the works shall, in the event of any deviations resulting in additional 

cost over the tendered value sum being ordered, will be extended, if requested by the contractor, as 

follows:  

i. In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value, plus  



 

 

ii. 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.  

 
4.22 Substituted Items and Pricing:  
i. If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so increased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be substituted).  

ii. If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall 

be the rate for the agreement item (to be substituted) so decreased to the extent of the difference 

between the market rates of substituted item and the agreement item (to be substituted).  

 
4.23 Extra Items:- 
Extra items are those which are not available in the contract. In the case of Extra  

Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as   

per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/below 

quoted contract amount. Payment of Extra items in case of non-schedule items (Non-DSR items) 

shall be made as per the prevailing market rate. The rate(s) of extra items so determined by the 

Engineer-in-Charge shall be final and binding on the contractor, and shall not be arbitrable. 

 

 

 

 
 

 
4.24 Avoidance of sub-standard work:- 

The contractors are required to execute all works according to the specifications laid down, and in 

a proper workman like manner. The motto of the Department is to maintain quality, speed and 

economy in cost in the execution of any work. There is no compromise on the quality of work. 

When defects/deficiencies crop up during the maintenance period rectifying the same shall be done 

within the prescribed maintenance period. If the contractor does not rectify the defect or make 

good the deficiency, the work is got redone or rectified through another agency, or departmentally 

by employing skilled labourers, at the contractor's cost. 

 
4.25 Acceptance of sub-standard work:- 
In general, sub-standard works should not be allowed to occur, as they reflect poorly on the 

professional competence of the field staff and adversely affect the image of the Department. 

Acceptance of work below specifications and/or below acceptable levels of workmanship, and the 

resulting payment at reduced rates for such defective/deficient works is resorted to only for those 

items where materials conforming to the required specifications are not available, or where it is 

structurally impossible to get the work re-done or where in opinion of Engineer In charge, it is 

expedient to do so. Acceptance of sub-standard work at reduced rates is done only under 

exceptional circumstances by the Engineer In charge or by the next higher authority. The total 

value of quantities of items at agreement rate for which the Engineer In charge or the higher 

official accepts sub-standard work in a contract shall not exceed 5% of the contract value. 

 
4.26 Action in case of work not done as per specifications:  

All works under or in course of execution or executed in pursuance of the contract, shall at all 

times be open and accessible to the inspection and supervision of the Engineer-in- charge, his 

authorised subordinates in charge of the work and all the superior officers of the Department or any 

organization engaged by the Department for Quality Assurance and the contractor shall, at all 



 

 

times, during the usual working hours and at all other times at which reasonable notice of the visit 

of such officers has been given to the contractor, either himself be present to receive orders and 

instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders 

given to the Contractor's agent shall be considered to have the same force as if they had been given 

to the contractor himself.  

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work 

or his/her subordinate officers or the officers of the organization engaged by the Department, that 

any work has been executed with unsound, imperfect, or un-skillful  

workmanship, or with materials or articles provided by him for the execution of the work which 

are unsound or of a quality inferior to that contracted or otherwise not in accordance with the 

contract, the contractor shall, on demand in writing which shall be made within twelve months (six 

months in the case of work costing Rs. 10 Lakh and below except road work) of the completion of 

the work from the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to 

pay compensation at the agreed rate for this default in such case the Engineer-in-Charge may not 

accept the item of work at the rates applicable under the contract but may accept such items at 

reduced rates. Decision of the Engineer-in- Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor. 

 
4.27 Suspension of work 
TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use 

of lower standard material/fittings, inferior work quality, break of contract etc. attributed on the 

part of Contractor. The work shall remain suspended until necessary rectifications are done and 

further intimation from Engineer In charge. No Compensation shall be given to the vendor for any 

loss incurred due to suspension of work. 

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any part thereof 

for such time and in such manner as the Engineer-in-Charge may consider necessary so as not to 

cause any damage or injury to the work already done or endanger the safety thereof for any of the 

following reasons:  

(a) On account of any default on the part of the contractor or; 

(b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor; or   

(c) For safety of the works or part thereof. The contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and carry out the instructions given in that 

behalf by the Engineer in- Charge. 

 
4.28 Foreclosure of contract due to abandonment or reduction in scope of work:  
If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of 

the works for any reason whatsoever and hence not require the whole or any part of the works to be 

carried out, the Engineer- in- charge or competent authority shall give notice in writing to that 

effect to the contractor and the contractor shall act accordingly in the matter. The contractor shall 

have no claim to any payment of compensation or otherwise whatsoever, on account of any profit 

or advantage which he/she might have derived from the execution of the works in full but which he 

did not derive in consequence of the foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates full amount for works executed at site. 

 

 



 

 

 
4.29 Contractor to supply tools & equipment’s etc.:  
The contractor shall provide at his own cost all materials (except such special materials, if any, as 

may in accordance with the contract be supplied from the Engineer- in-Charge’s stores), 

machinery, tools & equipment’s. in addition to this, appliances, implements, other accessories, 

ladders, cordage, tackle and temporary works required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specification or other 

documents forming part of the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-

Charge as to any matter as to which under these conditions he is entitled to be satisfied, or which 

he is entitled to require together with carriage therefore to and from the work.  

The contractor shall also supply without charge the requisite number of persons with the means 

and materials, necessary for the purpose of setting out works, and counting, weighing and assisting 

in the measurement or examination at any time and from time to time of the work or materials. 

Failing his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of 

the contractor and the expenses may be deducted, from any money due to the contractor, under the 

contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 

thereof. 

 
4.30 Lump sum provision in tender:  
When the estimate on which a tender is made include lump sums in respect of parts of the work, 

the contractor shall be entitled to payment in respect of the items of work involved or the part of 

the work in question at the same rates, as are payable under this contract for such items, or if the 

part of the work in question is not, in the opinion of the Engineer-in-charge payable of 

measurement, the Engineer-in-Charge may at his discretion pay the lump sum amount entered in 

the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and conclusive 

against the contractor with regard to any sum or sums payable to him under the provisions of the 

clause. 

  
4.31 Labour laws to be complied by the contractor:  
The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall 

also abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The 

contractor shall also comply with the provisions of the building and other Workers (Regulation of 

Employment & Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess 

Act, 1996. Any failure to fulfil these requirements shall attract the penal provisions of this contract 

arising out of the resultant non execution of the work.  

 
4.32 Minimum wages act to be compiled with:  
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws 

affecting contract labour that may be brought into force from time to time. 

 
4.33 Settlement of Disputes by Conciliation and Arbitration:- 
All questions and disputes relating to the meaning of the specifications, designs, drawings and 

instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the 

work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

otherwise concerning the works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or abandonment 



 

 

thereof shall be dealt with as per the standard arbitration procedures by appointing the arbitrator. 

The Appointment of arbitrator shall be dependent on amount of claim and other allied parameter. 

 
4.34 Confidential Information:  
The drawings, specifications, proto-type, samples and such other information furnished to the 

contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as 

confidential which shall be held by the contractor in confidence and shall not be divulged to any 

third party without the prior written consent of the Department. The contractor, therefore, binds 

himself, his successors, heirs, executors, administrators, employees and the permitted assignees or 

such other persons or agents directly or indirectly concerned with the work / supply to the 

confidential nature of the drawings, specifications, proto-type samples etc. It is a further condition 

of the contract that the contractor shall not, without prior written permission from the Department, 

transmit, transfer, exchange, and gift or communicates any such confidential information, and also 

the component, sub assembly, products, by-products 

 
4.35 Tendered rates to cover overheads and profit: 
The rates quoted shall also cover the cost of necessary protection including labour, materials and 

equipment to ensure safety and protection against risk or accident, compensation for injury to life 

and damage to property if any, caused by the contractor’s operations connected with this work. The 

rates shall be firm and shall not be subject to change due to variations during the entire period of 

execution of the work in cost of materials, labour and conditions, or any other conditions. No 

separate claim on this account will be entertained by the Department.  

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be 

for the complete work including supply and fixing with all materials and should be for all heights 

and depths, lifts and leads, lengths and widths involved in the work.  

The contractor when called for by the Department should furnish detailed rate analysis in support 

of the rates quoted by him against each item of the tender. The Department reserves the right to 

utilize the analysis thus supplied in settling the rate of any deviations or claims arising in this 

contract. 

 
4.36 Claims against the contractor:  
Whenever any claim against the contractor for the payment of a sum or money arises out of or 

under the contract, Department shall be entitled to recover such sum by appropriating in part or 

whole, the security deposit of the contractor and to sell any Government promissory notes etc. 

forming the whole or part of such security. In the event of the security deposit having been taken 

from the contractor, the balance or the total sum recoverable, as the case may be, shall be deducted 

from any sum then due or which at any time thereafter may become due from the contractor, under 

this or any other contract with the Department. Should this sum be not sufficient to cover the full 

amount recoverable, the contractor shall pay the Department, on demand the balance remaining 

due department shall have the right to cause an audit and technical examination of the work and the 

final bill of the contractor including all supporting vouchers, abstracts etc. to be made after 

payment of the final bill and if as a result of the due audit and technical examination any sum is 

found to have been over paid in respect of any work done by the contractor under the contract or 

any work claimed by him to have been done under the contract and found not have been executed, 

the contractor shall be liable to refund the amount of the over payment and it shall be lawful for the 

Department to recover the same from him in the manner prescribed above or in any other manner 

legally permissible and if it is found that the contractor was paid less than what was due to him 

under the contract in respect of any work executed by him under it, amount of such under payment 

shall be duly paid by the Department to the contractor. 

 
4.37 Mode of measurements: 



 

 

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, 

in writing shall be final and binding. No re-recording of measurements for hidden items of work 

will be permitted. The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight / dimensions as may be necessary for execution of the 

work.  

All measuring tapes (of steel), scaffolding and ladders which may be required for taking 

measurements shall be supplied by the contractor. If the contractor fails to accompany the 

Engineer-in-Charge or his duly authorised person to take measurements, then he shall be bound by 

the measurements, recorded by the Engineer-in-Charge or his representative. 

 
4.38 Security regulations:  

The contractors have to follow strictly the regulations of the Department at the work site regarding 

entry of personnel, material etc. and any other regulation that might be enforced from time to time. 

All materials and articles brought by the contractor to the work site shall have to be declared at the 

security gate. Similarly, no materials shall be taken out from the Departmental premises without 

proper gate pass, which will be issued by the Engineer-in-Charge to the contractor on written 

request. It is to be noted that loading of contractor’s materials in vehicles and trucks shall be done 

in the presence of Departmental personnel.  

For working on Sundays, Holidays and late hours, even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Security Department also 

and keep them informed well in advance. The contractor, his agents, representatives, workmen etc. 

and his materials, carts, trucks or other means of transport etc. will be allowed to enter through and 

leave from such point of entry/exit at such times, the authorities in-charge of the area, at their sole 

discretion, may permit. The contractor, his agents and representatives are required to be in 

possession of the individual identity / muster cards or passes. The muster cards or passes are 

examined by the security staff at the time entry / exit inside the departmental area.  

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to 

prevailing fire precautions. In addition to the above, other security regulations as may be imposed 

by the Security authorities / Engineer-in- Charge shall be complied with / observed by the 

contractor and his workmen, in addition to the above. Any breach of above security regulations and 

rules in force from time to time will be viewed seriously. No claim whatsoever will be entertained 

by the Department on account of the observation of the Security regulations.  

To take the materials out of the campus for disposal/ replacement it is the responsibility of the 

contractor to take prior approval and request for a valid GATE PASS for any such material.  

 
4.39 Contractor to keep site clean:  

When the works are carried out, the splashes and droppings from white washing, color washing, 

painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual rooms, quarters or 

premises etc. where the work is done without waiting for the actual completion of all the other 

items of work in contract. In case the contractor fails to comply with the requirements of this 

clause, the Engineer-in-Charge shall have the right to get this work done at the cost of the 

contractor either departmentally or through any other agency. Before taking such action, the 

Engineer- in-Charge shall give seven days notice in writing to the contractor. 

 
4.40 Integrity Clause:- 

a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand 

or accept bribes of any sort and that they shall disclose all commissions and similar 

expenses paid to anybody in connection with the contract. 

b) It is understood that violation of the aforesaid clause shall entail sanction, which could 

include loss or denial of contract, forfeiture of bid or performance security liability for 

damages, debarment for future contracts. Besides, action in accordance with law and 



 

 

criminal or disciplinary action against any, employee of the institute, who seek, demands 

accepts bribes of any sort. 

c) The vendor/ supplier /contractor shall declare that they have not been convicted by any court 

for any have not been formally investigated of a corruption crime and have not/will not 

resort to bribery or any other form of corruption in the context of the contract. 

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the 

contract unconditionally. 

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order 

and shall finish the work within 45 days from the date of commencement of the work.   



 

 

5 Standard Conditions 

 
5.1  The contractor shall complete the work within stipulated time frame as per the accepted 

rates and specifications as and when required basis. 

 
5.2 The entire work shall be carried out by contractor in accordance with the conditions and 

specifications stipulated in the schedule of quantity/quotation and in the best workmanship 
manner and as per standard practice. 

 
5.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, 

as mentioned in quotation and / or conforming to Indian standard specification (latest 
edition), wherever applicable, and approved by Engineer in- Charge. 

 
5.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all 

other taxes. Any other charges incurred by contractor but not payable as per this work order, 
will not be paid / reimbursed. GST will be paid in addition to the quoted rate soon production 
of B2B form. 

 
5.5 Any damage to the Institute property will be made good at contractors risk and cost. 
 
5.6 The   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior 

quality work at reduced rates, as will be worked out by Institute.  The Institute’s decision in 
this regard will be final and binding on contractor. 

 
5.7 Space for labour huts will not be provided in campus. 
 
5.8 The Institute will not be held responsible for payment of any compensation to the laborers 

engaged by contractor .Contractor will pay all compensations etc. including accident 
compensations due to his laborers. 

 
5.9 Implements / materials required for the work shall be provided by contractor. Institute’s 

property/materials shall not be used by the contractor. A suitable penalty shall be charged if 
contractor fail to observe this condition. 
  

5.10 Contractor shall follow all safety rules and security procedure that are in force and applicable 
during execution of work. 
 

5.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations 
etc., of the central and state governments the case may be that may apply to his case. And if 
necessary get himself duly registered as require by the said acts  , statutes ,rules ,regulations 
etc. 

 
5.12 The Institute will not be held responsible for payment of any compensation to the labourers 

engaged by contractor the labours cannot claim any right for employment in TISS. 
 
5.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and 

thorough scrutiny by the Institute Engineer after submission of bill. 
  



 

 

 
5.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining 

areas or do anything, which shall cause unnecessary disturbances or  inconveniences to the 
owner, residents ,guests ,students etc. 

5.15 Contract or shall obtain necessary gate pass ; labor tokens from the security officer. 
 
5.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays. 
 
5.17 In case machine is not repairable in the premise, same shall be carried to your workshop at 

your own expenses with written permission of competent authority. 
 
5.18 Method of work, specification, mode of measurement and other details wherever not 

mentioned should be followed as per Indian standard code of practice or as per engineer-in-
charge’s instructions. 

 
5.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra 

items. The rate for such extra items, if approved will be based on calculate of existing market 
rates.  

 
5.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT ,no 

compensation or extra rate shall be paid on this accounts. 
 

5.21 The owner will be at liberty to cancel some of the items from the contract. In such cases,the 
contractor cannot claim any compensation or percentage as profit. 
 

5.22 The Contractor shall employ full-time technically qualified staff with adequate experience 
during the execution of the work.  
 

5.23 The quality, time schedule for completion of work and well behavior with Client,and 
engineers of this project shall be essential & must for this project. 
 

5.24 This contract shall be deemed to have been made in Mumbai and only the court of competent 
jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising 
out of the contract. 
 

5.25 On the completion of the works the contractor shall at his own cost clear away and remove 
from the site all construction material ,equipments, surplus materials ,rubbish and leave the 
entire site and works clean in a workmanship condition to the satisfaction of the employer. 
 

5.26 Before starting of any work the contractor shall prepare detailed works schedule showing all 
mile stones in order to complete the work in time and to the satisfaction of 
Architect/Engineer-in-charge 
 

5.27 Vendor must submit work methodology/method statement & checklist prior to starting the 
work. Vendor will not be permitted to work unless method statement is approved. 

 
5.28 Safety of the labours is entirely contractor's responsibility. 
  



 

 

ORGANIZATION INFORMATION 

 
 

1) Name of Applicant/Firm/Organization:- 

2) Address:- 

3) Telephone:- 

4) E-mail:- 

5) GST Registration :- 

6) PAN:- 

7) ESI &EPF:- 

8) Any registration (PWD/CPWD/BMC/any other organization):- 

9) Bank Details:- 

10) MSME Registration:- 

11) Expertise:- 

12) Ever worked with TISS:- 

 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



 

 

 

 

 

Tata Institue Of Social Science , 

V.N.Purav Marg, Deonar , Mumbai-400 088. 

Telephone :91-22-25525000 

 Website : www.tiss.edu . 

 

Tender Ref No:                                           RCELECTRICAL2425 

Tender Date :  04/03/2024 
Name of the Work:  . Rate contract for supply of electrical 

material for TISS, Mumbai Campus 

Name of the Firm/Bidders  

  Description  Amount in (INR) ₹:  

Estimated Cost put to tender (Rs.) Rs. 5,00,000/- 

Quoted Percentage above, below, at 

par the estimated cost.  

  

Contractor has to quote (in 

percentages ) % in Figures 

  

Final Amount [arrived after 

adjusting % quoted (Total Cost) { 

Net Quoted Tender Amount} 

  

Amount In Words   

Contractor to quote percentage above(+)/below(-), at par over the TOTAL ESTIMATED COST 

 

I/We quote …………..% (in words: - …………………………………percent) Above*/ At Par* /  

 

Below* on rates mentioned in BOQ. 

 

 

 

 
 

 

 


	TENDER NOTICE
	Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu
	1. INSTRUCTIONS TO BIDDERS
	1.1 The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which can be downloaded from TISS website, CPPP (https://eprocure.gov.in/cppp/latestactivetendersnew/cpppdata) and ‘www.tenderwizard.com/TISS. Tenders can be ...
	1.2 Timeline for execution of work:- Six months.  From 01/04/2024 to 30/09/2024
	1.3 Payment Cycle:- Monthly
	1.4 In case of limited tender enquiry, unsolicited bids will not be accepted. However if the bidder who is not requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, Infrastructure Development and Support divis...
	1.5 Online Bidding:- Bids shall be submitted online using website www.tenderwizard.com/TISS. Instructions to submit the online bids are available on TISS website
	1.6 Offline Bidding:- Bids shall be submitted in sealed envelopes.
	Envelope No I– shall contain attested documents confirming qualification criteria, Signed copy of NIT and its conditions
	.
	Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and completed in all respects. This shall not include any conditions whatsoever. In case any conditions are included in Envelop no. II, the same shall not be taken into ...
	1.7 The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case of online bid submission. In case of Offline bid submission EMD shall be accepted in the  forms:
	(i) Banker's Cheque of a Commercial Bank
	(ii) Account Payee Demand Draft of a Commercial Bank
	(iii) Fixed Deposit Receipt (FDR) of a Commercial Bank
	(iv) Insurance Surety Bonds
	(v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a Commercial Bank.
	A part of earnest money is acceptable in the form of Bank Guarantee including e- Bank Guarantee also. In such cases 50% of earnest money or Rs. 20 lakh
	EMD shall be drawn by the name:- ‘TATA INSTITUTE OF SOCIAL SCIENCES’.
	1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of tendering process. On finalizing the tender process, the Institute will return EMD of unsuccessful bidders. The acceptance of tender shall rest with The ...
	1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy themselves about the nature of work, specification of work, challenges in work (way of transportation, height of structure, number of floors or height wher...
	1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to used at any point before finalization of tender process. Vendor shall provide the sample free of cost without any liabilities on Institute. All expenditure to be...
	1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon the performance of the vendor. The contract extension is subject to approval of competent authority. As far as possible the Contract shall be extended ...
	1.12 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility of the vendor.
	1.13 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 days from the last date of submission of tenders. If any tenderer with draws his/her tender before the said period, or before issue of Letter of Inte...
	1.14 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any respect are liable to be rejected .Tenders received without EMD will be summarily rejected.
	1.15 Levy / Taxes payable by contractor:
	1.16 Notification of amendments to the tender document: If the technical specification requires any modification, suitable amendment to this tender document will be issued and the same will form part of the tender document. Prospective bidders are adv...
	1.17 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on materials in respect of this contract, including state Sales tax and Turnover tax on transfer of property as per Works Contract Act etc. if any, shal...

	2 TECHNICAL BID/ ELIGIBILITY CRITERIA
	3 FINANCIAL BID
	3.1  Mode of submission of bid is Online/ Offline. Information for submission of online/ offline bid is given under conditions of contract. As the tender is percentage rate contract each bidder shall upload/fill the At par/ Above/ Below percentage (in...
	3.2 The tender submitted shall be treated as invalid if:-
	1. The contractor does not quote percentage above/below on the total amount of tender or any section/sub head of the tender.
	2. The percentage above/below is not quoted in figures & words both on the total amount of tender or any section/sub head of the tender.
	3. The percentage quoted above/below is different in figures & words on the total amount of tender or any section/sub head of the tender.
	In case the lowest tendered amount (estimated cost + amount worked on the basis of percentage above/below) of two or more contractors is same, such lowest contractors will be asked to submit sealed revised offer in the form of letter mentioning percen...
	3.3 Rates mentioned in BOQ are excluding taxes.
	3.4 While calculating percentage, vendor shall consider overheads and profit along with transportation.

	4 CONDITIONS OF CONTRACT
	4.1 Performance guarantee (Interest free):-
	4.2 Measurement and records:-
	4.3 Inspection  report :-
	4.4 Completion Certificate:-
	4.5 Contractor Liable for Damages, defects during defect liability Period:-
	4.6 Payment on intermediate certificate to be regarded as Advances:-
	4.7 Advance payment:-
	4.8 Bill submission & payment:-
	4.9 Warranty and quality of material:-
	4.10 Supply of Water & Electricity:
	4.11 Unrealistic rates and negotiation:-
	4.12 Determination of contract:-
	4.13 Contractor liable to pay compensation even if contract is not determined:
	4.14 Termination of Contract on death of contractor:-
	4.15 Work not to be sublet  Action in case of in solvency:-
	4.16 Compensation for delay of work (Liquidity damages):-
	4.17 Time Extension for delay:-
	4.18 Deviations / Variations: Extent and Pricing:
	4.19 Quantity deviation:
	4.20 Price deviation:
	4.21 Deviation and Time Extension:
	4.22 Substituted Items and Pricing:
	4.23 Extra Items:-
	4.24 Avoidance of sub-standard work:-
	4.25 Acceptance of sub-standard work:-
	4.26 Action in case of work not done as per specifications:
	4.27 Suspension of work
	4.28 Foreclosure of contract due to abandonment or reduction in scope of work:
	4.29 Contractor to supply tools & equipment’s etc.:
	4.30 Lump sum provision in tender:
	4.31 Labour laws to be complied by the contractor:
	4.32 Minimum wages act to be compiled with:
	4.33 Settlement of Disputes by Conciliation and Arbitration:-
	4.34 Confidential Information:
	4.35 Tendered rates to cover overheads and profit:
	4.36 Claims against the contractor:
	4.37 Mode of measurements:
	4.38 Security regulations:
	4.39 Contractor to keep site clean:
	4.40 Integrity Clause:-

	5 Standard Conditions
	5.1  The contractor shall complete the work within stipulated time frame as per the accepted rates and specifications as and when required basis.
	5.2 The entire work shall be carried out by contractor in accordance with the conditions and specifications stipulated in the schedule of quantity/quotation and in the best workmanship manner and as per standard practice.
	5.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as mentioned in quotation and / or conforming to Indian standard specification (latest edition), wherever applicable, and approved by Engineer in- Charge.
	5.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other taxes. Any other charges incurred by contractor but not payable as per this work order, will not be paid / reimbursed. GST will be paid in addition t...
	5.5 Any damage to the Institute property will be made good at contractors risk and cost.
	5.6 The   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior quality work at reduced rates, as will be worked out by Institute.  The Institute’s decision in this regard will be final and binding on co...
	5.7 Space for labour huts will not be provided in campus.
	5.8 The Institute will not be held responsible for payment of any compensation to the laborers engaged by contractor .Contractor will pay all compensations etc. including accident compensations due to his laborers.
	5.9 Implements / materials required for the work shall be provided by contractor. Institute’s property/materials shall not be used by the contractor. A suitable penalty shall be charged if contractor fail to observe this condition.
	5.10 Contractor shall follow all safety rules and security procedure that are in force and applicable during execution of work.
	5.11 The contractor shall comply with the provisions of all acts, statutory rules and regulations etc., of the central and state governments the case may be that may apply to his case. And if necessary get himself duly registered as require by the sai...
	5.12 The Institute will not be held responsible for payment of any compensation to the labourers engaged by contractor the labours cannot claim any right for employment in TISS.
	5.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and thorough scrutiny by the Institute Engineer after submission of bill.
	5.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas or do anything, which shall cause unnecessary disturbances or  inconveniences to the owner, residents ,guests ,students etc.
	5.15 Contract or shall obtain necessary gate pass ; labor tokens from the security officer.
	5.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays.
	5.17 In case machine is not repairable in the premise, same shall be carried to your workshop at your own expenses with written permission of competent authority.
	5.18 Method of work, specification, mode of measurement and other details wherever not mentioned should be followed as per Indian standard code of practice or as per engineer-in-charge’s instructions.
	5.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra items. The rate for such extra items, if approved will be based on calculate of existing market rates.
	5.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT ,no compensation or extra rate shall be paid on this accounts.
	5.21 The owner will be at liberty to cancel some of the items from the contract. In such cases,the contractor cannot claim any compensation or percentage as profit.
	5.22 The Contractor shall employ full-time technically qualified staff with adequate experience during the execution of the work.
	5.23 The quality, time schedule for completion of work and well behavior with Client,and engineers of this project shall be essential & must for this project.
	5.24 This contract shall be deemed to have been made in Mumbai and only the court of competent jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out of the contract.
	5.25 On the completion of the works the contractor shall at his own cost clear away and remove from the site all construction material ,equipments, surplus materials ,rubbish and leave the entire site and works clean in a workmanship condition to the ...
	5.26 Before starting of any work the contractor shall prepare detailed works schedule showing all mile stones in order to complete the work in time and to the satisfaction of Architect/Engineer-in-charge
	5.27 Vendor must submit work methodology/method statement & checklist prior to starting the work. Vendor will not be permitted to work unless method statement is approved.
	5.28 Safety of the labours is entirely contractor's responsibility.


