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                                                    TENDER NOTICE 

                                               Tata Institute of Social Science 

V.N. Purav Marg, Deonar, 

Mumbai-400088. 

Telephone:91-22-25525209 E-Mail:-rahul.shende@tiss.edu  

Website: www.tiss.edu 

 

Tender Ref No.:TISSAIRCON26-27 Date:-28/01/26 

 

 

Name Of the Work: Tender for ‘Comprehensive Annual Maintenance Contract for 

Air conditioners (split and window) installed at TISS, Mumbai’ 

 

Estimated cost :- Rs. 13,86,513 /- 

 

Tender Fees :- NIL 

EMD :- Rs.27,750 /- (Interest Free) 

Tender Validity :- 180 days from the last date of submission of  tender 

Mode of Bidding :-    Online/Offline  (Open Tender/ Limited Tender) 

Type of Tender :- Item rate contract (Single bid/ Two Bid) 

Tender issue date :- 28/01/2026  

Last date of 

Submission 
:- 18/02/2026 4:00pm 

Pre-bid meeting :- 10/02/2026 2:00pm 

Technical bid opening :- 20/02/2026 11:00am 

Financial bid opening :- 23/02/2026 11:00am 

Period of Completion :- One Year From 01/04/2026 to 31/03/2027 
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1. INSTRUCTIONS TO BIDDERS 

 

Online/ Offline Item rate Open/ Limited tenders are invited by The Registrar, Tata Institute of 

Social Sciences, Deonar, Mumbai- 400088  for ‘Comprehensive Annual Maintenance Contract 

for Air conditioners (split and window) installed at TISS, Mumbai’ 

 

1.1 The tender shall be in prescribed form consisting of NIT, Quote Sheet, Terms of contract which 

can be downloaded from TISS website and Gem portal. Tenders can be submitted from 

28/01/26 to 18/02/26 up to 16.00 hrs. 

 

1.2 Timeline for execution of work:- One Year . From 01/04/2026 to 31/03/2027 

1.3 Payment Cycle:- Quarterly 

 

1.4 In case of limited tender enquiry, unsolicited bids will not be accepted. However if the bidder who 

is not requested to bid is interested in bidding, he may contact to the office of Assistant Registrar, 

Infrastructure Development and Support division. After the scrutiny of the documents and confirming 

the reliability of the firm, the vendor my be allowed to bid for same work or next work of similar nature. 

In case of Open tender enquiry any vendor qualifying the eligibility criteria is permitted for bidding. 

 

1.5 Online Bidding:- Bids shall be submitted online using website Gem Portal. Instructions to 

submit the online bids are available on TISS website 

 

1.6 Offline Bidding:- Bids shall be submitted in sealed envelopes.   

 

Envelope No I– shall contain attested documents confirming qualification criteria, Signed 

copy of NIT and its conditions 

.   

Envelope No II– shall contain only Schedule of Quantities (BID SHEET) duly priced and 

completed in all respects. This shall not include any conditions whatsoever. In case any 

conditions are included in Envelop no. II, the same shall not be taken into consideration. 

Further, the tender in such case is liable to be rejected. Both the sealed envelopes i.e. Part-I 

and Part-II should be covered in a third envelope which shall be sealed and should be submitted 

to “Office of Assistant Registrar, Infrastructure development and support division, TISS, 

Mumbai 400 088”. Third envelop shall contain the Title of the tender, address and contact 

details of the bidder. 

 

1.7 The Earnest Money Deposit (Interest free) is accepted only through e-payment gateway in case 

of online bid submission.  

Account Name: TATA INSTITUTE OF SOCIAL SCIENCES 

Account Number: 10895954226 

Bank Name: State Bank of India Bank 

Address: State Bank of India, Deonar Branch, V. N. Purav Marg, Sion- Trombay Road, 

Deonar, Mumbai-400088 

Branch Code: 03109 

IFS Code: SBIN0003109 

   GST No: 27AAATT4224B1ZW 

 

http://www.tenderwizard.com/TISS
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 In case of Offline bid submission EMD shall be accepted in the  forms: 

(i) Banker's Cheque of a Commercial Bank   

         (ii) Account Payee Demand Draft of a Commercial Bank  

         (iii) Fixed Deposit Receipt (FDR) of a Commercial Bank  

(iv) Insurance Surety Bonds  

(v) Bank Guarantee including e- Bank Guarantee (for balance amount as prescribed) from a 

Commercial Bank. 

  A part of earnest money is acceptable in the form of Bank Guarantee including e- BankGuarantee 

also. In such cases 50% of earnest money or Rs. 20 lakh  

 Whichever is less, will have to be deposited in shape prescribed above and balance can be accepted 

in form of Bank Guarantee issued by a Commercial Bank. The FDR is pledged in favor of the tender 

inviting authority. It is in the tenderer's own interest to keep the FDR valid as long as it is required. 

The Bank Guarantee including e- Bank Guarantee submitted as a part of Earnest Money is valid for 

a period of 90 days for single bid works and 180 days for two bid system or more from the date of 

submission of the tender.  

EMD shall be drawn by the name:- ‘TATA INSTITUTE OF SOCIAL SCIENCES’. 

 

1.8 The earnest money will be forfeited, if the bidder backs out in the middle of finalization of 

tendering process. On finalizing the tender process, the Institute will return EMD of 

unsuccessful bidders. The acceptance of tender shall rest with The Registrar, Tata Institute of 

Social Sciences, who does not bound to accept the lowest tender and reserves the right to reject 

any or all of the tenders received without assigning any reason. The Registrar reserves the right 

of acceptance of whole or any part of the tender and the tenderer shall be bound toperform the 

same at the rates quoted. Any attempt of influencing on tender process by the contractor shall 

not be entertained and his/her tendershall be rejected. Team of TISS may visit ongoing / 

completed work sites, establishments, manufacturing units, factoriesofthe bidder and may 

collect the feedback over telephone, e-mail, actual visit or by any other suitable means before 

award of contract and after verification of documents. The Bidder shall provide necessary 

facilities for this purpose. 

 

1.9 Tenderers are advised to inspect and examine the site and its surrounding and fully satisfy 

themselves about the nature of work, specification of work, challenges in work (way of 

transportation, height of structure, number of floors or height where work is to be executed, 

working hours, security check etc.) before submitting their tender and in general shall 

themselves obtain all necessary information as to risks, contingencies and other circumstances 

which may influence or affect their bid. A tenderer shall deemed to have full knowledge of 

site, whether he inspects it or not and no extra charges con-sequent on any misunderstanding 

or otherwise shall be allowed. 

 

1.10 Bidder shall be asked to provide the Sample of material to be provided/ supplied/ to used at 

any point before finalization of tender process. Vendor shall provide the sample free of cost 

without any liabilities on Institute. All expenditure to be incurred for testing of samples e.g. 

packaging, sealing, transportation, loading, unloading etc. including testing charges shall be 

borne by the contractor. 
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1.11 In case of annual rate contracts, the Contract may be extended for another year depending upon 

the performance of the vendor. The contract extension is subject to approval of competent 

authority. As far as possible the Contract shall be extended over same terms and conditions. If 

any term, condition needs to be altered, omitted, added then this will be done with the mutual 

consent of both the parties with no financial implications. 

    In case vendor demands for increase in rate, Vendor shall submit the written request to Engineer 

In-charge. The competent authority shall take the decision. The extension of contract shall be limited 

for maximum two times.  

 

1.12 Any statutory approval from local authorities, municipal approvals etc. shall be responsibility 

of the vendor.  

 

1.13 Validity of Tender: The tender for the work shall remain open for acceptance for a period of 

180 days from the last date of submission of tenders. If any tenderer with draws his/her tender 

before the said period, or before issue of Letter of Intent, whichever is earlier, or makes any 

modifications in the terms and conditions of the tender which are not acceptable to the 

Department, then TISS shall forfeit the earnest money deposit of the bidder and the tenderer 

shall not be allowed to participate in the retendering process of the work. 

 

1.14 All the tenders where in the prescribed conditions are not fulfilled or are in complete in any 

respect are liable to be rejected .Tenders received without EMD will be summarily rejected. 

 

1.15 Levy / Taxes payable by contractor:  

a. GST @18% on materials and services in respect of this contract shall be payable by 

the contractor.  

b. The contractor shall deposit royalty and obtain necessary permit as required for 

excavation and transport of soil, supply of the sand, Aggregate, Stone etc. from local 

authorities. TISS shall not have any liabilities in this regard. 

 

1.16 Notification of amendments to the tender document: If the technical specification requires any 

modification, suitable amendment to this tender document will be issued and the same will 

form part of the tender document. Prospective bidders are advised to regularly visit the TISS 

website or the CPP portal and Tender Wizard Portal for Corrigendum/amendments etc., if any, 

will be notified only on the TISS  website /CPP portal/Tender Wizard Portal and no separate 

advertisement will be made for this.  

 

1.17 Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax 

on materials in respect of this contract, including state Sales tax and Turnover tax on transfer 

of property as per Works Contract Act etc. if any, shall be payable by the contractor and 

Government will not entertain any claim whatsoever in respect of the same. As per the 

directives of the Sales Tax Authorities, the tax due at the rates notified by the State Government 

from time to time, shall be deducted from the bills payable to the Contractors, for which TDS 

certificate shall be issued by the Department  
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2 TECHNICAL BID/ ELIGIBILITY CRITERIA 

 

2.1 Experience of having successfully completed works during the last 7 years ending previous 

day of last date of submission of tenders . 

 

2.2 Three similar completed works, each costing not less than the amount equal to 40% of 

estimated cost put to tender, or Two similar completed works, each costing not less than the 

amount equal to 60% of the estimated cost put to tender or One similar completed work of 

aggregate cost not less than the amount equal to 80% of the estimated cost. 

 

2.3 Turnover: Average annual financial turnover on construction works should be at least 50% of 

the estimated cost put to tender during the immediate last three consecutive financial years.  

 

2.4 Profit/Loss : The bidder should not have incurred any loss (profit after tax should be positive)in 

more than two years during available last five consecutive balance sheet, duly audited and 

certified by the Chartered Accountant .  

 

2.5 Solvency Certificate: Solvency of the amount equal to 40% of the Estimated Cost put to tender 

(ECPT).  

 

2.6 Notice Inviting Tender (NIT) along with all the conditions, terms of contract and bidder’s 

instructions duly signed by the bidder.  

 

2.7 The contractors shall deploy only licensed and technically qualified technician/helper for 

installation, servicing, and maintenance of Air Conditioner. 

 

2.8 List of Clients and on-going projects during last 3 years.  

 

2.9 Earnest Money deposit of Rs27,750 /= (interest free)  

 

2.10 PAN Card copy.  

 

2.11 GST registration copy. 

 

2.12 The documents regarding the satisfactory performance of works, list of completed and ongoing 

works, personnel, establishment, plant, equipment, Registration certificate of CPWD, PWD, 

PSU, Government organizations, BMC, empanelment letter of reputed organizations/ 

institutions etc. may be incorporated. 
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3 FINANCIAL BID 

 

3.1  Mode of submission of bid is Online/ Offline. Information for submission of online/ offline 

bid is given under conditions of contract. As the tender is Item rate contract each bidder shall 

upload/fill item wise bid amount in bid sheet. Tenderers shall fill the rates and calculate the 

amount precisely up to two decimals points. Total amount shall be written clearly in Numeric 

as well as in words. Bidders shall refrain to make any overwriting in bid sheet. Bidder shall 

compulsorily mention the Name of firm/ bidder in the bid sheet. 

3.2 All rates shall be quoted on the tender form by the tenderers in figures and words shall be 

accurately filled in, so that there is no discrepancy in the rates written in figures and in words. 

The amount for each item should be worked out and requisite totals given. However,  

 

i) The rate(s) must be quoted in decimal coinage.  

 

         ii) If a discrepancy is found, the rates which correspond with the amount worked out 

             by the  contractor  shall, unless otherwise proved, be taken as correct. 

  

         iii) If the amount of an item is not worked out by the tendered, or it does  

             not correspond with the rate written either in figures or in words, then the rates 

             quoted by the tenderer in words shall be taken  as correct.  

 

         iv) Where the rate quoted by the tenderer in figures and in words tally but the 

             amount is not worked  out correctly, the rate quoted by the tenderer will, 

             unless otherwise proved, be taken as correct and not the amount.  

 

          v) In event no rate has been quoted for any item(s), leaving space both in figure(s),  

              word(s), and amount blank, it will be presumed that the contractor has included  

              the cost of this / these item(s) in other items and rate for such item(s) will be 

              considered as zero and work will be required to be executed according scope 

              of work. 
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Scope of Work 
New vendor shall accept the system in fully working condition from previous vendor. Before acceptance of 

the work, vendor shall ensure the effective functioning of the system. Any defect in the system shall be 

rectified by the previous vendor or shall be rectified by new vendor and the cost shall be borne by previous 

vendor. 

Total no. of Air Conditioners:- 

Main Campus:- 176 No.s 

Naoroji Campus:- 80 No..s 

Total = 256 No.s 

 

 

1) The successful bidder shall inspect all the Air Conditioners on every month and operations of all units 

shall be tested monthly and the functioning shall be shown to the respective TISS official. 

 

2) Servicing of all Air Conditioners shall be carried out quarterly. 

 

3) Vendor shall attend all the regular complaints made by TISS personnel over the phone on priority 

basis. 

 

4) Comprehensive maintenance includes inspection, maintenance, rectification and replacement of 

refrigerant (gas), motor, compressor, cooling coil, Condenser coil, fan blade blower, PCB cicuit 

board, Switches all electrical parts in air conditioner like running capacitor, staring capacitor, relay, 

contactor, connector etc.  

5) Replacement of body of Air Conditioner shall not be the part of this contract. 

 

6) Up to 5% increase in the total number of air conditioners shall be the part of this contract and shall 

be serviced at same cost during the contractual period. This clause is not applicable in case of decrease 

in the number of machines. 

 

 

7) In case of any increase (after additional 5%)  or decrease in number of air conditioner the extra amount 

shall be paid or deducted on prorata basis.  

 

Increase or decrease in amount per air conditioner =  (+/-)             Total work value 

                                                                                             ____________________________ 

                                                                                           No. of air conditioners mentioned in tender 
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MAIN CAMPUS 

Sr. No Location Department Model Type 
Capacit

y 

1 Director Office 
Main 
Campus 

Voltas  Split 2.0 

2 Director Office 
Main 
Campus 

Voltas  Split 2.0 

3 Director Office - LOB 
Main 
Campus 

Voltas  Split 2.0 

4 Director Office - P.S 
Main 
Campus 

Voltas  Split 2.0 

5 Director Office - DD 
Main 
Campus 

Voltas  Split 1.5 

6 
Dean Academic 
Affairs 

Main 
Campus 

Voltas  Split 0.8 

7 
Dean Academic 
Affairs 

Main 
Campus 

Voltas  Split 0.8 

8 SMCS (S) 
Main 
Campus 

Voltas  Split 1.5 

9 SMCS (S) 
Main 
Campus 

Voltas  Split 2.0 

10 SMCS (Office) 
Main 
Campus 

Voltas  Split 1.5 

11 SMCS (Office) 
Main 
Campus 

Voltas  Split 2.0 

12 SMC ( F Room) 
Main 
Campus 

Voltas  Split 1.0 

13 SMC ( F Room) 
Main 
Campus 

Voltas  Split 1.0 

14 SMC ( F Room) 
Main 
Campus 

Voltas  Split 1.0 

15 SMC ( F Room) 
Main 
Campus 

Voltas  Split 2.0 

16 SMC ( F Room) 
Main 
Campus 

Voltas  Split 1.0 

17 SMC ( C Room) 
Main 
Campus 

Voltas  Split   

18 SMC ( C Room) 
Main 
Campus 

Voltas  Split   



 
 

Page 9 | 53   Signature & Seal of Bidder 

19 Sakasham  
Main 
Campus 

LG Split 1.5 

20 Sakasham  
Main 
Campus 

LG Split 1.5 

21 Sakasham  
Main 
Campus 

LG Split 1.5 

22 Sakasham  
Main 
Campus 

LG Split 1.5 

23 Sakasham  
Main 
Campus 

LG Split 1.5 

24 Sakasham  
Main 
Campus 

LG Split 1.5 

25 Sakasham  
Main 
Campus 

LG Split 1.5 

26 Sakasham  C.c. Room 
Main 
Campus 

LG Split 2.0 

27 Sakasham  C.c. Room 
Main 
Campus 

LG Split 2.0 

28 
Sakasham  C.G.F 
Room 

Main 
Campus 

LG Split 2.0 

29 Old Conference Hall  
Main 
Campus 

Voltas  Cassette 3.0 

30 Old Conference Hall  
Main 
Campus 

Voltas  Cassette 3.0 

31 Old Conference Hall  
Main 
Campus 

Voltas  Cassette 3.0 

32 Old Conference Hall  
Main 
Campus 

Voltas  Cassette 3.0 

33 Alum Affairs ( Office) 
Main 
Campus 

Voltas  Cassette 1.5 

34 SC/ST Cell 
Main 
Campus 

Voltas  Split   

35 Publication 
Main 
Campus 

Voltas  Split   

36 SHSS Meeting Room  
Main 
Campus 

Voltas  Split   

37 SHSS Meeting Room  
Main 
Campus 

Voltas  Split   

38 
Shankar Das Sir 
Office 

Main 
Campus 

Voltas  Split   
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39 AC 
Main 
Campus 

Voltas  Cassette 1.0 

40 AC 1st Floor 
Main 
Campus 

Voltas  Window    

41 AC 1st Floor 
Main 
Campus 

Voltas  Window    

42 Academic DR 
Main 
Campus 

Havells Split   

43 Personal DR  
Main 
Campus 

Voltas  Split 1.0 

44 Xerox Room 
Main 
Campus 

Voltas  Split   

45 Xerox Room 
Main 
Campus 

Voltas  Split   

46 Anand Kole room 
Main 
Campus 

Voltas  Split   

47 Srinivas Kota ( F & A) 
Main 
Campus 

LG Split   

48 Meeting Room 
Main 
Campus 

Voltas  Split 2.5 

49 OLD EDP TB 
Main 
Campus 

Voltas  Split   

50 OLD EDP TB 
Main 
Campus 

Voltas  Split   

51 OLD EDP TB 
Main 
Campus 

Voltas  Split   

52 OLD EDP TB 
Main 
Campus 

Voltas  Split   

53 Register Room 
Main 
Campus 

Voltas  Split   

54 Computer Centre 
Main 
Campus 

Voltas  Split   

55 
Computer Service 
Centre 

Main 
Campus 

Voltas  Split   

56 
Computer Service 
Server 

Main 
Campus 

Voltas  Split   

57 
Computer Service 
Server 

Main 
Campus 

Voltas  Split   

58 
School of Social 
Work 

Main 
Campus 

Voltas  Split   
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59 School of Social 
Main 
Campus 

Voltas  Split   

60 Dean Student Affairs 
Main 
Campus 

Voltas  Split   

61 
Dean School of 
Social School 

Main 
Campus 

Voltas  Split   

62 Librarian  
Main 
Campus 

Voltas  Split   

63 J Sivaraman  
Main 
Campus 

Voltas  Split   

64 Anand ( Library) 
Main 
Campus 

Voltas  Split   

65 M.K Tata 
Main 
Campus 

Voltas  Split   

66 M.K Tata 
Main 
Campus 

Voltas  Split   

67 Library Xerox room 
Main 
Campus 

Voltas  Split   

68 
Library Journals 
Section 

Main 
Campus 

Voltas  
Split 

  

69 
Library Journals 
Section 

Main 
Campus 

Voltas  
Split 

  

70 Cyber Library  
Main 
Campus 

Voltas  Cassette   

71 Cyber Library  
Main 
Campus 

Voltas  Cassette   

72 Cyber Library  
Main 
Campus 

Voltas  Cassette   

73 Cyber Library  
Main 
Campus 

Voltas  Cassette   

74 Cyber Library  
Main 
Campus 

Voltas  Cassette   

75 Cyber Library  
Main 
Campus 

Voltas  Cassette   

76 Cyber Library  
Main 
Campus 

Voltas  Cassette   

77 C.CTV Room 
Main 
Campus 

Voltas  Cassette   

78 C.CTV Room 
Main 
Campus 

Voltas  Cassette   
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79 Inflibent Centre 
Main 
Campus 

Voltas  Cassette   

80 Inflibent Centre 
Main 
Campus 

Voltas  Cassette   

81 IT Service Room 
Main 
Campus 

Voltas  Cassette   

82 IT Service 
Main 
Campus 

Voltas  Split   

83 IT Studio  
Main 
Campus 

Voltas  Split   

84 IT Studio  
Main 
Campus 

Voltas  Split   

85 IT Studio  
Main 
Campus 

Voltas  Split   

86 IT Studio  
Main 
Campus 

Voltas  Split   

87 Class Room 16 
Main 
Campus 

Voltas  Split   

88 Class Room 16 
Main 
Campus 

Voltas  Split   

89 Class Room 16 
Main 
Campus 

Voltas  Split   

90 Class Room 16 
Main 
Campus 

Voltas  Split   

91 Class Room 16 
Main 
Campus 

Voltas  Split   

92 CLIX Studio  
Main 
Campus 

Voltas  Split   

93 
Health Centre-1st 
Floor 

Main 
Campus 

Voltas  Split   

94 CETE 
Main 
Campus 

Voltas  Split   

95 CETE 
Main 
Campus 

Voltas  Split   

96 CETE 
Main 
Campus 

Voltas  Split   

97 CETE 
Main 
Campus 

Voltas  Split   

98 CETE 
Main 
Campus 

Voltas  Split   
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99 CETE 
Main 
Campus 

Voltas  Split   

100 Doctor Room 
Main 
Campus 

Voltas  Split   

101 G.H.Lobby 
Main 
Campus 

Voltas  Split   

102 G.H.Lobby 
Main 
Campus 

Voltas  Split   

103 G.H.D.H 
Main 
Campus 

Voltas  Split   

104 G.H.D.H 
Main 
Campus 

Voltas  Split   

105 G.H.D.H 
Main 
Campus 

Voltas  Split   

106 G.H.D.H 
Main 
Campus 

Voltas  Split   

107 G.H.D.H 
Main 
Campus 

Voltas  Split   

108 G.H.D.H 
Main 
Campus 

Voltas  Split   

109 G.H.R.No.101 
Main 
Campus 

Voltas  Split 
  

110 G.H.R.No.102 
Main 
Campus 

Voltas  Split 
  

111 G.H.R.No.103 
Main 
Campus 

Voltas  Split 
  

112 G.H.R.No.104 
Main 
Campus 

Voltas  Split 
  

113 G.H.R.No.105 
Main 
Campus 

Voltas  Split 
  

114 G.H.R.No.106 
Main 
Campus 

Voltas  Split 
  

115 G.H.R.No.201 
Main 
Campus 

Voltas  Split 
  

116 G.H.R.No.202 
Main 
Campus 

Voltas  Split 
  

117 G.H.R.No.203 
Main 
Campus 

Voltas  Split 
  

118 G.H.R.No.204 
Main 
Campus 

Voltas  Split 
  



 
 

Page 14 | 53   Signature & Seal of Bidder 

119 G.H.R.No.205 
Main 
Campus 

Voltas  Split 
  

120 G.H.R.No.206 
Main 
Campus 

Voltas  Split 
  

121 G.H.R.No.301 
Main 
Campus 

Voltas  Split 
  

122 G.H.R.No.302 
Main 
Campus 

Voltas  Split 
  

123 G.H.R.No.303 
Main 
Campus 

Voltas  Split 
  

124 G.H.R.No.304 
Main 
Campus 

Voltas  Split 
  

125 G.H.R.No.305 
Main 
Campus 

Voltas  Split 
  

126 G.H.R.No.306 
Main 
Campus 

Voltas  Split 
  

127 G.H.R.No.401 
Main 
Campus 

Voltas  Split 
  

128 G.H.R.No.402 
Main 
Campus 

Voltas  Split 
  

129 G.H.R.No.403 
Main 
Campus 

Voltas  Split 
  

130 G.H.R.No.404 
Main 
Campus 

Voltas  Split 
  

131 G.H.R.No.405 
Main 
Campus 

Voltas  Split 
  

132 G.H.R.No.406 
Main 
Campus 

Voltas  Split 
  

133 G.H.R.No.501 
Main 
Campus 

Voltas  Split 
  

134 G.H.R.No.502 
Main 
Campus 

Voltas  Split 
  

135 G.H.R.No.503 
Main 
Campus 

Voltas  Split 
  

136 G.H.R.No.504 
Main 
Campus 

Voltas  Split   

137 G.H.R.No.505 
Main 
Campus 

Voltas  Split   

138 G.H.R.No.506 
Main 
Campus 

Voltas  Split   
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139 
G.H meeting Room 
601 

Main 
Campus 

Voltas  Split 
  

140 
G.H meeting Room 
601 

Main 
Campus 

Voltas  Split 
  

141 
G.H Training Room 
601 

Main 
Campus 

Voltas  Split 
  

142 
G.H meeting room 
602 

Main 
Campus 

Voltas  Split 
  

143 
G.H meeting room 
602 

Main 
Campus 

Voltas  Split 
  

144 G.H. Suite room 603 
Main 
Campus 

Voltas  Split 
  

145 G.H. Suite room 603 
Main 
Campus 

Voltas  Split 
  

146 SSQ 503 
Main 
Campus 

Voltas  Split 
  

147 SSQ 504 
Main 
Campus 

Voltas  Split 
  

148 SSQ 601 
Main 
Campus 

Voltas  Split 
  

149 SSQ 602 
Main 
Campus 

Voltas  Split 
  

150 SSQ 603 
Main 
Campus 

Voltas  Split 
  

151 SSQ 604 
Main 
Campus 

Voltas  Split 
  

152 SSQ 701 
Main 
Campus 

Voltas  Split 
  

153 SSQ 702 
Main 
Campus 

Voltas  Split 
  

154 SSQ 703 
Main 
Campus 

Voltas  Split 
  

155 SSQ 704 
Main 
Campus 

Voltas  Split 
  

156 D H Office 
Main 
Campus 

Voltas  
Split 

  

157 
RCI & VAW Special 
Cell 

Main 
Campus 

Voltas  
Split 

  

158 
RCI & VAW Special 
Cell 

Main 
Campus 

Voltas  
Split 
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159 
Violence against st 
adolescents  

Main 
Campus 

Voltas  
Split 

  

160 TARASHA 
Main 
Campus 

Voltas  
Split 

  

161 Phd Basement 
Main 
Campus 

Voltas  
Split 

  

162 Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

163 Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

164 Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

165 Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

166 Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

167 Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

168 Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

169 Guest Flat I 
Main 
Campus 

Voltas  
Split 

  

170 Guest Flat I 
Main 
Campus 

Voltas  
Split 

  

171 Guest Flat I 
Main 
Campus 

Voltas  
Split 

  

172 Guest Flat I 
Main 
Campus 

Voltas  
Split 

  

173 Operator Dep 
Main 
Campus 

Voltas  Split   

174 
Library 3rd floor 
CMCS 

Main 
Campus 

voltas Split 
2 

175 
Library 3rd floor 
CMCS 

Main 
Campus 

voltas Split 
2 

176 Operator Dep 
Main 
Campus 

Voltas  Split   
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NEW CAMPUS  
1 

NUSSD (MLU) 
R.NO.5 

Naoroji 
Campus 

Voltas Split    

2 CLIX (MLU) R.NO.4 
Naoroji 
Campus 

Voltas Split    

3 SVE Room R.No.6 
Naoroji 
Campus 

Voltas Split    

4 SVE Room R.No.11 
Naoroji 
Campus 

Voltas Split    

5 SVE Room R.No.11 
Naoroji 
Campus 

Voltas Split    

6 SVE Room R.No.12 
Naoroji 
Campus 

Voltas Split    

7 SVE Room R.No.12 
Naoroji 
Campus 

Voltas Split    

8 SVE Room R.No.12 
Naoroji 
Campus 

Voltas Split    

9 SVE Meeting R.no.13 
Naoroji 
Campus 

Voltas Split    

10 SVE Meeting R.no.13 
Naoroji 
Campus 

Voltas Split    

11 SVE Meeting R.no.14 
Naoroji 
Campus 

Voltas Split    

12 SVE Meeting R.no.15 
Naoroji 
Campus 

Voltas Split    

13 SVE Meeting R.no.16 
Naoroji 
Campus 

Voltas Split    

14 CLIX Porta Cabin I 
Naoroji 
Campus 

Voltas Split    

15 CLIX Porta Cabin  
Naoroji 
Campus 

Voltas Split    

16 CEMS (CR 2) 
Naoroji 
Campus 

Voltas Split    

17 CEMS (CR 2) 
Naoroji 
Campus 

Voltas Split    

18 CEMS (CR 2) 
Naoroji 
Campus 

Voltas Split    

19 Janki Andhanina 
Naoroji 
Campus 

Voltas Split    
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20 Mahesh Kamble IB 
Naoroji 
Campus 

Voltas Split    

21 Meeting Room IB  
Naoroji 
Campus 

Voltas Split    

22 Secretariat IB 
Naoroji 
Campus 

Voltas Split    

23 Secretariat IB 
Naoroji 
Campus 

Voltas Split    

24 JIS Lab IB 
Naoroji 
Campus 

Voltas Split    

25 JIS Lab IB 
Naoroji 
Campus 

Voltas Split    

26 SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split    

27 SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split    

28 SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split    

29 SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split    

30 SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split    

31 IRU Room 1 
Naoroji 
Campus 

Voltas Split    

32 IRU Room 1 
Naoroji 
Campus 

Voltas Split    

33 IRU Room 2 
Naoroji 
Campus 

Voltas Split    

34 IRU Room 2 
Naoroji 
Campus 

Voltas Split    

35 Rekavasuan Hall  
Naoroji 
Campus 

Voltas Split    

36 Green Room 
Naoroji 
Campus 

Voltas Split    

37 Green Room 
Naoroji 
Campus 

Voltas Split    

38 Green Room 
Naoroji 
Campus 

Voltas Split    

39 Control Room 
Naoroji 
Campus 

Voltas Split    
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40 Control Room 
Naoroji 
Campus 

Voltas Split    

41 Convection Hall  
Naoroji 
Campus 

Voltas Split    

42 Board Room 
Naoroji 
Campus 

Voltas Split    

43 Board Room 
Naoroji 
Campus 

Voltas Split    

44 OIA Meeting Room 
Naoroji 
Campus 

Voltas Split    

45 OIA Office G10 
Naoroji 
Campus 

Voltas Split    

46 OIA Office IRO G10 
Naoroji 
Campus 

Voltas Split    

47 G 10 1006 
Naoroji 
Campus 

Voltas Split    

48 G 10 1009 
Naoroji 
Campus 

Voltas Split    

49 G 10 209 
Naoroji 
Campus 

Voltas Split    

50 G 10 508/509/ 
Naoroji 
Campus 

Voltas Split    

51 G 10 709/710 
Naoroji 
Campus 

Voltas Split    

52 G 10 709/710 
Naoroji 
Campus 

Voltas Split    

53 G 10 908 
Naoroji 
Campus 

Voltas Split    

54 
Acd-2 2nd Floor 
R.No 204 

Naoroji 
Campus 

Voltas Split    

55 
Acd-2 2nd Floor 
R.No 204 

Naoroji 
Campus 

Voltas Split    

56 Acd-2 4th Floor 
Naoroji 
Campus 

Voltas Split    

57 Acd -2 CI 
Naoroji 
Campus 

Voltas Split    

58 Acd -2 C2 
Naoroji 
Campus 

Voltas Split    

59 Acd -2 D1 
Naoroji 
Campus 

Voltas Split    
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60 Acd -2 D2 
Naoroji 
Campus 

Voltas Split    

61 Acd-2 R R.no.504 
Naoroji 
Campus 

Voltas Split    

62 Acd-2 R R.no(504) 
Naoroji 
Campus 

Voltas Split    

63 IB Server Room 
Naoroji 
Campus 

Voltas Split    

64 IB Server Room 
Naoroji 
Campus 

Voltas Split    

65 Academic bldg 2 
Naoroji 
Campus 

voltas Split 
2 

66 Academic bldg 2 (C2) 
Naoroji 
Campus 

voltas Split 
  

67 Conference hall 
Naoroji 
Campus 

voltas Split 
2 

68 
Libraray 5th floor 
server room 

Main 
Campus 

Blue 
star 

Split 
1.5 

69 
Libraray 5th floor 
server room 

Main 
Campus 

Blue 
star 

Split 
1.5 

70 SVE room no 2 
Naoroji 
Campus 

voltas Split 
2 

71 SVE room no 3 
Naoroji 
Campus 

voltas Split 
2 

72 Academic 2 (D1) 
Naoroji 
Campus 

voltas Split 
2 

73 Academic 2 ( D2) 
Naoroji 
Campus 

voltas Split 
2 

74 G10 (703) 
Naoroji 
Campus 

voltas Split 
1.5 

75 IB prof mahesh 
Naoroji 
Campus 

voltas Split 
1 

76 
Academic  2 wadiya 
hall 

Naoroji 
Campus 

voltas cascade 
3 

77 
Academic  2 wadiya 
hall 

Naoroji 
Campus 

voltas cascade 
3 

78 
Academic  2 wadiya 
hall 

Naoroji 
Campus 

voltas cascade 
3 

79 
Academic  2 wadiya 
hall 

Naoroji 
Campus 

voltas cascade 
3 

80 
G10 (605) Naoroji 

Campus 
voltas Split 
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3. CONDITIONS OF CONTRACT 

 
3.3 Performance guarantee (Interest free):-  

The contractor shall be required to deposit an amount equal to 5% of the tendered value of the 

contract as performance guarantee in the form of Demand Draft / Fixed Deposit Receipt / Bank 

Guarantee/ Banker’s Cheque from Scheduled bank to be submitted within 14 days from the date of 

issue of work order or before commencement of work whichever is earlier. The performance 

guarantee shall be returned to the contractor, without any interest, after recording of the completion 

certificate for the work by the competent authority and submission of final bill by the contractor as 

per the joint measurement within 60 days. 

 
3.4 Security deposit (Interest free):-    

The Security Deposit at 5% of gross amount of the bill shall be deducted from each running bill as 

well as final bill of the contractor till the sum deducted will amount to Security Deposit of 5% of the 

tendered value of the work. Security deposit will be returned after completion of defect liability 

period. 
 
3.5 Measurement and records:- 

Vendors shall record all the measurements in standard format. Vendor shall maintain the attendance 

of workers for any kinds of services and works. Vendor shall click before and after photographs of 

works at the time of execution. In case of maintenance of  plants, installations and machineries 

(Chillers, AHU, Circulation Pumps, Water pumps and motors, Sewage treatment plant, Solar water 

heaters, Fire fighting installations, VRF, Split and window AC, Dinning hall equipments, Diesel 

Generator etc.) vendor shall produce the service and maintenance report. Vendor shall obtain the 

signature of end user as user satisfaction report in prescribed format. 

For Comprehensive/Non Comprehensive Maintenance work contractor shall maintain a work 

register and shall obtain the sign of end user at completion of work for every visit, register shall 

include date, executed work, quantity etc. Contractor shall produce the service report of each service 

as and when asked by Engineer In charge. 

 
3.6 Inspection  report :- 

Vendor shall obtain the inspection report from Engineer In charge after completion or part 

completion of work. 

 
3.7 Completion Certificate:- 

Vendor shall complete the work in all aspect with desired quality. Vendor shall obtain completion 

certificate from Engineer In charge before submission of bill. 

 
3.8 Contractor Liable for Damages, defects during defect liability Period:- 

Six months in the case of work costing Rs. Ten lacs and below (except road work) and Twelve 

months  in case of work costing more than Rs. Ten lacs. If the contractor or his working people or 

servants shall break, deface, injure or destroy any part of building in which they may be working, or 

any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post 

or wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work 
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or any part is being executed, or if any damage shall happen to the work while in progress, from any 

cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months 

(six months in the case of work costing Rs. Ten lacs and below except road work) after a certificate 

final or otherwise of its completion shall have been given by the Engineer in- Charge as aforesaid 

arising out of defect or improper materials or workmanship the contractor shall upon receipt of a 

notice in writing on that behalf make the same good at his own expense or in default the Engineer-

in-Charge cause the same to be made good by other workmen and deduct the expense from any sums 

that may be due or at any time thereafter may become due to the contractor, or from his security 

deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security deposit of the 

contractor shall not be refunded before the expiry of twelve months (six months in the case of work 

costing Rs. Ten lacs and below except road work) after the issue of the certificate final or otherwise, 

of completion of work, or till the final bill has been prepared and passed whichever is later. In case 

of Maintenance and Operation works of E&M services, the security deposit deducted from 

contractors shall be refunded within one month from the date of final payment or within one month 

from the date of completion of the maintenance contract whichever is earlier. 

 
3.9 Payment on intermediate certificate to be regarded as Advances:- 

No payment shall be made for work, estimated to cost Rs. Five lac or less till after the whole of the 

work shall have been completed and certificate of completion given. For works estimated to cost 

over Rs. Five lac, the interim or running account bills shall be submitted by the contractor for the 

work executed on the basis of such recorded measurements. 

All such interim payments shall be regarded as payment by way of advances against final payment 

only and shall not preclude the requiring of bad, unsound and imperfect or unskilled work to be 

rejected, removed, taken away and reconstructed or re-erected. Any certificate given by the 

Engineer-in-Charge relating to the work done or materials delivered forming part of such payment, 

may be modified or corrected by any subsequent such certificate(s) or by the final certificate and 

shall not by itself be conclusive evidence that any work or materials to which it relates is/are in 

accordance with the contract and specifications. Any such interim payment, or any part thereof shall 

not in any respect conclude, determine or affect in any way powers of the Engineer-in-Charge under 

the contract or any of such payments be treated as final settlement and adjustment of accounts or in 

any way vary or affect the contract. 

 
3.10 Advance payment:- 

Advance payment is prohibited. Vendor shall claim the full bill amount after successful completion 

of work or running amount bill for part completion of bill. Whereas advance payment may be granted 

in exceptional cases with approval of competent authorities. 

a) Secured advance on material:- Advance shall  be paid during the progress of the execution of the 

work up to 75% of the assessed value of any materials or an amount not exceeding 75% of the 

material element cost in the tendered rate of the finished item of the  
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work, whichever is lower, which are in the opinion of the Engineer-in- Charge nonperishable, non-

fragile and non-combustible and are in accordance with the contract and which have been brought 

on the site in connection therewith and are adequately stored and/or protected against damage by 

weather or other causes but which have not at the time of advance been incorporated in the works. 

When materials on account of which an advance has been made under this sub-clause are 

incorporated in the work, the amount of such advance shall be recovered/ deducted from the next 

payment made under any of the clause or clauses of this contract. 

1) Advance payment to supplier:-Ordinarily, payments for services rendered or supplies made 

should be released only after the services have been rendered or supplies made. However, it 

may become necessary to make advance payments for example in the following types of 

cases :- 

(i) Advance payment demanded by firms holding maintenance contracts for servicing 

of Air-conditioners, computers, other costly equipment, etc.  

(ii)  Advance payment demanded by firms against fabrication contracts, turn-key 

contracts etc. Such advance payments should not exceed the following limits : 

(a) Thirty per cent. of the contract value to private firms;  

(b) Forty per cent. of the contract value to a State or Central Government agency or 

a Public Sector Undertaking; or 

 (c) in case of maintenance contract, the amount should not exceed the amount 

payable for six months under the contract. 

Vendor may require to submit the bank guarantee against the advance payment. Any other form of 

security like corporate Indemnity Bond, FDR shall require the approval of competent authority. 

 
3.11 Bill submission & payment:- 

In case of running account bills or bills against the Annual rate/maintenance contracts, vendor shall 

submit the bill on or before the 5th day of the month. Bills submitted after this time frame shall be 

processed in the next month. Vendor shall be fully responsible for the delay in payment due to late 

submission of bill.  

Vendor shall produce copy of B2B certificate, GST payment challan, Measurements, attendance 

of labours and supervisors, before and after photographs of work and services, service and 

maintenance report of plants and machinery etc. along with the invoice. No bill shall be accepted 

without the attachment of the said documents. In case of Maintenance of plants, equipments and 

Machineries, report of satisfactory performance indicating no defect in the functioning of any 

equipments shall be produced with the submission of each bill over the letter head of the vendor. 

In the event of transfer of annual maintenance contact to the other vendor, The previous vendor 

shall handover the entire system in working condition to the new vendor. It is the responsibility of 

the new vendor to check and satisfy themselves for ‘no defect’ and healthy working condition of 

the plant, machinery, equipment, installation, system etc. Final bill and other payables shall not be 

settled for previous vendor until satisfactory handover of the system. If previous vendor fails to 

rectify defects in the system, same will be get rectified through the new vendor and the necessary 

rectification cost shall be deducted from the final settlement of the previous vendor. 

In the event of the failure of the contractor to submit the bills, no claims whatsoever due to delays 

on payment including that of interest shall be payable to the contractor. 
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3.12 Warranty and quality of material:- 

Any material/ fitting/ equipments to be installed in the institute shall be of ISI mark and IS 

standards unless and otherwise specified. No lower quality/grade material shall be allowed. 

Contractor shall surrender the removed material/fitting to Institute. Newly installed material shall 

be the property of institute and no claims shall be entertained. 

Any material provides, delivered, supplied shall cover the manufactures warranty.  If the OEM is 

the bidder minimum warranty shall be of one year. Replacement and repair of any material or 

installation is complete responsibility of the vendor at no extra cost. Warranty of any material or 

installation or equipment shall be considered as one year unless and otherwise specified. 

 
3.13 Supply of Water & Electricity: 

Water and electricity shall be supplied to the contractor by the Institute free of cost subject to 

the conditions:    

i) The Source of Water and Power Supply will be given at one point. All other arrangements 

have to be arranged by Contractor.   

Ii.) Contractor(s) shall make his/ their own arrangement of water/ electricity / connection and 

laying of pipelines/ connection from existing main of source of supply as directed by Engineer-

In-charge.   

iii.) Institute do not guaranty to maintain uninterrupted supply of water/ electricity and it will 

be incumbent on the contractor to make alternative arrangement for proper supply of the same 

at his/ their own cost in the event of any break down in the government water/ electricity mains 

so that the progress of his/ their work is not held up for the want of the same. No claim of 

damage or refund will be entertained on account of such break down. 

 
3.14 Unrealistic rates and negotiation:- 

In case of unrealistic rates submitted by the vendor in any individual item of bid, part of bid or full 

bid then tender shall be considered as unbalanced and in case the tenderer is unable to provide 

satisfactory explanation, such a tender shall be disqualified and tender will be rejected. 

If the rates quoted by the vendor are too high than the estimated rates or market rates the lowest 

bidder shall be called for the negotiation. Lowest bidder is expected to be open for the negotiation 

and to provide best possible revised rate for the individual item of bid, any part of bid or full bid. 
 
3.15 Determination of contract:- 

Subject to other provisions contained in this clause, the Engineer-in- Charge may, without prejudice 

to his/her any other right or remedy against the contractor in respect of any delay, inferior 

workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and 

whether the date for completion has or has not elapsed, by notice in writing absolutely determine the 

contract in any of the following cases:  

i. If the contractor having been given by the Engineer-in-Charge a notice in writing to  

rectify, reconstruct or replace any defective work or that the work is being performed in an inefficient or 

otherwise improper or un workman-like manner shall omit to comply with the requirements of such notice 

for a period of 7 days thereafter.  
ii. If the contractor has, without reasonable cause, suspended the progress of the work or has failed 

to proceed with the work with due diligence so that in the opinion of the Engineer-in-Charge (which 

shall be final and binding) he/she will be unable to secure completion of the work by the date for 

completion and continue to do so after a notice in writing of 7 days from the Engineer-in-Charge.  
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iii. If the contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and does not 

complete them within the period specified in a notice given in writing in that behalf by the Engineer-

in-Charge.  

iv. If the contractor persistently neglects to carry out his/her obligations under the contract and / or 

commits default in complying with any of the terms and conditions of the contract and does not 

remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to him/her 

in that behalf by the Engineer-in- Charge.  

v. If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-

bonafide methods of competitive tendering.  

vi. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of 

labour with materials not to be incorporated in the work, shall not be deemed to be subletting) or 

otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire works 

or any portion thereof without the prior written approval of the Engineer-in-Charge.  

vii. In case of unlawful activities, use of lower standard material/fittings, inferior work 

quality, breaks of contract etc. 

 

When the contractor has made himself/herself liable for action under any of the cases aforesaid, the 

Engineer-in- Charge on behalf of the Registrar, Tata Institute of social sciences (TISS) shall have 

powers:  

a. To determine the contract as aforesaid (of which termination notice in writing to the contractor 

under the hand of the Engineer-in-Charge shall be conclusive evidence) upon such determination, 

the Security Deposit already recovered and Performance Guarantee under the contract, shall be liable 

to be forfeited, and shall be absolutely at the disposal of TISS. 

b. After giving notice to the contractor to measure up the work of the contractor and to take such 

whole, or the balance or part thereof, as shall be unexecuted out of his/her hands and to give it to 

another contractor to complete the work. The contractor, whose contract is determined as above, 

shall not be allowed to participate in the tendering process for the balance work.  

viii. In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 

have no claim to compensation for any loss sustained by him by reason of his having purchased or 

procured any materials or entered into any engagements or made any advances on account or with a 

view to the execution of the work or the performance of the contract. And in case action is taken 

under any of the provisions afore said, the contractor shall not be entitled to recover or be paid any 

sum for any work 
thereof or actually performed under this contract unless and until the Engineer-in-Charge has certified in 

writing the performance of such work and the value payable in respect thereof and he/she shall only be entitled 

to be paid the value so certified.  
The contract may be terminated due to administrative reasons specified in writing within a month 

from the side of the Institute with the issue of written notice. 

The contract may be terminated with mutual consent with notice period of two months from the side 

of vendor and notice period of one month from the side of the Institute. 
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3.16 Contractor liable to pay compensation even if contract is not determined: 

In any case in which any of the powers conferred upon the Engineer-in-Charge under the contract, 

shall have become exercisable and the same are not exercised, the non-exercise thereof shall not 

constitute a waiver of any of the conditions hereof and such powers shall notwithstanding be 

exercisable in the event of any future case of default by the contractor and the liability of the 

contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge putting 

in force all or any of the powers vested in him under the preceding clause he may, if he so desires 

after giving a notice in writing to the contractor, take possession of (or at the sole discretion of the 

Engineer-in-Charge which shall be final and binding on the contractor), use as on hire (the amount 

of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 

plant, materials and stores, in or upon the works, or the site thereof, belonging to the contractor, or 

procured by the contractor and intended to be used for the execution of the work / or any part. 

 
3.17 Termination of Contract on death of contractor:- 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 

Engineer in Charge on behalf of Registrar, TISS shall have the option of terminating the contract 

without levy compensation to the contractor. 

 
3.18 Work not to be sublet  Action in case of in solvency:- 

The contract shall not be assigned or sublet without the written approval of the Engineer-in Charge. 

And if the contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or 

commence any insolvency proceedings or make any composition with his creditors or attempt to do 

so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall 

either directly or indirectly, be given, promised or offered by the contractor, or any of his servants 

or agent to any public officer or person in the employ of Institute in any way relating to his office or 

employment, or if any such officer or person shall become in any way directly or indirectly interested 

in the contract, the Engineer-in-Charge on behalf Registrar, Tata Institute of social sciences shall 

have power to terminate the contract with immediate effect. 

 
3.19 Compensation for delay of work (Liquidity damages):- 

If the contractor fails to maintain the required progress or to complete the work and clear the site on 

or before the contract or justified extended date of completion he shall, without prejudice to any 

other right or remedy available under the law to the Government on account of such breach, pay as 

compensation the amount calculated at the suitable rates may decide on the amount of accepted 

Tendered Value of the work for every completed 

 

 day / month (as determined). Damage suffered due to stated delay on the part of Contractor, 1% to 

10%per month of delay to be computed on per day basis on the accepted tendered value, based on 

quantum of damage suffered.  

Provided always that the total amount of compensation for delay to be paid under this condition shall 

not exceed 10 % of the accepted Tendered Value of work. 

 
3.20 Time Extension for delay:- 
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The time allowed for execution of the works as stipulated in the contract or the extended time in 

accordance with these conditions shall be the essence of the Contract. The execution of the works 

shall commence from such time period as mentioned in contract. If the Contractor commits default 

in commencing the execution of the work as aforesaid, TISS shall without prejudice to any other 

right or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As 

soon as possible after the Contract is signed, the Contractor shall submit a Time and Progress Chart 

for each mile stone and get it approved by the Department. The Chart shall be prepared in direct 

relation to the time stated in the Contract documents for completion of items of the works. It shall 

indicate the forecast of the dates of commencement and completion of various trades of sections of 

the work and may be amended as necessary by agreement between the Engineer-in-Charge and the 

Contractor within the limitations of time imposed in the Contract documents, and further to ensure 

good progress during the execution of the work, the contractor shall in all cases in which the time 

allowed for any work, exceeds one month (save for special jobs for which a separate programme has 

been agreed upon) to complete the work as per the mile stones given.  

If the work(s) be delayed by:  

a. Force majeure, or  

b. Abnormally bad weather, or  

c. Serious loss or damage by fire, or  

d. Civil commotion, local commotion of workmen, strike or lockout, affecting any of the trades 

employed on the work, or  

e. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing 

work not forming part of the Contract, or  

f. Non-availability of stores, which are the responsibility of TISS to supplier.  

g. Non-availability or break down of tools and plant to be supplied or supplied by TISS or  

h. Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the 

Contractor`s control, then upon the happening of any such event causing delay, the Contractor shall 

immediately give notice thereof in writing to the Engineer-in-Charge but shall nevertheless use 

constantly his best endeavours to prevent or make good the delay and shall do all that may be 

reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

 
3.21 Deviations / Variations: Extent and Pricing:  

The Engineer-in-Charge shall have power    

(i) to make alteration in, omissions from, additions to, or substitutions for the original specifications, 

drawings, designs and instructions that may appear to him to be necessary or advisable during the 

progress of the work, and     

(ii) to omit a part of the works in case of non-availability of a portion of the site or for any  

other reasons and the contractor shall be bound to carry out the works in accordance with any 

instructions given to him in writing signed by the Engineer-in- Charge and such alterations, 

omissions, additions or substitutions shall form part of the contract as if originally provided therein 

and any altered, additional or substituted work which the contractor may be directed to do in the 

manner specified above as part of the works, shall be carried out by the contractor on the same 

conditions in all respects including price on which he agreed to do the main work except as hereafter 

provided.  
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3.22 Quantity deviation: 

1. Deviation means increase or decrease in quantities of agreement items.  

2. Deviations up to +/- 10% of agreement quantity will not require any sanction.  

3. Items deviating beyond +/- 10% of agreement quantity needs sanction for total deviation 

(including initial +/- 10%) 

All the deviated quantities shall be paid at agreement rates. 

 

3.23 Price deviation: 

The completion cost of any agreement for maintenance works including works of up gradation, 

aesthetic, special repair, addition/ alteration should not exceed two times the contract amount. 

Deviation up to 1.25 times of contract amount shall be approved by Engineer-in-Charge with 

recorded reasons. Deviation beyond 1.25 times of contract amount shall be approved by competent 

authority with recorded reasons. 

 
3.24 Deviation and Time Extension:  

The time for completion of the works shall, in the event of any deviations resulting in additional cost 

over the tendered value sum being ordered, will be extended, if requested by the contractor, as 

follows:  

i. In the proportion which the additional cost of the altered, additional or substituted work, bears to 

the original tendered value, plus  

ii. 25% of the time calculated in (i) above or such further additional time as may be considered 

reasonable by the Engineer-in-Charge.  

 
3.25 Substituted Items and Pricing:  

i. If the market rate for the substituted item so determined is more than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall be 

the rate for the agreement item (to be substituted) so increased to the extent of the difference between 

the market rates of substituted item and the agreement item (to be substituted).  

ii. If the market rate for the substituted item so determined is less than the market rate of the 

agreement item (to be substituted) the rate payable to the contractor for the substituted item shall be 

the rate for the agreement item (to be substituted) so decreased to the extent of the difference between 

the market rates of substituted item and the agreement item (to be substituted).  

 
3.26 Extra Items:- 

Extra items are those which are not available in the contract. In the case of Extra  

Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as   

per the schedule rate plus cost index (at the time of tender) plus/minus percentage above/below 

quoted contract amount. Payment of Extra items in case of non-schedule items (Non-DSR items) 

shall be made as per the prevailing market rate. The rate(s) of extra items so determined by the 

Engineer-in-Charge shall be final and binding on the contractor, and shall not be arbitrable. 
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3.27 Avoidance of sub-standard work:- 

The contractors are required to execute all works according to the specifications laid down, and in a 

proper workman like manner. The motto of the Department is to maintain quality, speed and 

economy in cost in the execution of any work. There is no compromise on the quality of work. 

When defects/deficiencies crop up during the maintenance period rectifying the same shall be done 

within the prescribed maintenance period. If the contractor does not rectify the defect or make good 

the deficiency, the work is got redone or rectified through another agency, or departmentally by 

employing skilled labourers, at the contractor's cost. 

 
3.28 Acceptance of sub-standard work:- 

In general, sub-standard works should not be allowed to occur, as they reflect poorly on the 

professional competence of the field staff and adversely affect the image of the Department. 

Acceptance of work below specifications and/or below acceptable levels of workmanship, and the 

resulting payment at reduced rates for such defective/deficient works is resorted to only for those 

items where materials conforming to the required specifications are not available, or where it is 

structurally impossible to get the work re-done or where in opinion of Engineer In charge, it is 

expedient to do so. Acceptance of sub-standard work at reduced rates is done only under exceptional 

circumstances by the Engineer In charge or by the next higher authority. The total value of quantities 

of items at agreement rate for which the Engineer In charge or the higher official accepts sub-

standard work in a contract shall not exceed 5% of the contract value. 

 
3.29 Action in case of work not done as per specifications:  

All works under or in course of execution or executed in pursuance of the contract, shall at all times 

be open and accessible to the inspection and supervision of the Engineer-in- charge, his authorised 

subordinates in charge of the work and all the superior officers of the Department or any organization 

engaged by the Department for Quality Assurance and the contractor shall, at all times, during the 

usual working hours and at all other times at which reasonable notice of the visit of such officers has 

been given to the contractor, either himself be present to receive orders and instructions or have a 

responsible agent duly accredited in writing, present for that purpose. Orders given to the 

Contractor's agent shall be considered to have the same force as if they had been given to the 

contractor himself.  

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work 

or his/her subordinate officers or the officers of the organization engaged by the Department, that 

any work has been executed with unsound, imperfect, or un-skillful  

workmanship, or with materials or articles provided by him for the execution of the work which are 

unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, 

the contractor shall, on demand in writing which shall be made within twelve months (six months in 

the case of work costing Rs. 10 Lakh and below except road work) of the completion of the work 

from the Engineer-in-Charge specifying the work, materials or articles complained of 

notwithstanding that the same may have been passed, certified and paid for forthwith rectify, or 

remove and reconstruct the work so specified in whole or in part, as the case may require or as the 

case may be, remove the materials or articles so specified and provide other proper and suitable 

materials or articles at his own charge and cost. In the event of the failing to do so within a period 

specified by the Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to 
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pay compensation at the agreed rate for this default in such case the Engineer-in-Charge may not 

accept the item of work at the rates applicable under the contract but may accept such items at 

reduced rates. Decision of the Engineer-in- Charge to be conveyed in writing in respect of the same 

will be final and binding on the contractor. 

 
3.30 Suspension of work 

TISS reserves the right to suspend the work with one day notice in case of unlawful activities, use 

of lower standard material/fittings, inferior work quality, break of contract etc. attributed on the part 

of Contractor. The work shall remain suspended until necessary rectifications are done and further 

intimation from Engineer In charge. No Compensation shall be given to the vendor for any loss 

incurred due to suspension of work. 

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge, (whose decision 

shall be final and binding on the contractor) suspend the progress of the works or any part thereof 

for such time and in such manner as the Engineer-in-Charge may consider necessary so as not to 

cause any damage or injury to the work already done or endanger the safety thereof for any of the 

following reasons:  

(a) On account of any default on the part of the contractor or; 

(b) For proper execution of the works or part thereof for reasons other than the default of the 

contractor; or   

(c) For safety of the works or part thereof. The contractor shall, during such suspension, properly 

protect and secure the works to the extent necessary and carry out the instructions given in that behalf 

by the Engineer in- Charge. 

 
3.31 Foreclosure of contract due to abandonment or reduction in scope of work:  

If at any time after acceptance of the tender, TISS shall decide to abandon or reduce the scope of the 

works for any reason whatsoever and hence not require the whole or any part of the works to be 

carried out, the Engineer- in- charge or competent authority shall give notice in writing to that effect 

to the contractor and the contractor shall act accordingly in the matter. The contractor shall have no 

claim to any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he/she might have derived from the execution of the works in full but which he did 

not derive in consequence of the foreclosure of the whole or part of the works.  

The contractor shall be paid at contract rates full amount for works executed at site. 

 

 

 
3.32 Contractor to supply tools & equipment’s etc.:  

The contractor shall provide at his own cost all materials (except such special materials, if any, as 

may in accordance with the contract be supplied from the Engineer- in-Charge’s stores), machinery, 

tools & equipment’s. in addition to this, appliances, implements, other accessories, ladders, cordage, 

tackle and temporary works required for the proper execution of the work, whether original, altered 

or substituted and whether included in the specification or other documents forming part of the 

contract or referred to in these conditions or not, or which may be necessary for the purpose of 

satisfying or complying with the requirements of the Engineer-in-Charge as to any matter as to which 

under these conditions he is entitled to be satisfied, or which he is entitled to require together with 

carriage therefore to and from the work.  

The contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works, and counting, weighing and assisting in 



 
 

Page 31 | 53   Signature & Seal of Bidder 

the measurement or examination at any time and from time to time of the work or materials. Failing 

his/her so doing, the same may be provided by the Engineer-in- Charge at the expense of the 

contractor and the expenses may be deducted, from any money due to the contractor, under the 

contract and/or from his security deposit or the proceeds of sale thereof, or of a sufficient portion 

thereof. 

 
3.33 Lump sum provision in tender:  

When the estimate on which a tender is made include lump sums in respect of parts of the work, the 

contractor shall be entitled to payment in respect of the items of work involved or the part of the 

work in question at the same rates, as are payable under this contract for such items, or if the part of 

the work in question is not, in the opinion of the Engineer-in-charge payable of measurement, the 

Engineer-in-Charge may at his discretion pay the lump sum amount entered in the estimate, and the 

certificate in writing of the Engineer-in-Charge shall be final and conclusive against the contractor 

with regard to any sum or sums payable to him under the provisions of the clause. 

  
3.34 Labour laws to be complied by the contractor:  

The contractor shall obtain a valid license under the Contract Labour (R & A) Act, 1970 and the 

Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of the 

work, and continue to have a valid license until the completion of the work. The contractor shall also 

abide by the provision of the Child Labour Prohibition & Regulation) Act-1998. The contractor shall 

also comply with the provisions of the building and other Workers (Regulation of Employment & 

Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any 

failure to fulfil these requirements shall attract the penal provisions of this contract arising out of the 

resultant non execution of the work.  

 
3.35 Minimum wages act to be compiled with:  

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, Contract 

Labour (Regulation and Abolition) Act, 1970 and rules framed there under and other labour laws 

affecting contract labour that may be brought into force from time to time. 

 
3.36 Settlement of Disputes by Conciliation and Arbitration:- 

All questions and disputes relating to the meaning of the specifications, designs, drawings and 

instructions hereinbefore mentioned and as to the quality of workmanship or materials used in the 

work or as to any other question, claim, right, matter or thing whatsoever in any way arising out of 

or relating to the contract, designs, drawings, specifications, estimates, instructions, orders or 

otherwise concerning the works or the execution or failure to execute the same whether arising 

during the progress of the work or after the cancellation, termination, completion or abandonment 

thereof shall be dealt with as per the standard arbitration procedures by appointing the arbitrator. The 

Appointment of arbitrator shall be dependent on amount of claim and other allied parameter. 

 
3.37 Confidential Information:  

The drawings, specifications, proto-type, samples and such other information furnished to the 

contractor relating to the supply / work, sub-systems / equipment etc. are to be treated as confidential 

which shall be held by the contractor in confidence and shall not be divulged to any third party 

without the prior written consent of the Department. The contractor, therefore, binds himself, his 

successors, heirs, executors, administrators, employees and the permitted assignees or such other 

persons or agents directly or indirectly concerned with the work / supply to the confidential nature 
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of the drawings, specifications, proto-type samples etc. It is a further condition of the contract that 

the contractor shall not, without prior written permission from the Department, transmit, transfer, 

exchange, and gift or communicates any such confidential information, and also the component, sub 

assembly, products, by-products 

 
3.38 Tendered rates to cover overheads and profit: 

The rates quoted shall also cover the cost of necessary protection including labour, materials and 

equipment to ensure safety and protection against risk or accident, compensation for injury to life 

and damage to property if any, caused by the contractor’s operations connected with this work. The 

rates shall be firm and shall not be subject to change due to variations during the entire period of 

execution of the work in cost of materials, labour and conditions, or any other conditions. No separate 

claim on this account will be entertained by the Department.  

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for 

the complete work including supply and fixing with all materials and should be for all heights and 

depths, lifts and leads, lengths and widths involved in the work.  

The contractor when called for by the Department should furnish detailed rate analysis in support of 

the rates quoted by him against each item of the tender. The Department reserves the right to utilize 

the analysis thus supplied in settling the rate of any deviations or claims arising in this contract. 

 
3.39 Claims against the contractor:  

Whenever any claim against the contractor for the payment of a sum or money arises out of or under 

the contract, Department shall be entitled to recover such sum by appropriating in part or whole, the 

security deposit of the contractor and to sell any Government promissory notes etc. forming the 

whole or part of such security. In the event of the security deposit having been taken from the 

contractor, the balance or the total sum recoverable, as the case may be, shall be deducted from any 

sum then due or which at any time thereafter may become due from the contractor, under this or any 

other contract with the Department. Should this sum be not sufficient to cover the full amount 

recoverable, the contractor shall pay the Department, on demand the balance remaining due 

department shall have the right to cause an audit and technical examination of the work and the final 

bill of the contractor including all supporting vouchers, abstracts etc. to be made after payment of 

the final bill and if as a result of the due audit and technical examination any sum is found to have 

been over paid in respect of any work done by the contractor under the contract or any work claimed 

by him to have been done under the contract and found not have been executed, the contractor shall 

be liable to refund the amount of the over payment and it shall be lawful for the Department to 

recover the same from him in the manner prescribed above or in any other manner legally permissible 

and if it is found that the contractor was paid less than what was due to him under the contract in 

respect of any work executed by him under it, amount of such under payment shall be duly paid by 

the Department to the contractor. 

 
3.40 Mode of measurements: 

Measurements for all hidden items once taken jointly and so accepted by the tenderer in the bills, in 

writing shall be final and binding. No re-recording of measurements for hidden items of work will 

be permitted. The contractor shall provide at his own cost suitable weighing and measuring 

arrangements at site for checking the weight / dimensions as may be necessary for execution of the 

work.  

All measuring tapes (of steel), scaffolding and ladders which may be required for taking 

measurements shall be supplied by the contractor. If the contractor fails to accompany the Engineer-
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in-Charge or his duly authorised person to take measurements, then he shall be bound by the 

measurements, recorded by the Engineer-in-Charge or his representative. 

 
3.41 Security regulations:  

The contractors have to follow strictly the regulations of the Department at the work site regarding 

entry of personnel, material etc. and any other regulation that might be enforced from time to time. 

All materials and articles brought by the contractor to the work site shall have to be declared at the 

security gate. Similarly, no materials shall be taken out from the Departmental premises without 

proper gate pass, which will be issued by the Engineer-in-Charge to the contractor on written request. 

It is to be noted that loading of contractor’s materials in vehicles and trucks shall be done in the 

presence of Departmental personnel.  

For working on Sundays, Holidays and late hours, even though permission will be accorded by the 

Engineer-in-Charge, the contractor will have to make application to the Security Department also 

and keep them informed well in advance. The contractor, his agents, representatives, workmen etc. 

and his materials, carts, trucks or other means of transport etc. will be allowed to enter through and 

leave from such point of entry/exit at such times, the authorities in-charge of the area, at their sole 

discretion, may permit. The contractor, his agents and representatives are required to be in possession 

of the individual identity / muster cards or passes. The muster cards or passes are examined by the 

security staff at the time entry / exit inside the departmental area.  

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to 

prevailing fire precautions. In addition to the above, other security regulations as may be imposed 

by the Security authorities / Engineer-in- Charge shall be complied with / observed by the contractor 

and his workmen, in addition to the above. Any breach of above security regulations and rules in 

force from time to time will be viewed seriously. No claim whatsoever will be entertained by the 

Department on account of the observation of the Security regulations.  

To take the materials out of the campus for disposal/ replacement it is the responsibility of the 

contractor to take prior approval and request for a valid GATE PASS for any such material.  

 
3.42 Contractor to keep site clean:  

When the works are carried out, the splashes and droppings from white washing, color washing, 

painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned 

simultaneously with the completion of these items of work in the individual rooms, quarters or 

premises etc. where the work is done without waiting for the actual completion of all the other items 

of work in contract. In case the contractor fails to comply with the requirements of this clause, the 

Engineer-in-Charge shall have the right to get this work done at the cost of the contractor either 

departmentally or through any other agency. Before taking such action, the Engineer- in-Charge shall 

give seven days notice in writing to the contractor. 

 
3.43 Integrity Clause:- 

a) It is hereby specifically agreed that the firm/vendor/contractor will not pay offer, demand or 

accept bribes of any sort and that they shall disclose all commissions and similar expenses 

paid to anybody in connection with the contract. 

b) It is understood that violation of the aforesaid clause shall entail sanction, which could 

include loss or denial of contract, forfeiture of bid or performance security liability for 

damages, debarment for future contracts. Besides, action in accordance with law and criminal 

or disciplinary action against any, employee of the institute, who seek, demands accepts 

bribes of any sort. 
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c) The vendor/ supplier /contractor shall declare that they have not been convicted by any court 

for any have not been formally investigated of a corruption crime and have not/will not resort 

to bribery or any other form of corruption in the context of the contract. 

d) Any misinformation or wrong declaration shall provide the TISS the right to cancel the 

contract unconditionally. 

e) Vendor shall start the work related to part ‘A’ within the seven days of receipt of work order 

and shall finish the work within 45 days from the date of commencement of the work.   
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4 Standard Conditions 

 
4.1  The contractor shall complete the work within stipulated time frame as per the accepted rates 

and specifications as and when required basis. 

 
4.2 The entire work shall be carried out by contractor in accordance with the conditions and 

specifications stipulated in the schedule of quantity/quotation and in the best workmanship 
manner and as per standard practice. 

 
4.3 Materials required for satisfactory completion of work shall be of best quality, make, grade, as 

mentioned in quotation and / or conforming to Indian standard specification (latest edition), 
wherever applicable, and approved by Engineer in- Charge. 

 
4.4 Contractor to quote the rates including all taxes other than GST, Octroi, entry tax and all other 

taxes. Any other charges incurred by contractor but not payable as per this work order, will not 
be paid / reimbursed. GST will be paid in addition to the quoted rate soon production of B2B 
form. 

 
4.5 Any damage to the Institute property will be made good at contractors risk and cost. 

 
4.6 The   Institute   reserves   the   right   to   reject   the   bad   work   /   or   pay   for the inferior 

quality work at reduced rates, as will be worked out by Institute.  The Institute’s decision in 
this regard will be final and binding on contractor. 

 
4.7 Space for labour huts will not be provided in campus. 
 
4.8 The Institute will not be held responsible for payment of any compensation to the laborers 

engaged by contractor .Contractor will pay all compensations etc.including accident 
compensations due to his laborers. 

 
4.9 Implements / materials required for the work shall be provided by contractor. Institute’s 

property/materials shall not be used by the contractor. A suitable penalty shall be charged if 
contractor fail to observe this condition. 
  

4.10 Contractor shall follow all safety rules and security procedure that are in force and applicable 
during execution of work. 
 

4.11 The contractor shall comply with the provisions of all acts, statutes, rules, regulations etc., of 
the central and state governments the case may be that may apply to his case. And if necessary 
get himself duly registered as require by the said acts  , statutes ,rules ,regulations etc. 

 
4.12 The Institute will not be held responsible for payment of any compensation to the labourers 

engaged by contractor the labours cannot claim any right for employment in TISS. 
 
4.13 The contractor shall submit he running / final bills. These bills shall be paid after proper and 

thorough scrutiny by the Institute Engineer after submission of bill. 
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4.14 The contractor shall not at any time cause or permit any nuisance on the site or adjoining areas 

or do anything, which shall cause unnecessary disturbances or  inconveniences to the owner, 
residents ,guests ,students etc. 

4.15 Contract or shall obtain necessary gate pass ; labor tokens from the security officer. 

 
4.16 Contractor shall obtain prior permission for carrying out work on Sundays & holidays. 

 
4.17 In case machine is not repairable in the premise, same shall be carried to your workshop at 

your own expenses with written permission of competent authority. 

 
4.18 Method of work, specification, mode of measurement and other details wherever not 

mentioned should be followed as per Indian standard code of practice or as per engineer-in-
charge’s instructions. 

 
4.19 Contractor shall intimate in advance and obtain prior approval before undertaking any extra 

items. The rate for such extra items, if approved will be based on calculate of existing market 
rates.  

 
4.20 If there is any abnormal increase or reduction in quantum of work as mentioned in NIT ,no 

compensation or extra rate shall be paid on this accounts. 
 

4.21 The owner will be at liberty to cancel some of the items from the contract. In such cases,the 
contractor cannot claim any compensation or percentage as profit. 
 

4.22 The Contractor shall employ full-time technically qualified staff with adequate experience 
during the execution of the work.  
 

4.23 The quality, time schedule for completion of work and well behavior with Client,and engineers 
of this project shall be essential & must for this project. 
 

4.24 This contract shall be deemed to have been made in Mumbai and only the court of competent 
jurisdiction in Mumbai shall have jurisdiction to determine any question or dispute arising out 
of the contract. 
 

4.25 On the completion of the works the contractor shall at his own cost clear away and remove 
from the site all construction material ,equipments, surplus materials ,rubbish and leave the 
entire site and works clean in a workmanship condition to the satisfaction of the employer. 
 

4.26 Before starting of any work the contractor shall prepare detailed works schedule showing all 
mile stones in order to complete the work in time and to the satisfaction of Architect/Engineer-
in-charge 
 

4.27 Vendor must submit work methodology/method statement & checklist prior to starting the 
work. Vendor will not be permitted to work unless method statement is approved. 

 
4.28 Safety of the labours is entirely contractor's responsibility. 

 
4.29 Vendors whose past performance/ service has been found unsatisfactory and who have already 

been informed through official communication shall not be considered for this tender. 
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ORGANIZATION INFORMATION 

 
 

1) Name of Applicant/Firm/Organization:- 

2) Address:- 

3) Telephone:- 

4) E-mail:- 

5) GST Registration :- 

6) PAN:- 

7) ESI &EPF:- 

8) Any registration (PWD/CPWD/BMC/any other organization):- 

9) Bank Details:- 

10) MSME Registration:- 

11) Expertise:- 

12) Ever worked with TISS:- 
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TATA INSTITUTE OF SOCIAL SCIENCES 

V.N. Purav Marg, Deonar, Mumbai 400 088 

 

Tender No.: TISSAIRCON26-27 

Name of Work:  ‘Comprehensive Annual Maintenance Contract for Air conditioners (split and 

window) installed at TISS, Mumbai’ 

Technical Bid : Eligibility criteria 

Name Of The Tenderer   

Sr. No: Description  Documents Submitted Online ( 

Required Documents Scan Copies 

Should be uploaded online) Yes /No 

  Technical Bid : Eligibility criteria   

1 Technical Bid : • Each bidder shall upload following 

documents including the tender document . Tender 

submitted  without any of the following document 

will be disqualified from the bid process. 

  

2  Experience of having successfully completed works 

during the last 7 years ending previous day of last 

date of submission of tenders . 

  

3 Three similar completed works, each costing not 

less than the amount equal to 40% of estimated cost 

put to tender, or Two similar completed works, each 

costing not less than the amount equal to 60% of the 

estimated cost put to tender or One similar completed 

work of aggregate cost not less than the amount equal 

to 80% of the estimated cost. 

  

4  Turnover: Average annual financial turnover on 

construction works should be at least 50% of the 

estimated cost put to tender during the immediate last 

three consecutive financial years.  

  

5  Profit/Loss : The bidder should not have incurred 

any loss (profit after tax should be positive)in more 

than two years during available last five consecutive 

balance sheet, duly audited and certified by the 

Chartered Accountant .  
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6 Solvency Certificate: Solvency of the amount equal 

to 40% of the Estimated Cost put to tender (ECPT).  

  

7 Notice Inviting Tender (NIT) along with all the 

conditions, terms of contract and bidder’s instructions 

duly signed by the bidder.  

  

8  List of Clients and on-going projects during last 3 

years.  

  

9 Earnest Money deposit of Rs 27,750 /= (interest free)    

10 PAN Card copy.    

11 GST registration copy.   

12  The documents regarding the satisfactory 

performance of works, list of completed and ongoing 

works, personnel, establishment, plant, equipment, 

Registration certificate of CPWD, PWD, PSU, 

Government organizations, BMC, empanelment letter 

of reputed organizations/ institutions etc. may be 

incorporated. 

  

      

      
 

 

Vendor Address and Contact:- 
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TATA INSTITUTE OF SOCIAL SCIENCES 

V.N. Purav Marg, Deonar, Mumbai 400 088 

(A Deemed University under Section 3 of the UGC Act,  1956) 

 

FINANCIAL BID 

Tender No.: TISSAIRCON26-27 

Name of Work :  ‘Comprehensive Annual Maintenance Contract for Air conditioners (split and 

window) installed at TISS, Mumbai’ 
 

Name of the Firm/Bidders   

Please Enter the Full Firm/Bidders Name in above  cell To Quote Rate 

Sr.No. Description  No. of Quartets Quarterly 

Charges 

Amount 

 

 

 

 

1 

  Charges for 

‘Comprehensive Annual 

Maintenance Contract for 

Air conditioners (split and 

window) installed at TISS, 

Mumbai’ as per the scope of 

work mentioned in the 

tender. 

 

 

 

 

4 

    

  Total :     0.00 

  9% SGST     0.00 

  9% CGST     0.00 

  Sub Total     0.00 

     Vendor Address and Contact:- 
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Sr. No Date  Location Department Model Type Capacity 

1   Director Office 
Main 
Campus 

Voltas  Split 2.0 

2   Director Office 
Main 
Campus 

Voltas  Split 2.0 

3   Director Office - LOB 
Main 
Campus 

Voltas  Split 2.0 

4   Director Office - P.S 
Main 
Campus 

Voltas  Split 2.0 

5   Director Office - DD 
Main 
Campus 

Voltas  Split 1.5 

6   
Dean Academic 
Affairs 

Main 
Campus 

Voltas  Split 0.8 

7   
Dean Academic 
Affairs 

Main 
Campus 

Voltas  Split 0.8 

8   SMCS (S) 
Main 
Campus 

Voltas  Split 1.5 

9   SMCS (S) 
Main 
Campus 

Voltas  Split 2.0 

10   SMCS (Office) 
Main 
Campus 

Voltas  Split 1.5 

11   SMCS (Office) 
Main 
Campus 

Voltas  Split 2.0 

12   SMC ( F Room) 
Main 
Campus 

Voltas  Split 1.0 

13   SMC ( F Room) 
Main 
Campus 

Voltas  Split 1.0 

14   SMC ( F Room) 
Main 
Campus 

Voltas  Split 1.0 

15   SMC ( F Room) 
Main 
Campus 

Voltas  Split 2.0 

16   SMC ( F Room) 
Main 
Campus 

Voltas  Split 1.0 

17   SMC ( C Room) 
Main 
Campus 

Voltas  Split   

18   SMC ( C Room) 
Main 
Campus 

Voltas  Split   
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19   Sakasham  
Main 
Campus 

LG Split 1.5 

20   Sakasham  
Main 
Campus 

LG Split 1.5 

21   Sakasham  
Main 
Campus 

LG Split 1.5 

22   Sakasham  
Main 
Campus 

LG Split 1.5 

23   Sakasham  
Main 
Campus 

LG Split 1.5 

24   Sakasham  
Main 
Campus 

LG Split 1.5 

25   Sakasham  
Main 
Campus 

LG Split 1.5 

26   
Sakasham  C.c. 
Room 

Main 
Campus 

LG Split 2.0 

27   
Sakasham  C.c. 
Room 

Main 
Campus 

LG Split 2.0 

28   
Sakasham  C.G.F 
Room 

Main 
Campus 

LG Split 2.0 

29   Old Conference Hall  
Main 
Campus 

Voltas  Cassette 3.0 

30   Old Conference Hall  
Main 
Campus 

Voltas  Cassette 3.0 

31   Old Conference Hall  
Main 
Campus 

Voltas  Cassette 3.0 

32   Old Conference Hall  
Main 
Campus 

Voltas  Cassette 3.0 

33   
Alum Affairs ( 
Office) 

Main 
Campus 

Voltas  Cassette 1.5 

34   SC/ST Cell 
Main 
Campus 

Voltas  Split   

35   Publication 
Main 
Campus 

Voltas  Split   

36   SHSS Meeting Room  
Main 
Campus 

Voltas  Split   

37   SHSS Meeting Room  
Main 
Campus 

Voltas  Split   

38   
Shankar Das Sir 
Office 

Main 
Campus 

Voltas  Split   
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39   AC 
Main 
Campus 

Voltas  Cassette 1.0 

40   AC 1st Floor 
Main 
Campus 

Voltas  Window    

41   AC 1st Floor 
Main 
Campus 

Voltas  Window    

42   Academic DR 
Main 
Campus 

Havells Split   

43   Personal DR  
Main 
Campus 

Voltas  Split 1.0 

44   Xerox Room 
Main 
Campus 

Voltas  Split   

45   Xerox Room 
Main 
Campus 

Voltas  Split   

46   Anand Kole room 
Main 
Campus 

Voltas  Split   

47   
Srinivas Kota ( F & 
A) 

Main 
Campus 

LG Split   

48   Meeting Room 
Main 
Campus 

Voltas  Split 2.5 

49   OLD EDP TB 
Main 
Campus 

Voltas  Split   

50   OLD EDP TB 
Main 
Campus 

Voltas  Split   

51   OLD EDP TB 
Main 
Campus 

Voltas  Split   

52   OLD EDP TB 
Main 
Campus 

Voltas  Split   

53   Register Room 
Main 
Campus 

Voltas  Split   

54   Computer Centre 
Main 
Campus 

Voltas  Split   

55   
Computer Service 
Centre 

Main 
Campus 

Voltas  Split   

56   
Computer Service 
Server 

Main 
Campus 

Voltas  Split   

57   
Computer Service 
Server 

Main 
Campus 

Voltas  Split   

58   
School of Social 
Work 

Main 
Campus 

Voltas  Split   
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59   School of Social 
Main 
Campus 

Voltas  Split   

60   
Dean Student 
Affairs 

Main 
Campus 

Voltas  Split   

61   
Dean School of 
Social School 

Main 
Campus 

Voltas  Split   

62   Librarian  
Main 
Campus 

Voltas  Split   

63   J Sivaraman  
Main 
Campus 

Voltas  Split   

64   Anand ( Library) 
Main 
Campus 

Voltas  Split   

65   M.K Tata 
Main 
Campus 

Voltas  Split   

66   M.K Tata 
Main 
Campus 

Voltas  Split   

67   Library Xerox room 
Main 
Campus 

Voltas  Split   

68   
Library Journals 
Section 

Main 
Campus 

Voltas   Split   

69   
Library Journals 
Section 

Main 
Campus 

Voltas   Split   

70   Cyber Library  
Main 
Campus 

Voltas  Cassette   

71   Cyber Library  
Main 
Campus 

Voltas  Cassette   

72   Cyber Library  
Main 
Campus 

Voltas  Cassette   

73   Cyber Library  
Main 
Campus 

Voltas  Cassette   

74   Cyber Library  
Main 
Campus 

Voltas  Cassette   

75   Cyber Library  
Main 
Campus 

Voltas  Cassette   

76   Cyber Library  
Main 
Campus 

Voltas  Cassette   

77   C.CTV Room 
Main 
Campus 

Voltas  Cassette   

78   C.CTV Room 
Main 
Campus 

Voltas  Cassette   
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79   Inflibent Centre 
Main 
Campus 

Voltas  Cassette   

80   Inflibent Centre 
Main 
Campus 

Voltas  Cassette   

81   IT Service Room 
Main 
Campus 

Voltas  Cassette   

82   IT Service 
Main 
Campus 

Voltas  Split   

83   IT Studio  
Main 
Campus 

Voltas  Split   

84   IT Studio  
Main 
Campus 

Voltas  Split   

85   IT Studio  
Main 
Campus 

Voltas  Split   

86   IT Studio  
Main 
Campus 

Voltas  Split   

87   Class Room 16 
Main 
Campus 

Voltas  Split   

88   Class Room 16 
Main 
Campus 

Voltas  Split   

89   Class Room 16 
Main 
Campus 

Voltas  Split   

90   Class Room 16 
Main 
Campus 

Voltas  Split   

91   Class Room 16 
Main 
Campus 

Voltas  Split   

92   CLIX Studio  
Main 
Campus 

Voltas  Split   

93   
Health Centre-1st 
Floor 

Main 
Campus 

Voltas  Split   

94   CETE 
Main 
Campus 

Voltas  Split   

95   CETE 
Main 
Campus 

Voltas  Split   

96   CETE 
Main 
Campus 

Voltas  Split   

97   CETE 
Main 
Campus 

Voltas  Split   

98   CETE 
Main 
Campus 

Voltas  Split   
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99   CETE 
Main 
Campus 

Voltas  Split   

100   Doctor Room 
Main 
Campus 

Voltas  Split   

101   G.H.Lobby 
Main 
Campus 

Voltas  Split   

102   G.H.Lobby 
Main 
Campus 

Voltas  Split   

103   G.H.D.H 
Main 
Campus 

Voltas  Split   

104   G.H.D.H 
Main 
Campus 

Voltas  Split   

105   G.H.D.H 
Main 
Campus 

Voltas  Split   

106   G.H.D.H 
Main 
Campus 

Voltas  Split   

107   G.H.D.H 
Main 
Campus 

Voltas  Split   

108   G.H.D.H 
Main 
Campus 

Voltas  Split   

109   G.H.R.No.101 
Main 
Campus 

Voltas  
 Split   

110   G.H.R.No.102 
Main 
Campus 

Voltas  
Split    

111   G.H.R.No.103 
Main 
Campus 

Voltas  
 Split   

112   G.H.R.No.104 
Main 
Campus 

Voltas  
Split   

113   G.H.R.No.105 
Main 
Campus 

Voltas  
 Split   

114   G.H.R.No.106 
Main 
Campus 

Voltas  
Split   

115   G.H.R.No.201 
Main 
Campus 

Voltas  
 Split   

116   G.H.R.No.202 
Main 
Campus 

Voltas  
Split   

117   G.H.R.No.203 
Main 
Campus 

Voltas  
Split   

118   G.H.R.No.204 
Main 
Campus 

Voltas  
Split   
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119   G.H.R.No.205 
Main 
Campus 

Voltas  Split 
  

120   G.H.R.No.206 
Main 
Campus 

Voltas  Split 
  

121   G.H.R.No.301 
Main 
Campus 

Voltas  Split 
  

122   G.H.R.No.302 
Main 
Campus 

Voltas  Split 
  

123   G.H.R.No.303 
Main 
Campus 

Voltas  Split 
  

124   G.H.R.No.304 
Main 
Campus 

Voltas  Split 
  

125   G.H.R.No.305 
Main 
Campus 

Voltas  Split 
  

126   G.H.R.No.306 
Main 
Campus 

Voltas  Split 
  

127   G.H.R.No.401 
Main 
Campus 

Voltas  Split 
  

128   G.H.R.No.402 
Main 
Campus 

Voltas  Split 
  

129   G.H.R.No.403 
Main 
Campus 

Voltas  Split 
  

130   G.H.R.No.404 
Main 
Campus 

Voltas  Split 
  

131   G.H.R.No.405 
Main 
Campus 

Voltas  Split 
  

132   G.H.R.No.406 
Main 
Campus 

Voltas  Split 
  

133   G.H.R.No.501 
Main 
Campus 

Voltas  Split 
  

134   G.H.R.No.502 
Main 
Campus 

Voltas  Split 
  

135   G.H.R.No.503 
Main 
Campus 

Voltas  Split 
  

136   G.H.R.No.504 
Main 
Campus 

Voltas  Split   

137   G.H.R.No.505 
Main 
Campus 

Voltas  Split   

138   G.H.R.No.506 
Main 
Campus 

Voltas  Split   
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139   
G.H meeting Room 
601 

Main 
Campus 

Voltas  Split 
  

140   
G.H meeting Room 
601 

Main 
Campus 

Voltas  Split 
  

141   
G.H Training Room 
601 

Main 
Campus 

Voltas  Split 
  

142   
G.H meeting room 
602 

Main 
Campus 

Voltas  Split 
  

143   
G.H meeting room 
602 

Main 
Campus 

Voltas  Split 
  

144   G.H. Suite room 603 
Main 
Campus 

Voltas  Split 
  

145   G.H. Suite room 603 
Main 
Campus 

Voltas  Split 
  

146   SSQ 503 
Main 
Campus 

Voltas  Split 
  

147   SSQ 504 
Main 
Campus 

Voltas  Split 
  

148   SSQ 601 
Main 
Campus 

Voltas  Split 
  

149   SSQ 602 
Main 
Campus 

Voltas  Split 
  

150   SSQ 603 
Main 
Campus 

Voltas  Split 
  

151   SSQ 604 
Main 
Campus 

Voltas  Split 
  

152   SSQ 701 
Main 
Campus 

Voltas  Split 
  

153   SSQ 702 
Main 
Campus 

Voltas  Split 
  

154   SSQ 703 
Main 
Campus 

Voltas  Split 
  

155   SSQ 704 
Main 
Campus 

Voltas  Split 
  

156   D H Office 
Main 
Campus 

Voltas  
Split 

  

157   
RCI & VAW Special 
Cell 

Main 
Campus 

Voltas  
Split 

  

158   
RCI & VAW Special 
Cell 

Main 
Campus 

Voltas  
Split 
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159   
Violence against st 
adolescents  

Main 
Campus 

Voltas  
Split 

  

160   TARASHA 
Main 
Campus 

Voltas  
Split 

  

161   Phd Basement 
Main 
Campus 

Voltas  
Split 

  

162   Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

163   Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

164   Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

165   Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

166   Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

167   Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

168   Director Bungalow 
Main 
Campus 

Voltas  
Split 

  

169   Guest Flat I 
Main 
Campus 

Voltas  
Split 

  

170   Guest Flat I 
Main 
Campus 

Voltas  
Split 

  

171   Guest Flat I 
Main 
Campus 

Voltas  
Split 

  

172   Guest Flat I 
Main 
Campus 

Voltas  
Split 

  

173   Operator Dep 
Main 
Campus 

Voltas  Split   

174   Operator Dep 
Main 
Campus 

Voltas  Split   

175   
NUSSD (MLU) 
R.NO.5 

Naoroji 
Campus 

Voltas Split   

176   CLIX (MLU) R.NO.4 
Naoroji 
Campus 

Voltas Split   

177   SVE Room R.No.6 
Naoroji 
Campus 

Voltas Split   

178   SVE Room R.No.11 
Naoroji 
Campus 

Voltas Split   
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179   SVE Room R.No.11 
Naoroji 
Campus 

Voltas Split   

180   SVE Room R.No.12 
Naoroji 
Campus 

Voltas Split   

181   SVE Room R.No.12 
Naoroji 
Campus 

Voltas Split   

182   SVE Room R.No.12 
Naoroji 
Campus 

Voltas Split   

183   
SVE Meeting 
R.no.13 

Naoroji 
Campus 

Voltas Split   

184   
SVE Meeting 
R.no.13 

Naoroji 
Campus 

Voltas Split   

185   
SVE Meeting 
R.no.14 

Naoroji 
Campus 

Voltas Split   

186   
SVE Meeting 
R.no.15 

Naoroji 
Campus 

Voltas Split   

187   
SVE Meeting 
R.no.16 

Naoroji 
Campus 

Voltas Split   

188   CLIX Porta Cabin I 
Naoroji 
Campus 

Voltas Split   

189   CLIX Porta Cabin  
Naoroji 
Campus 

Voltas Split   

190   CEMS (CR 2) 
Naoroji 
Campus 

Voltas Split   

191   CEMS (CR 2) 
Naoroji 
Campus 

Voltas Split   

192   CEMS (CR 2) 
Naoroji 
Campus 

Voltas Split   

193   Janki Andhanina 
Naoroji 
Campus 

Voltas Split   

194   Mahesh Kamble IB 
Naoroji 
Campus 

Voltas Split   

195   Meeting Room IB  
Naoroji 
Campus 

Voltas Split   

196   Secretariat IB 
Naoroji 
Campus 

Voltas Split   

197   Secretariat IB 
Naoroji 
Campus 

Voltas Split   

198   JIS Lab IB 
Naoroji 
Campus 

Voltas Split   
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199   JIS Lab IB 
Naoroji 
Campus 

Voltas Split   

200   SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split   

201   SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split   

202   SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split   

203   SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split   

204   SVE Porta Cabin II 
Naoroji 
Campus 

Voltas Split   

205   IRU Room 1 
Naoroji 
Campus 

Voltas Split   

206   IRU Room 1 
Naoroji 
Campus 

Voltas Split   

207   IRU Room 2 
Naoroji 
Campus 

Voltas Split   

208   IRU Room 2 
Naoroji 
Campus 

Voltas Split   

209   Rekavasuan Hall  
Naoroji 
Campus 

Voltas Split   

210   Green Room 
Naoroji 
Campus 

Voltas Split   

211   Green Room 
Naoroji 
Campus 

Voltas Split   

212   Green Room 
Naoroji 
Campus 

Voltas Split   

213   Control Room 
Naoroji 
Campus 

Voltas Split   

214   Control Room 
Naoroji 
Campus 

Voltas Split   

215   Convection Hall  
Naoroji 
Campus 

Voltas Split   

216   Board Room 
Naoroji 
Campus 

Voltas Split   

217   Board Room 
Naoroji 
Campus 

Voltas Split   

218   OIA Meeting Room 
Naoroji 
Campus 

Voltas Split   
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219   OIA Office G10 
Naoroji 
Campus 

Voltas Split   

220   OIA Office IRO G10 
Naoroji 
Campus 

Voltas Split   

221   G 10 1006 
Naoroji 
Campus 

Voltas Split   

222   G 10 1009 
Naoroji 
Campus 

Voltas Split   

223   G 10 209 
Naoroji 
Campus 

Voltas Split   

224   G 10 508/509/ 
Naoroji 
Campus 

Voltas Split   

225   G 10 709/710 
Naoroji 
Campus 

Voltas Split   

226   G 10 709/710 
Naoroji 
Campus 

Voltas Split   

227   G 10 908 
Naoroji 
Campus 

Voltas Split   

228   
Acd-2 2nd Floor 
R.No 204 

Naoroji 
Campus 

Voltas Split   

229   
Acd-2 2nd Floor 
R.No 204 

Naoroji 
Campus 

Voltas Split   

230   Acd-2 4th Floor 
Naoroji 
Campus 

Voltas Split   

231   Acd -2 CI 
Naoroji 
Campus 

Voltas Split   

232   Acd -2 C2 
Naoroji 
Campus 

Voltas Split   

233   Acd -2 D1 
Naoroji 
Campus 

Voltas Split   

234   Acd -2 D2 
Naoroji 
Campus 

Voltas Split   

235   Acd-2 R R.no.504 
Naoroji 
Campus 

Voltas Split   

236   Acd-2 R R.no(504) 
Naoroji 
Campus 

Voltas Split   

237   IB Server Room 
Naoroji 
Campus 

Voltas Split   

238   IB Server Room 
Naoroji 
Campus 

Voltas Split   
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239  Academic bldg 2 
Naoroji 
Campus 

voltas Split 2 

240  Academic bldg 2 
(C2) 

Naoroji 
Campus 

voltas Split  

241  Conference hall 
Naoroji 
Campus 

voltas Split 2 

242  Libraray 5th floor 
server room 

Main 
Campus 

Blue 
star 

Split 1.5 

243  Libraray 5th floor 
server room 

Main 
Campus 

Blue 
star 

Split 1.5 

244  SVE room no 2 
Naoroji 
Campus 

voltas Split 2 

245  SVE room no 3 
Naoroji 
Campus 

voltas Split 2 

246  Academic 2 (D1) 
Naoroji 
Campus 

voltas Split 2 

247  Academic 2 ( D2) 
Naoroji 
Campus 

voltas Split 2 

248  G10 (703) 
Naoroji 
Campus 

voltas Split 1.5 

249  IB prof mahesh 
Naoroji 
Campus 

voltas Split 1 

250  Academic  2 wadiya 
hall 

Naoroji 
Campus 

voltas cascade 3 

251  Academic  2 wadiya 
hall 

Naoroji 
Campus 

voltas cascade 3 

252  Academic  2 wadiya 
hall 

Naoroji 
Campus 

voltas cascade 3 

253  Academic  2 wadiya 
hall 

Naoroji 
Campus 

voltas cascade 3 

254  G10 (605) 
Naoroji 
Campus 

voltas Split  

255  Library 3rd floor 
CMCS 

Main 
Campus 

voltas Split 2 

256  Library 3rd floor 
CMCS 

Main 
Campus 

voltas Split 2 

 


